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NOTE:

THE LOCAL AGENCY 'SHALL BE NOTIFIED 72 HOURS
IN ADVANCE OF THEIR IN PAVEMENT “RED LIGHT
RUNNING” DETECTION UNITS BEING IMPACTED
DUE TO ‘ROADWAY RESURFACING. THE COST TO
REPLACE ' THIS EQUIPMENT IS SOLELY: THE RES-
PONSIBILITY OF THE AGENCY ON RECORD AND

AS AGREED.
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HANDHOLE TO BE ADJUSTED EACH 3
HEAVY-DUTY HANDHOLE TO BE ADJUSTED EACH 1
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