
If you plan to submit a bid directly to the Department of Transportation 
 

PREQUALIFICATION 
Any contractor who desires to become pre-qualified to bid on work advertised by IDOT must submit the 
properly completed pre-qualification forms to the Bureau of Construction no later that 4:30 p.m. prevailing 
time twenty-one days prior to the letting of interest. This pre-qualification requirement applies to first time 
contractors, contractors renewing expired ratings, contractors maintaining continuous pre-qualification or 
contractors requesting revised ratings. To be eligible to bid, existing pre-qualification ratings must be effective 
through the date of letting. 
 

REQUESTS FOR AUTHORIZATION TO BID 
Contractors wanting to bid on items included in a particular letting must submit the properly completed 
“Request for Authorization to Bid/or Not For Bid Status” (BDE 124INT) and the ORIGINAL “Affidavit of 
Availability” (BC 57) to the proper office no later than 4:30 p.m. prevailing time, three (3) days prior to the 
letting date. 
 

WHO CAN BID ? 
Bids will be accepted from only those companies that request and receive written Authorization to Bid from 
IDOT’s Central Bureau of Construction. 

 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder 
submits a "Request for Authorization to Bid/or Not For Bid Status”(BDE 124INT) he/she must indicate at 
that time which items are being requested For Bidding purposes.  Only those items requested For Bidding 
will be analyzed.  After the request has been analyzed, the bidder will be issued an Authorization to Bid 
or Not for Bid Report, approved by the Central Bureau of Construction that indicates which items have 
been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to Bid or 
Not for Bid Report will indicate the reason for denial. 
 
ABOUT AUTHORIZATION TO BID:  Firms that have not received an authorization form within a 
reasonable time of complete and correct original document submittal should contact the department as to 
status.  This is critical in the week before the letting.  These documents must be received three days 
before the letting date.  Firms unsure as to authorization status should call the Prequalification Section of 
the Bureau of Construction at the number listed at the end of these instructions. 

 
ADDENDA AND REVISIONS: It is the contractor’s responsibility to determine which, if any, addenda or 
revisions pertain to any project they may be bidding.  Failure to incorporate all relevant addenda or 
revisions may cause the bid to be declared unacceptable. 
 
Each addendum will be placed with the contract number.  Addenda and revisions will also be placed on 
the Addendum/Revision Checklist and each subscription service subscriber will be notified by e-mail of 
each addendum and revision issued.   
 
The Internet is the Department’s primary way of doing business.  The subscription server e-mails are an 
added courtesy the Department provides.  It is suggested that bidders check IDOT’s website at 
http://www.dot.il.gov/desenv/delett.html before submitting final bid information.     
 

IDOT IS NOT RESPONSIBLE FOR ANY E-MAIL FAILURES. 
 
Addenda Questions may be directed to the Contracts Office at (217)782-7806 or D&Econtracts@dot.il.gov    
 
Technical Questions about downloading these files may be directed to Tim Garman (217)524-1642 or 
Timothy.Garman@illinois.gov. 
 
 
 

http://www.dot.il.gov/desenv/delett.html
mailto: Timothy.Garman@illinois.gov


WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire 
proposal when bids are submitted.  That portion of the proposal that must be returned includes the 
following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
2. Other special documentation and/or information that may be 

required by the contract special provisions 
 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled 
together to prevent loss when bids are processed by IDOT personnel. 

 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at 
the proper location prior to the time specified for the receipt of bids.  Any bid received at the place of letting 
after the time specified will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
Questions Regarding          Call 

Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids    217/782-7806 
Mailing of plans and proposals    217/782-7806 

 
ADDENDUMS AND REVISIONS TO THE PROPOSAL FORMS 

Planholders should verify that they have received and incorporated any addendum and/or revision prior to 
submitting their bid. Failure by the bidder to include and addendum or revision could result in a bid being 
rejected as irregular.  
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Proposal Submitted By 

Name 

Address 

City 

  

 Letting April 23, 2010 
 

  NOTICE TO PROSPECTIVE BIDDERS 

  This proposal can be used for bidding purposes 
  by only those companies that request and receive  
  written AUTHORIZATION TO BID from IDOT’s 
  Central Bureau of Construction. 
  (SEE INSTRUCTIONS ON THE INSIDE OF COVER) 

Notice To Bidders, 
Specifications, 
Proposal, Contract 
and Contract Bond 

 
         Springfield, Illinois 62764 

 
    Contract No. 76883 
  RANDOLPH County 
  Section 73BR-1I 
  Route FAP 312 
  Project F-0312(035) 
  District 8 Construction Funds 

 
 

 

PLEASE MARK THE APPROPRIATE BOX BELOW: 
 

  
  

  A Bid Bond is included. 
 

 

  Prepared by 
  A Cashier’s Check or a Certified Check is included  F 

  Checked by 
                             (Printed by authority of the State of Illinois) 
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INSTRUCTIONS 

 
ABOUT IDOT PROPOSALS:  All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all 
Certifications and Affidavits, a Proposal Signature Sheet and a Proposal Bid Bond required for Prime Contractors to 
submit a bid after written Authorization to Bid has been issued by IDOT’s Central Bureau of Construction. 
 
WHO CAN BID?:  Bids will be accepted from only those companies that request and receive written Authorization to Bid 
from IDOT’s Central Bureau of Construction.  To request authorization, a potential bidder must complete and submit Part 
B of the Request for Authorization to Bid/or Not For Bid Status form (BDE 124 INT) and submit an original Affidavit of 
Availability (BC 57). 
 
WHAT CONSTITUTES WRITTEN AUTHORIZATION TO BID?:  When a prospective prime bidder submits a “Request for 
Authorization to Bid/or Not For Bid” form, he/she must indicate at that time which items are being requested For Bidding 
purposes.  Only those items requested For Bidding will be analyzed.  After the request has been analyzed, the bidder will 
be issued an Authorization to Bid or Not for Bid Report, approved by the Central Bureau of Construction that indicates 
which items have been approved For Bidding.  If Authorization to Bid cannot be approved, the Authorization to Bid or 
Not for Bid Report will indicate the reason for denial.  If a contractor has requested to bid but has not received a 
Authorization to Bid or Not for Bid Report, they should contact the Central Bureau of Construction in advance of the 
letting date. 
 
WHAT MUST BE INCLUDED WHEN BIDS ARE SUBMITTED?:  Bidders need not return the entire proposal when bids 
are submitted.  That portion of the proposal that must be returned includes the following: 
 

1. All documents from the Proposal Cover Sheet through the Proposal Bid Bond 
 
2. Other special documentation and/or information that may be required by the contract special provisions 

 
All proposal documents, including Proposal Guaranty Checks or Proposal Bid Bonds, should be stapled together to 
prevent loss when bids are processed by IDOT personnel. 
 
ABOUT SUBMITTING BIDS:  It is recommended that bidders deliver bids in person to insure they arrive at the proper 
location prior to the time specified for the receipt of bids.  Any bid received at the place of letting after the time specified 
will not be accepted. 
 
WHO SHOULD BE CALLED IF ASSISTANCE IS NEEDED? 
 
 Questions Regarding           Call 
 
Prequalification and/or Authorization to Bid  217/782-3413 
Preparation and submittal of bids   217/782-7806 
 
 
 

 
 
 
 
 

 
 
 
 
 
 

-1- 



RETURN WITH BID 
 

 

PROPOSAL 
 
 
TO THE DEPARTMENT OF TRANSPORTATION 
 
 
1. Proposal of _______________________________________________________________ 
 

_________________________________________________________________________ 
 

Taxpayer Identification Number (Mandatory)  _______________________________________  
 
for the improvement identified and advertised for bids in the Invitation for Bids as: 
 

 
  Contract No. 76883 
  RANDOLPH County 
  Section 73BR-1I 
  Project F-0312(035) 
  Route FAP 312 
  District 8 Construction Funds 
 
 Microsilica overlay and deck repairs with seismic retrofitting and navigational lighting system 

replacement on the structure carrying IL Route 3 over the Kaskaskia River in Evansville. 
 
 
2. The undersigned bidder will furnish all labor, material and equipment to complete the above described 

project in a good and workmanlike manner as provided in the contract documents provided by the 
Department of Transportation. This proposal will become part of the contract and the terms and conditions 
contained in the contract documents shall govern performance and payments. 

 
 
 
 
 
 
 
 
 
 
 
 
 
BD 353A (Rev. 12/2005) 
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RETURN WITH BID 

 
3. ASSURANCE OF EXAMINATION AND INSPECTION/WAIVER.  The undersigned further declares that he/she has carefully 

examined the proposal, plans, specifications, form of contract and contract bond, and special provisions, and that he/she has 
inspected in detail the site of the proposed work, and that he/she has familiarized themselves with all of the local conditions 
affecting the contract and the detailed requirements of construction, and understands that in making this proposal he/she waives 
all right to plead any misunderstanding regarding the same. 
 

4. EXECUTION OF CONTRACT AND CONTRACT BOND.  The undersigned further agrees to execute a contract for this work and 

present the same to the department within fifteen (15) days after the contract has been mailed to him/her.  The undersigned further 
agrees that he/she and his/her surety will execute and present within fifteen (15) days after the contract has been mailed to him/her 
contract bond satisfactory to and in the form prescribed by the Department of Transportation, in the penal sum of the full amount of 
the contract, guaranteeing the faithful performance of the work in accordance with the terms of the contract. 

 
5. PROPOSAL GUARANTY.  Accompanying this proposal is either a bid bond on the department form, executed by a corporate 

surety company satisfactory to the department, or a proposal guaranty check consisting of a bank cashier’s check or a properly 
certified check for not less than 5 per cent of the amount bid or for the amount specified in the following schedule: 

 
 Proposal Proposal 
 Amount of Bid Guaranty Amount of Bid Guaranty 

 
 Up to  $5,000 ..................... $150 $2,000,000 to $3,000,000 .................. $100,000 
 $5,000 to $10,000 ..................... $300 $3,000,000 to $5,000,000 .................. $150,000 
 $10,000 to $50,000 .................. $1,000 $5,000,000 to $7,500,000 .................. $250,000 
 $50,000 to $100,000 .................. $3,000 $7,500,000 to $10,000,000 .................. $400,000 
 $100,000 to $150,000 .................. $5,000 $10,000,000 to $15,000,000 .................. $500,000 
 $150,000 to $250,000 .................. $7,500 $15,000,000 to $20,000,000 .................. $600,000 
 $250,000 to $500,000 ................ $12,500 $20,000,000 to $25,000,000 ...... ............$700,000 
 $500,000 to $1,000,000 ................ $25,000 $25,000,000 to $30,000,000 .................. $800,000 
$1,000,000 to $1,500,000 ................ $50,000 $30,000,000 to $35,000,000 .................. $900,000 
$1,500,000 to $2,000,000 ................ $75,000 over  $35,000,000 ............... $1,000,000 
 
 
Bank cashier’s checks or properly certified checks accompanying proposals shall be made payable to the Treasurer, State of Il linois, when the state is 
awarding authority; the county treasurer, when a county is the awarding authority; or the city, village, or town treasurer, when a city, village, or town is 
the awarding authority. 
 
If a combination bid is submitted, the proposal guaranties which accompany the individual proposals making up the combination will be considered as 
also covering the combination bid. 
 
The amount of the proposal guaranty check is _________________________________________ $(                               ).  If this proposal is accepted 
and the undersigned shall fail to execute a contract bond as required herein, it is hereby agreed that the amount of the proposal guaranty shall become 
the property of the State of Illinois, and shall be considered as payment of damages due to delay and other causes suffered by the State because of the 
failure to execute said contract and contract bond; otherwise, the bid bond shall become void or the proposal guaranty check shall be returned to the 
undersigned. 
 

 

Attach Cashier’s Check or Certified Check Here 
 
In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum  
of the proposal guaranties which would be required for each individual proposal.  If the guaranty check is placed in another proposal, 
state below where it may be found. 

 
The proposal guaranty check will be found in the proposal for:  Item   _______________________________ 
 
           Section No.  ________________________________ 
 
                  County  ________________________________ 

 

 
Mark the proposal cover sheet as to the type of proposal guaranty submitted. 
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6. COMBINATION BIDS.  The undersigned further agrees that if awarded the contract for the sections contained in the following 

combination, he/she will perform the work in accordance with the requirements of each individual proposal comprising the 
combination bid specified in the schedule below, and that the combination bid shall be prorated against each section in 
proportion to the bid submitted for the same.  If an error is found to exist in the gross sum bid for one or more of the individual 
sections included in a combination, the combination bid shall be corrected as provided in the specifications. 

 
 

 
When a combination bid is submitted, the schedule below must be completed in each proposal 
comprising the combination. 
 
If alternate bids are submitted for one or more of the sections comprising the combination, a 
combination bid must be submitted for each alternate. 

 

 
 

 
Schedule of Combination Bids 

 

Combination
No. 

 
Sections Included in Combination 

              Combination Bid 
              Dollars                 Cents 

 
 

   

 
 

   

 
 

   

 
 

   

 
 
 
7. SCHEDULE OF PRICES.  The undersigned bidder submits herewith, in accordance with the rules and instructions, a 

schedule of prices for the items of work for which bids are sought.  The unit prices bid are in U.S. dollars and cents, and 
all extensions and summations have been made.  The bidder understands that the quantities appearing in the bid 
schedule are approximate and are provided for the purpose of obtaining a gross sum for the comparison of bids.  If there 
is an error in the extension of the unit prices, the unit prices shall govern.  Payment to the contractor awarded the contract 
will be made only for actual quantities of work performed and accepted or materials furnished according to the contract.  
The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as 
provided elsewhere in the contract. 

 
8. CERTIFICATE OF AUTHORITY. The undersigned bidder, if a business organized under the laws of another State, 

assures the Department that it will furnish a copy of its certificate of authority to do business in the State of Illinois with the 
return of the executed contract and bond.  Failure to furnish the certificate within the time provided for execution of an 
awarded contract may be cause for cancellation of the award and forfeiture of the proposal guaranty to the State. 
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ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 1
3/17/2010

76883
State Job # - C-98-039-05
PPS NBR - 8-89256-0000 Project Number Route
County Name - RANDOLPH- - F-0312/035/ FAP 312
Code - 157 -  - 
District - 8 -  - 
Section Number - 73BR-1I 69

69
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

XZ193500 BR DK MIC C OVL 2 1/4 SQ YD 4,526.000

XZ193505 VERTICAL CL GAUGE EACH 2.000

X0321468 PLUG EX DK DRAINS EACH 302.000

X0322556 STIFFNR INTERSECT MOD EACH 104.000

X0325305 STR REP CON DP = <  5 SQ FT 400.000

X8260110 NAVIGATION LT SYSTEM L SUM 1.000

Z0006204 BR DECK HY-SCAR  1/2 SQ YD 4,526.000

Z0016002 DECK SLAB REP (FD-T2) SQ YD 95.000

Z0030250 IMP ATTN TEMP NRD TL3 EACH 2.000

Z0030350 IMP ATTN REL NRD  TL3 EACH 2.000

20200100 EARTH EXCAVATION CU YD 75.000

28100105 STONE RIPRAP CL A3 SQ YD 29.000

28100203 STONE RIPRAP CL A2 TON 27.000

28100811 STONE DUMP RIP CL A6 TON 570.000

35501324 HMA BASE CSE 10 SQ YD 1,012.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 2
3/17/2010

76883
State Job # - C-98-039-05
PPS NBR - 8-89256-0000 Project Number Route
County Name - RANDOLPH- - F-0312/035/ FAP 312
Code - 157 -  - 
District - 8 -  - 
Section Number - 73BR-1I 69

69
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

42001420 BR APPR PVT CON (PCC) SQ YD 59.000

44000100 PAVEMENT REM SQ YD 250.000

44003000 MEDIAN REMOVAL FOOT 1,227.000

44004250 PAVED SHLD REMOVAL SQ YD 1,073.000

45200300 JT OR CRACK FILLING POUND 1,629.000

50102400 CONC REM CU YD 13.400

50300225 CONC STRUCT CU YD 64.700

50300255 CONC SUP-STR CU YD 143.500

50300260 BR DECK GROOVING SQ YD 4,621.000

50300300 PROTECTIVE COAT SQ YD 5,555.000

50300530 FLOOR DRAIN EXTENSION EACH 12.000

50500405 F & E STRUCT STEEL POUND 31,770.000

50500715 JACK & REM EX BEARING EACH 35.000

50501130 STRUCT STEEL REPAIR POUND 400.000

50606400 C&D LEAD PT CL RES L SUM 1.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 

Page 3
3/17/2010

76883
State Job # - C-98-039-05
PPS NBR - 8-89256-0000 Project Number Route
County Name - RANDOLPH- - F-0312/035/ FAP 312
Code - 157 -  - 
District - 8 -  - 
Section Number - 73BR-1I 69

69
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

50606701 C & P STRUCT STL  L1 L SUM 1.000

50800205 REINF BARS, EPOXY CTD POUND 43,600.000

50800515 BAR SPLICERS EACH 340.000

52000110 PREF JT STRIP SEAL FOOT 90.000

52000600 FAB REINF ELAS TROUGH FOOT 96.000

52100010 ELAST BEARING ASSY T1 EACH 30.000

52100020 ELAST BEARING ASSY T2 EACH 10.000

52100520 ANCHOR BOLTS    1 EACH 140.000

52100540 ANCHOR BOLTS    1 1/2 EACH 20.000

54215547 MET END SEC 12 EACH 2.000

58700300 CONCRETE SEALER SQ FT 886.000

60100945 PIPE DRAINS  12 FOOT 69.000

60500060 REMOV INLETS EACH 2.000

60600605 CONC CURB TB FOOT 740.000

60605000 COMB CC&G TB6.24 FOOT 271.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
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CONTRACT
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76883
State Job # - C-98-039-05
PPS NBR - 8-89256-0000 Project Number Route
County Name - RANDOLPH- - F-0312/035/ FAP 312
Code - 157 -  - 
District - 8 -  - 
Section Number - 73BR-1I 69

69
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

60900515 CONC THRUST BLOCKS EACH 2.000

61000225 TY F INLET BOX 610001 EACH 2.000

63000001 SPBGR TY A  6FT POSTS FOOT 925.000

63100085 TRAF BAR TERM T6 EACH 4.000

63200310 GUARDRAIL REMOV FOOT 1,100.000

67000400 ENGR FIELD OFFICE A CAL MO 14.000

67100100 MOBILIZATION L SUM 1.000

70100405 TRAF CONT-PROT 701321 EACH 2.000

70100450 TRAF CONT-PROT 701201 L SUM 1.000

70100500 TRAF CONT-PROT 701326 L SUM 1.000

70106500 TEMP BR TRAF SIGNALS EACH 1.000

70106700 TEMP RUMBLE STRIP EACH 12.000

70300100 SHORT-TERM PAVT MKING FOOT 178.000

70300220 TEMP PVT MK LINE 4 FOOT 3,992.000

70300280 TEMP PVT MK LINE 24 FOOT 24.000



ILLINOIS DEPARTMENT OF TRANSPORTATION
SCHEDULE OF PRICES

CONTRACT
 NUMBER - 
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76883
State Job # - C-98-039-05
PPS NBR - 8-89256-0000 Project Number Route
County Name - RANDOLPH- - F-0312/035/ FAP 312
Code - 157 -  - 
District - 8 -  - 
Section Number - 73BR-1I 69

69
Item 

Number Pay Item Description
Unit of 

Measure Quantity x Unit Price = Total Price

70301000 WORK ZONE PAVT MK REM SQ FT 18.000

70400100 TEMP CONC BARRIER FOOT 1,275.000

70400200 REL TEMP CONC BARRIER FOOT 1,275.000

78008210 POLYUREA PM T1 LN   4 FOOT 3,992.000

78100100 RAISED REFL PAVT MKR EACH 4.000

78100105 RAISED REF PVT MKR BR EACH 12.000

78200410 GUARDRAIL MKR TYPE A EACH 14.000

78200510 BAR WALL MKR TYPE A EACH 32.000

78300100 PAVT MARKING REMOVAL SQ FT 1,331.000



CONTRACT NUMBER 76883

THIS IS THE TOTAL BID $

NOTES:
1.  Each PAY ITEM should have a UNIT PRICE and a TOTAL PRICE.
2.  The UNIT PRICE shall govern if no TOTAL PRICE is shown or if there is a 
     discrepancy between the product of the UNIT PRICE multiplied by the QUANTITY.
3.  If a UNIT PRICE is omitted, the TOTAL PRICE will be divided by the QUANTITY 
     in order to establish a UNIT PRICE.
4.  A bid may be declared UNACCEPTABLE if neither a unit price nor a total price is shown.
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STATE REQUIRED ETHICAL 

STANDARDS GOVERNING CONTRACT 
PROCUREMENT: ASSURANCES, CERTIFICATIONS 

AND DISCLOSURES 
 
I.  GENERAL 
 

A.  Article 50 of the Illinois Procurement Code establishes the duty of all State chief procurement officers, State purchasing officers, and their 
designees to maximize the value of the expenditure of public moneys in procuring goods, services, and contracts for the State of Illinois and to act 
in a manner that maintains the integrity and public trust of State government.  In discharging this duty, they are charged by law to use all available 
information, reasonable efforts, and reasonable actions to protect, safeguard, and maintain the procurement process of the State of Illinois. 

 
B.  In order to comply with the provisions of Article 50 and to carry out the duty established therein, all bidders are to adhere to ethical standards 
established for the procurement process, and to make such assurances, disclosures and certifications required by law.  By execution of the 
Proposal Signature Sheet, the bidder indicates that each of the mandated assurances has been read and understood, that each certification is 
made and understood, and that each disclosure requirement has been understood and completed. 
 
C.  In addition to all other remedies provided by law, failure to comply with any assurance, failure to make any disclosure or the making of a false 
certification shall be grounds for termination of the contract and the suspension or debarment of the bidder. 

 
II.  ASSURANCES 
 

A.  The assurances hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department 
enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or 
erroneous assurance, and the surety providing the performance bond shall be responsible for the completion of the contract. 

 
B.  Felons 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-10.  Felons.  Unless otherwise provided, no person or business convicted of a felony shall do business with the State of Illinois or 
any state agency from the date of conviction until 5 years after the date of completion of the sentence for that felony, unless no person held 
responsible by a prosecutorial office for the facts upon which the conviction was based continues to have any involvement with the business. 
 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-10. 

 
C.  Conflicts of Interest 

 
1.  The Illinois Procurement Code provides in pertinent part: 
 
Section 50-13.  Conflicts of Interest. 
 
(a) Prohibition.  It is unlawful for any person holding an elective office in this State, holding a seat in the General Assembly, or appointed to or 
employed in any of the offices or agencies of state government and who receives compensation for such employment in excess of 60% of the 
salary of the Governor of the State of Illinois, or who is an officer or employee of the Capital Development Board or the Illinois Toll Highway 
Authority, or who is the spouse or minor child of any such person to have or acquire any contract, or any direct pecuniary interest in any 
contract therein, whether for stationery, printing, paper, or any services, materials, or supplies, that will be wholly or partially satisfied by the 
payment of funds appropriated by the General Assembly of the State of Illinois or in any contract of the Capital Development Board or the 
Illinois Toll Highway authority. 
 
(b) Interests.  It is unlawful for any firm, partnership, association or corporation, in which any person listed in subsection (a) is entitled to 
receive (i) more than 7 1/2% of the total distributable income or (ii) an amount in excess of the salary of the Governor, to have or acquire any 
such contract or direct pecuniary interest therein. 
 
(c) Combined interests.  It is unlawful for any firm, partnership, association, or corporation, in which any person listed in subsection (a) 
together with his or her spouse or minor children is entitled to receive (i) more than 15%, in the aggregate, of the total distributable income or 
(ii) an amount in excess of 2 times the salary of the Governor, to have or acquire any such contract or direct pecuniary interest therein. 
 
(d)  Securities.  Nothing in this Section invalidates the provisions of any bond or other security previously offered or to be offered for sale or 
sold by or for the State of Illinois. 
 
(e)  Prior interests.  This Section does not affect the validity of any contract made between the State and an officer or employee of the State or 
member of the General Assembly, his or her spouse, minor child or any combination of those persons if that contract was in existence before 
his or her election or employment as an officer, member, or employee.  The contract is voidable, however, if it cannot be completed within 365 
days after the officer, member, or employee takes office or is employed. 
 
The current salary of the Governor is $177,412.00. Sixty percent of the salary is $106,447.20. 
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2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-13, or that an 
effective exemption has been issued by the Board of Ethics to any individual subject to the Section 50-13 prohibitions pursuant to the 
provisions of Section 50-20 of the Code and Executive Order Number 3 (1998).  Information concerning the exemption process is available 
from the Department upon request. 

 
D.  Negotiations 
 

1.  The Illinois Procurement Code provides in pertinent part: 
 

Section 50-15.  Negotiations. 
 

(a) It is unlawful for any person employed in or on a continual contractual relationship with any of the offices or agencies of State government 
to participate in contract negotiations on behalf of that office or agency with any firm, partnership, association, or corporation with whom that 
person has a contract for future employment or is negotiating concerning possible future employment. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-15, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
E.  Inducements 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-25.  Inducement.  Any person who offers or pays any money or other valuable thing to any person to induce him or her not to bid 
for a State contract or as recompense for not having bid on a State contract is guilty of a Class 4 felony.  Any person who accepts any money 
or other valuable thing for not bidding for a State contract or who withholds a bid in consideration of the promise for the payment of money or 
other valuable thing is guilty of a Class 4 felony. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-25, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 
 

 
F.  Revolving Door Prohibition 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-30.  Revolving door prohibition.  Chief procurement officers, associate procurement officers, State purchasing officers, their 
designees whose principal duties are directly related to State procurement, and executive officers confirmed by the Senate are expressly 
prohibited for a period of 2 years after terminating an affected position from engaging in any procurement activity relating to the State agency 
most recently employing them in an affected position for a period of at least 6 months.  The prohibition includes, but is not limited to: lobbying 
the procurement process; specifying; bidding; proposing bid, proposal, or contract documents; on their own behalf or on behalf of any firm, 
partnership, association, or corporation.  This Section applies only to persons who terminate an affected position on or after January 15, 1999. 

 
2.  The bidder assures the Department that the award and execution of the contract would not cause a violation of Section 50-30, and that the 
bidder has no knowledge of any facts relevant to the kinds of acts prohibited therein. 

 
G.  Reporting Anticompetitive Practices 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-40.  Reporting anticompetitive practices.  When, for any reason, any vendor, bidder, contractor, chief procurement officer, State 
purchasing officer, designee, elected official, or State employee suspects collusion or other anticompetitive practice among any bidders, 
offerors, contractors, proposers, or employees of the State, a notice of the relevant facts shall be transmitted to the Attorney General and the 
chief procurement officer. 

 
2.  The bidder assures the Department that it has not failed to report any relevant facts concerning the practices addressed in Section 50-40 
which may involve the contract for which the bid is submitted. 

 
H.  Confidentiality 
 

1.  The Illinois Procurement Code provides: 
 

Section 50-45.  Confidentiality.  Any chief procurement officer, State purchasing officer, designee, or executive officer who willfully uses or 
allows the use of specifications, competitive bid documents, proprietary competitive information, proposals, contracts, or selection information 
to compromise the fairness or integrity of the procurement, bidding, or contract process shall be subject to immediate dismissal, regardless of 
the Personnel code, any contract, or any collective bargaining agreement, and may in addition be subject to criminal prosecution. 

 
2.  The bidder assures the Department that it has no knowledge of any fact relevant to the practices addressed in Section 50-45 which may 
involve the contract for which the bid is submitted. 
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I.  Insider Information 
 

1.  The Illinois Procurement Act provides: 
 

Section 50-50.  Insider information.  It is unlawful for any current or former elected or appointed State official or State employee to knowingly 
use confidential information available only by virtue of that office or employment for actual or anticipated gain for themselves or another 
person. 

 
2.  The bidder assures the Department that it has no knowledge of any facts relevant to the practices addressed in Section 50-50 which may 
involve the contract for which the bid is submitted. 

 
III.  CERTIFICATIONS 

 
A.  The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the 
Department enter into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a 
false or erroneous certification, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Bribery 

 
1.  The Illinois Procurement Code provides: 
 
Section 50-5.  Bribery. 
 
(a) Prohibition.  No person or business shall be awarded a contract or subcontract under this Code who: 
 

(1) has been convicted under the laws of Illinois or any other state of bribery or attempting to bribe an officer or employee of the State of 
Illinois or any other state in that officer’s or employee’s official capacity; or  
 
(2) has made an admission of guilt of that conduct that is a matter of record but has not been prosecuted for that conduct. 

 
(b) Businesses.  No business shall be barred from contracting with any unit of State or local government as a result of a conviction under this 
Section of any employee or agent of the business if the employee or agent is no longer employed by the business and: 

 
(1)  the business has been finally adjudicated not guilty; or  
 
(2)  the business demonstrates to the governmental entity with which it seeks to contract, and that entity finds that the commission of the 
offense was not authorized, requested, commanded, or performed by a director, officer, or high managerial agent on behalf of the 
business as provided in paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 
 

(c) Conduct on behalf of business.  For purposes of this Section, when an official, agent, or employee of a business committed the bribery or 
attempted bribery on behalf of the business and in accordance with the direction or authorization of a responsible official of the business, the 
business shall be chargeable with the conduct. 
 
(d) Certification.  Every bid submitted to and contract executed by the State shall contain a certification by the contractor that the contractor is 
not barred from being awarded a contract or subcontract under this Section.  A contractor who makes a false statement, material to the 
certification, commits a Class 3 felony. 
 
2.  The bidder certifies that it is not barred from being awarded a contract under Section 50.5. 
 

C.  Educational Loan 
 

1.  Section 3 of the Educational Loan Default Act provides: 
 
§ 3. No State agency shall contract with an individual for goods or services if that individual is in default, as defined in Section 2 of this Act, on 
an educational loan.  Any contract used by any State agency shall include a statement certifying that the individual is not in default on an 
educational loan as provided in this Section. 
 
2.  The bidder, if an individual as opposed to a corporation, partnership or other form of business organization, certifies that the bidder is not in 
default on an educational loan as provided in Section 3 of the Act. 
 

D.  Bid-Rigging/Bid Rotating 
 

1.  Section 33E-11 of the Criminal Code of 1961 provides: 
 
§ 33E-11. (a) Every bid submitted to and public contract executed pursuant to such bid by the State or a unit of local government shall contain 
a certification by the prime contractor that the prime contractor is not barred from contracting with any unit of State or local government as a 
result of a violation of either Section 33E-3 or 33E-4 of this Article.  The State and units of local government shall provide the appropriate 
forms for such certification. 
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(b) A contractor who makes a false statement, material to the certification, commits a Class 3 felony. 
 
A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government.  No 
corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any 
employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the 
commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in 
behalf of the corporation. 
 
A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, 
provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements 
as this offense shall be permanently barred from contracting with any unit of State or local government.  No corporation shall be barred from 
contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such 
corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it 
demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation. 

 
2.  The bidder certifies that it is not barred from contracting with the Department by reason of a violation of either Section 33E-3 or Section 
33E-4. 
 

E.  International Anti-Boycott 
 
1.  Section 5 of the International Anti-Boycott Certification Act provides: 
 
§ 5.  State contracts.  Every contract entered into by the State of Illinois for the manufacture, furnishing, or purchasing of supplies, material, or 
equipment or for the furnishing of work, labor, or services, in an amount exceeding the threshold for small purchases according to the 
purchasing laws of this State or $10,000.00, whichever is less, shall contain certification, as a material condition of the contract, by which the 
contractor agrees that neither the contractor nor any substantially-owned affiliated company is participating or shall participate in an 
international boycott in violation of the provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department of 
Commerce promulgated under that Act. 
 
2.  The bidder makes the certification set forth in Section 5 of the Act. 
 

F.  Drug Free Workplace 
 
1.  The Illinois “Drug Free Workplace Act” applies to this contract and it is necessary to comply with the provisions of the “Act” if the contractor 
is a corporation, partnership, or other entity (including a sole proprietorship) which has 25 or more employees. 
 
2.  The bidder certifies that if awarded a contract in excess of $5,000 it will provide a drug free workplace by: 
 
(a) Publishing a statement notifying employees that the unlawful manufacture, distribution, dispensation, possession or use of a controlled 
substance, including cannabis, is prohibited in the contractor’s workplace; specifying the actions that will be taken against employees for 
violations of such prohibition; and notifying the employee that, as a condition of employment on such contract, the employee shall abide by the 
terms of the statement, and notify the employer of any criminal drug statute conviction for a violation occurring in the workplace no later than 
five (5) days after such conviction. 
 
(b) Establishing a drug free awareness program to inform employees about the dangers of drug abuse in the workplace; the contractor’s policy 
of maintaining a drug free workplace; any available drug counseling, rehabilitation, and employee assistance programs; and the penalties that 
may be imposed upon employees for drug violations. 
 
(c) Providing a copy of the statement required by subparagraph (1) to each employee engaged in the performance of the contract and to post 
the statement in a prominent place in the workplace. 
 
(d) Notifying the Department within ten (10) days after receiving notice from an employee or otherwise receiving actual notice of the conviction 
of an employee for a violation of any criminal drug statute occurring in the workplace. 
 
(e) Imposing or requiring, within 30 days after receiving notice from an employee of a conviction or actual notice of such a conviction, an 
appropriate personnel action, up to and including termination, or the satisfactory participation in a drug abuse assistance or rehabilitation 
program approved by a federal, state or local health, law enforcement or other appropriate agency. 
 
(f) Assisting employees in selecting a course of action in the event drug counseling, treatment, and rehabilitation is required and indicating that 
a trained referral team is in place. 
 
(g) Making a good faith effort to continue to maintain a drug free workplace through implementation of the actions and efforts stated in this 
certification. 
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G.  Debt Delinquency 

 
1.  The Illinois Procurement Code provides: 

 
Section 50-11 and 50-12. Debt Delinquency. 

The contractor or bidder certifies that it, or any affiliate, is not barred from being awarded a contract under 30 ILCS 500.  Section 50-
11 prohibits a person from entering into a contract with a State agency if it knows or should know that it, or any affiliate, is delinquent 
in the payment of any debt to the State as defined by the Debt Collection Board.  Section 50-12 prohibits a person from entering into 
a contract with a State agency if it, or any affiliate, has failed to collect and remit Illinois Use Tax on all sales of tangible personal 
property into the State of Illinois in accordance with the provisions of the Illinois Use Tax Act. The contractor further acknowledges 
that the contracting State agency may declare the contract void if this certification is false or if the contractor, or any affiliate, is 
determined to be delinquent in the payment of any debt to the State during the term of the contract. 

 
 

H.  Sarbanes-Oxley Act of 2002 
 

1.  The Illinois Procurement Code, Section 50-60(c), provides: 
 
The contractor certifies in accordance with 30 ILCS 500/50-10.5 that no officer, director, partner or other managerial agent of the  
contracting business has been convicted of a felony under the Sarbanes-Oxley Act of 2002 or a Class 3 or Class 2 felony under  
the Illinois Securities Law of 1953 for a period of five years prior to the date of the bid or contract.  The contractor acknowledges  
that the contracting agency shall declare the contract void if this certification is false. 
 
 

I.  Addenda 
 

The contractor or bidder certifies that all relevant addenda have been incorporated in to this contract.  Failure to do so may cause 
the bid to be declared unacceptable. 
 

J.  Section 42 of the Environmental Protection Act 
 
The contractor certifies in accordance with 30 ILCS 500/50-12 that the bidder or contractor is not barred from being awarded a 
contract under this Section which prohibits the bidding on or entering into contracts with the State of Illinois or a State agency by a 
person or business found by a court or the Pollution Control Board to have committed a willful or knowing violation of Section 42 of 
the Environmental Protection Act for a period of five years from the date of the order.  The contractor acknowledges that the 
contracting agency may declare the contract void if this certification is false.  
 

 
K.  Apprenticeship and Training Certification (Does not apply to federal aid projects) 
 

In accordance with the provisions of Section 30-22 (6) of the Illinois Procurement Code, the bidder certifies that it is a participant, 
either as an individual or as part of a group program, in the approved apprenticeship and training programs applicable to each type 
of work or craft that the bidder will perform with its own forces. The bidder further certifies for work that will be performed by 
subcontract that each of its subcontractors submitted for approval either (a) is, at the time of such bid, participating in an approved, 
applicable apprenticeship and training program; or (b) will, prior to commencement of performance of work pursuant to this contract, 
begin participation in an approved apprenticeship and training program applicable to the work of the subcontract. The Department, 
at any time before or after award, may require the production of a copy of each applicable Certificate of Registration issued by the 
United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. Applicable 
apprenticeship and training programs are those that have been approved and registered with the United States Department of 
Labor. The bidder shall list in the space below, the official name of the program sponsor holding the Certificate of Registration for all 
of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder’s forces. Types of work or 
craft work that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or 
craft job category that does not have an applicable apprenticeship or training program.  The bidder is responsible for making a 
complete report and shall make certain that each type of work or craft job category that will be utilized on the project as 
reported on the Construction Employee Workforce Projection (Form BC-1256) and returned with the bid is accounted for 
and listed. 

 NA - FEDERAL  

  

  

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this 
certification provision to be included in all approved subcontracts. In order to fulfill this requirement, it shall not be necessary that an 
applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the 
performance of the work of this contract. 
 
 

L. Executive Order Number 1 (2007) Regarding Lobbying on Government Procurements 
 

The bidder hereby warrants and certifies that they have complied and will comply with the requirements set forth in this Order.  The 
requirements of this warrant and certification are a material part of the contract, and the contractor shall require this warrant and 
certification provision to be included in all approved subcontracts. 
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M. Disclosure of Business Operations in Iran 
 
Section 50-36 of the Illinois Procurement Code, 30ILCS 500/50-36 provides that each bid, offer, or proposal submitted for a State contract 
shall include a disclosure of whether or not the Company acting as the bidder, offer or, or proposing entity, or any of its corporate parents or 
subsidiaries, within the 24 months before submission of the bid, offer, or proposal had business operations that involved contracts with or 
provision of supplies or services to the Government of Iran, companies in which the Government of Iran has any direct or indirect equity share, 
consortiums or projects commissioned by the Government of Iran, or companies involved in consortiums or projects commissioned by the 
Government of Iran and either of the following conditions apply:  
     
(1) More than 10% of the Company's revenues produced in or assets located in Iran involve oil-related activities or mineral-extraction 

activities; less than 75% of the Company's revenues produced in or assets located in Iran involve contracts with or provision of oil-related 
or mineral-extraction products or services to the Government of Iran or a project or consortium created exclusively by that government; 
and the Company has failed to take substantial action. 

  
(2) The Company has, on or after August 5, 1996, made an investment of $20 million or more, or any combination of investments of at least 

$10 million each that in the aggregate equals or exceeds $20 million in any 12-month period, which directly or significantly contributes to 
the enhancement of Iran's ability to develop petroleum resources of Iran.  

 
The terms “Business operations”, “Company”, “Mineral-extraction activities”, “Oil-related activities”, “Petroleum resources”, and “Substantial 
action” are all defined in the Code. 
 
Failure to make the disclosure required by the Code shall cause the bid, offer or proposal to be considered not responsive. The disclosure will 
be considered when evaluating the bid, offer, or proposal or awarding the contract.  The name of each Company disclosed as doing business 
or having done business in Iran will be provided to the State Comptroller. 
  
Check the appropriate statement: 
 
/___/  Company has no business operations in Iran to disclose. 
 
/___/  Company has business operations in Iran as disclosed the attached document. 
 

N.  Political Contributions and Registration with the State Board of Elections 
 
Sections 20-160 and 50-37 of the Illinois Procurement Code regulate political contributions from business entities and any affiliated entities or 
affiliated persons bidding on or contracting with the state.  Generally under Section 50-37, any business entity, and any affiliated entity or 
affiliated person of the business entity, whose current year contracts with all state agencies exceed an awarded value of $50,000, are 
prohibited from making any contributions to any political committees established to promote the candidacy of the officeholder responsible for 
the awarding of the contracts or any other declared candidate for that office for the duration of the term of office of the incumbent officeholder 
or a period 2 years after the termination of the contract, whichever is longer.  Any business entity and affiliated entities or affiliated persons 
whose state contracts in the current year do not exceed an awarded value of $50,000, but whose aggregate pending bids and proposals on 
state contracts exceed $50,000, either alone or in combination with contracts not exceeding $50,000, are prohibited from making any political 
contributions to any political committee established to promote the candidacy of the officeholder responsible for awarding the pending contract 
during the period beginning on the date the invitation for bids or request for proposals is issued and ending on the day after the date of award 
or selection if the entity was not awarded or selected.  Section 20-160 requires certification of registration of affected business entities in 
accordance with procedures found in Section 9-35 of The Election Code.    
 
By submission of a bid, the contractor business entity acknowledges and agrees that it has read and understands Sections 20-160 and 50-37 
of the Illinois Procurement Code, and that it makes the following certification: 
 
The undersigned business entity certifies that it has registered as a business with the State Board of Elections and acknowledges a 
continuing duty to update the registration in accordance with the above referenced statutes.  A copy of the certificate of registration 
shall be submitted with the bid.  The bidder is cautioned that the Department will not award a contract without submission of the 
certificate of registration.   
 
These requirements and compliance with the above referenced statutory sections are a material part of the contract, and any breach thereof 
shall be cause to void the contract under Section 50-60 of the Illinois Procurement Code.  This provision does not apply to Federal-aid 
contracts. 
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IV.  DISCLOSURES 
 

A.  The disclosures hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter 
into the contract with the bidder.  The Department may terminate the contract if it is later determined that the bidder rendered a false or erroneous 
disclosure, and the surety providing the performance bond shall be responsible for completion of the contract. 
 
B.  Financial Interests and Conflicts of Interest 

 
1.  Section 50-35 of the Illinois Procurement Code provides that all bids of more than $10,000 shall be accompanied by disclosure of the financial 
interests of the bidder.  This disclosed information for the successful bidder, will be maintained as public information subject to release by request 
pursuant to the Freedom of Information Act. 

 
The financial interests to be disclosed shall include ownership or distributive income share that is in excess of 5%, or an amount greater than 60% 
of the annual salary of the Governor, of the bidding entity or its parent entity, whichever is less, unless the contractor or bidder is a publicly traded 
entity subject to Federal 10K reporting, in which case it may submit its 10K disclosure in place of the prescribed disclosure.  If a bidder is a privately 
held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that Federal 10K 
companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  The disclosure 
shall include the names, addresses, and dollar or proportionate share of ownership of each person making the disclosure, their instrument of 
ownership or beneficial relationship, and notice of any potential conflict of interest resulting from the current ownership or beneficial interest of each 
person making the disclosure having any of the relationships identified in Section 50-35 and on the disclosure form. 

 
In addition, all disclosures shall indicate any other current or pending contracts, proposals, leases, or other ongoing procurement relationships the 
bidding entity has with any other unit of state government and shall clearly identify the unit and the contract, proposal, lease, or other relationship. 

 
2.  Disclosure Forms.  Disclosure Form A is attached for use concerning the individuals meeting the above ownership or distributive share 
requirements.  Subject individuals should be covered each by one form.  In addition, a second form (Disclosure Form B) provides for the disclosure 
of current or pending procurement relationships with other (non-IDOT) state agencies.  The forms must be included with each bid or 
incorporated by reference. 

 
C. Disclosure Form Instructions 
 

Form A:  For bidders that have previously submitted the information requested in Form A 
 
The Department has retained the Form A disclosures submitted by all bidders responding to these requirements for the April 24, 1998 or any 
subsequent letting conducted by the Department.  The bidder has the option of submitting the information again or the bidder may check the 
following certification statement indicating that the information previously submitted by the bidder is, as of the date of submission, current and 
accurate.  Before checking this certification, the bidder should carefully review its prior submissions to ensure the Certification is correct.  If the 
Bidder checks the Certification, the Bidder should proceed to Form B instructions. 
 
 
 
 

CERTIFICATION STATEMENT 
 
I have determined that the Form A disclosure information previously submitted is current and 
accurate, and all forms are hereby incorporated by reference in this bid.  Any necessary additional 
forms or amendments to previously submitted forms are attached to this bid. 
 
 
        

(Bidding Company) 
 

 
                                                   

                                                                             Signature of Authorized Representative                                               Date 
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Form A:  For bidders who have NOT previously submitted the information requested in Form A 
 
If the bidder is a publicly traded entity subject to Federal 10K reporting, the 10K Report may be submitted to meet the requirements of Form A.  If a 
bidder is a privately held entity that is exempt from Federal 10K reporting, but has more than 400 shareholders, it may submit the information that 
Federal 10K companies are required to report, and list the names of any person or entity holding any ownership share that is in excess of 5%.  If a 
bidder is not subject to Federal 10K reporting, the bidder must determine if any individuals are required by law to complete a financial disclosure 
form.  To do this, the bidder should answer each of the following questions.  A “YES” answer indicates Form A must be completed.  If the answer to 
each of the following questions is “NO”, then the NOT APPLICABLE STATEMENT on the second page of Form A must be signed and dated by a 
person that is authorized to execute contracts for the bidding company.  Note:  These questions are for assistance only and are not required to be 
completed. 
 

 1. Does anyone in your organization have a direct or beneficial ownership share of greater than 5% of the bidding entity or parent  
  entity?  YES         NO       

 2. Does anyone in your organization have a direct or beneficial ownership share of less than 5%, but which has a value greater 
  than $102,600.00?  YES         NO      

 3. Does anyone in your organization receive more than $106,447.20 of the bidding entity’s or parent entity’s distributive income?  
  (Note: Distributive income is, for these purposes, any type of distribution of profits.  An annual salary is not distributive  
  income.)  YES         NO __ 

 4. Does anyone in your organization receive greater than 5% of the bidding entity’s or parent entity’s total distributive income, 
  but which is less than $106,447.20?  YES         NO __ 

(Note:  Only one set of forms needs to be completed per person per bid even if a specific individual would require a yes answer to more 
than one question.) 

 
A “YES” answer to any of these questions requires the completion of Form A.  The bidder must determine each individual in the bidding entity or 
the bidding entity’s parent company that would cause the questions to be answered “Yes”.  Each form must be signed and dated by a person that is 
authorized to execute contracts for your organization.  Photocopied or stamped signatures are not acceptable.  The person signing can be, but 
does not have to be, the person for which the form is being completed.  The bidder is responsible for the accuracy of any information provided. 
 
If the answer to each of the above questions is “NO”, then the NOT APPLICABLE STATEMENT on page 2 of Form A must be signed and dated by 
a person that is authorized to execute contracts for your company. 
 
Form B: Identifying Other Contracts & Procurement Related Information   Disclosure Form B must be completed for each bid submitted by the 
bidding entity.  Note:  Checking the NOT APPLICABLE STATEMENT on Form A does not allow the bidder to ignore Form B.  Form B must be 
completed, checked, and dated or the bidder may be considered nonresponsive and the bid will not be accepted. 
 
The Bidder shall identify, by checking Yes or No on Form B, whether it has any pending contracts (including leases), bids, proposals, or other 
ongoing procurement relationship with any other (non-IDOT) State of Illinois agency.  If “No” is checked, the bidder only needs to complete the 
check box on the bottom of Form B.  If “Yes” is checked, the bidder must do one of the following: 
 
Option I:   If the bidder did not submit an Affidavit of Availability to obtain authorization to bid, the bidder must list all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  These items may be listed on Form B or on an 
attached sheet(s).  Do not include IDOT contracts.  Contracts with cities, counties, villages, etc. are not considered State of Illinois agency contracts 
and are not to be included.  Contracts with other State of Illinois agencies such as the Department of Natural Resources or the Capital 
Development Board must be included.   Bidders who submit Affidavits of Availability are suggested to use Option II. 
 
Option II: If the bidder is required and has submitted an Affidavit of Availability in order to obtain authorization to bid, the bidder may write or type 
“See Affidavit of Availability” which indicates that the Affidavit of Availability is incorporated by reference and includes all non-IDOT State of Illinois 
agency pending contracts, leases, bids, proposals, and other ongoing procurement relationships.  For any contracts that are not covered by the 
Affidavit of Availability, the bidder must identify them on Form B or on an attached sheet(s).  These might be such things as leases. 

 
 

D. Bidders Submitting More Than One Bid 
 

Bidders submitting multiple bids may submit one set of forms consisting of all required Form A disclosures and one Form B for use with all bids.  
Please indicate in the space provided below the bid item that contains the original disclosure forms and the bid items which incorporate the forms 
by reference. 
 

  The bid submitted for letting item        contains the Form A disclosures or Certification Statement and the Form B 

 disclosures.  The following letting items incorporate the said forms by reference: 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form A 
Financial Information & 

Potential Conflicts of Interest 
Disclosure 

 
Contractor Name 

      
 Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the Section 50-35 of the Illinois Procurement Code (30 
ILCS 500).  Vendors desiring to enter into a contract with the State of Illinois must disclose the financial information and 
potential conflict of interest information as specified in this Disclosure Form.  This information shall become part of the 
publicly available contract file.  This Form A must be completed for bids in excess of $10,000, and for all open-ended 
contracts.  A publicly traded company may submit a 10K disclosure (or equivalent if applicable) in satisfaction of 
the requirements set forth in Form A.  See Disclosure Form Instructions. 

DISCLOSURE  OF   FINANCIAL  INFORMATION 
 

1.  Disclosure of Financial Information.  The individual named below has an interest in the BIDDER (or its parent) in terms 
of ownership or distributive income share in excess of 5%, or an interest which has a value of more than $106,447.20 (60% 
of the Governor’s salary as of 3/1/09). (Make copies of this form as necessary and attach a separate Disclosure Form 
A for each individual meeting these requirements) 

FOR INDIVIDUAL (type or print information) 
  

NAME: 
 
      

  
ADDRESS 

 
      

   
      

 Type of ownership/distributable income share: 
 

 stock        sole proprietorship        Partnership       other:  (explain on separate sheet): 

 % or $ value of ownership/distributable income share:       
 

2.  Disclosure of Potential Conflicts of Interest.   Check  “Yes”  or  “No”  to indicate which, if any, of the following 
potential conflict of interest relationships apply.  If the answer to any question is “Yes”, please attach additional pages and 
describe. 
 
 (a)  State employment, currently or in the previous 3 years, including contractual employment of services. 
           Yes       No __ 

      If your answer is yes, please answer each of the following questions. 
 

1. Are you currently an officer or employee of either the Capitol Development Board or the Illinois Toll 
Highway Authority?        Yes       No __ 
 

2. Are you  currently appointed to or  employed by  any agency  of the  State of Illinois?  If you are 
      currently appointed to or employed by any agency of the State of Illinois, and your annual salary 

exceeds $106,447.20,  (60% of the Governor’s salary as of  3/1/09)  provide  the name the State 
agency for which you are employed and your annual salary. ___________________________ 
___________________________________________________________________________ 
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3. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds $106,447.20,  (60% of the Governor’s salary as of  3/1/09) are you entitled to receive 
(i)  more than  7 1/2%  of  the  total  distributable income  of your firm, partnership,  association or  
corporation, or (ii) an amount in excess of the salary of the Governor? Yes       No __ 
 

4. If you are currently appointed to or employed by any agency of the State of Illinois, and your annual 
salary exceeds $106,447.20,  (60% of the Governor’s salary as of  3/1/09) are  you and your spouse 
or minor children entitled to receive (i) more than 15% in aggregate of the total distributable income 
of your firm, partnership, association or corporation, or  (ii)  an amount in excess of 2 times the   
salary of the Governor?       Yes       No __ 

_______________________________________________________________________________________ 
(b)  State employment of spouse, father, mother, son, or daughter, including contractual employment for services 

in the previous 2 years. 
           Yes       No __ 
       If your answer is yes, please answer each of the following questions. 
 
  1.  Is your spouse or any minor children currently an officer or employee of the Capitol Development 
       Board or the Illinois Toll Highway Authority?    Yes       No __ 

 
2.  Is your spouse or any minor children currently appointed to or employed by any agency of the State 
    of Illinois?  If your spouse or minor children  is/are  currently appointed to  or employed  by any  
    agency of the  State of  Illinois, and  his/her  annual salary exceeds  $106,447.20,  (60%  of the    
    Governor’s salary as of 3/1/09) provide the name of the spouse  and/or  minor children, the name 

                 of the State agency for which he/she is employed and his/her annual salary. __________________ 
     _______________________________________________________________________________ 
 

3.  If your spouse or any minor children is/are currently appointed to or employed by any agency of the  
    State of Illinois, and  his/her annual salary exceeds  $106,447.20.00,  (60% of the salary of the Governor  

      as of  3/1/09) are you entitled to receive (i) more than 71/2% of the total distributable income of your 
firm,  partnership,  association or  corporation, or  (ii)  an  amount  in  excess  of   the  salary of  the       
Governor?         Yes       No __ 
 

4.  If your spouse or any minor children  are currently appointed  to or employed by any agency of the 
    State of Illinois, and his/her annual salary exceeds $106,447.20, (60% of the Governor’s salary as of  

                 3/1/09)  are you and your spouse or any minor children entitled to receive  (i) more than 15% in the 
                 aggregate of the total distributable income from your firm, partnership, association or corporation, or 
                 (ii) an amount in excess of 2 times the salary of the Governor?   

         Yes       No __ 
___________________________________________________________________________________ 

 (c) Elective status; the holding of elective office of the State of Illinois, the government of the United States, any 
     unit of local  government authorized by the  Constitution of the State of  Illinois or the statutes of the State of  
     Illinois currently or in the previous 3 years.     Yes       No __ 

 ________________________________________________________________________________________ 
 (d) Relationship to anyone holding elective office currently or in the previous 2 years; spouse, father, mother,  

     son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 

(e) Appointive office; the holding of any appointive government office of the State of Illinois, the United State of 
     America, or any unit of local government authorized by the Constitution of the State of Illinois or  the statues 
     of the State of Illinois, which office entitles the holder to compensation in excess of the expenses incurred in 
     the discharge of that office currently or in the previous 3 years.  Yes       No __ 
________________________________________________________________________________________ 

        (f) Relationship to anyone holding appointive office currently or in the previous 2 years; spouse, father, mother, 
            son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (g) Employment, currently or in the previous 3 years, as or by any registered lobbyist of the State government. 
           Yes       No __ 

________________________________________________________________________________________ 
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 (h) Relationship to anyone who is or was a registered lobbyist in the previous 2 years; spouse, father, mother,  
      son, or daughter.        Yes       No __ 
 ________________________________________________________________________________________ 
 (i) Compensated  employment, currently  or in the previous 3  years, by any registered election  or reelection  
      committee registered with the Secretary of State or any county clerk of the State  of Illinois, or any political  
            action committee registered with either the Secretary of State or the Federal Board of Elections. 
           Yes       No __ 
 ________________________________________________________________________________________ 
 (j) Relationship to anyone; spouse, father, mother, son, or daughter; who was a compensated employee in the 
            last 2 years by any registered election or re-election committee registered with the Secretary of State or any 

    county clerk of the State of Illinois,  or any political action committee  registered with either the Secretary of 
    State or the Federal Board of Elections. 

           Yes       No __ 
 ________________________________________________________________________________________ 

 
APPLICABLE STATEMENT 

This Disclosure Form A is submitted on behalf of the INDIVIDUAL named on previous page. 
 

Completed by:                 

 Signature of Individual or Authorized Representative           Date 

 

NOT APPLICABLE STATEMENT 

I have determined that no individuals associated with this organization meet the criteria that would 
require the completion of this Form A. 
 
This Disclosure Form A is submitted on behalf of the CONTRACTOR listed on the previous page. 

 

               

 Signature of Authorized Representative           Date 
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ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

Form B 
Other Contracts & 

Procurement Related Information 
Disclosure 

            
Contractor Name 

      
Legal Address 

      
City, State, Zip 

      
Telephone Number 

      
Email Address Fax Number (if available) 

      
Disclosure of the information contained in this Form is required by the  Section 50-35  of the Illinois Procurement  

Act (30 ILCS 500).  This information shall become part of the publicly available contract file. This Form B must 

be completed for bids in excess of $10,000, and for all open-ended contracts. 
 

DISCLOSURE OF OTHER CONTRACTS AND PROCUREMENT RELATED INFORMATION 

 
1.  Identifying Other Contracts & Procurement Related Information. The BIDDER shall identify whether it 
has any pending contracts (including leases), bids, proposals, or other ongoing procurement relationship with  
any other State of Illinois agency:   Yes       No __ 
If “No” is checked, the bidder only needs to complete the signature box on the bottom of this page. 
 
2.  If “Yes” is checked. Identify each such relationship by showing State of Illinois agency name and other descriptive 
information such as bid or project number (attach additional pages as necessary).  SEE DISCLOSURE FORM 
INSTRUCTIONS: 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

THE FOLLOWING STATEMENT MUST BE CHECKED 
 

 

     

               

 Signature of Authorized Representative          Date 
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SPECIAL NOTICE TO CONTRACTORS 
 
The following requirements of the Illinois Department of Human Rights' Rules and Regulations are applicable to bidders 
on all construction contracts advertised by the Illinois Department of Transportation: 
 

 
CONSTRUCTION EMPLOYEE UTILIZATION PROJECTION 

 
(a) All bidders on construction contracts shall complete and submit, along with and as part of their bids, a Bidder's 

Employee Utilization Form (Form BC-1256) setting forth a projection and breakdown of the total workforce intended to 
be hired and/or allocated to such contract work by the bidder including a projection of minority and female employee 
utilization in all job classifications on the contract project. 

 
(b) The Department of Transportation shall review the Employee Utilization Form, and workforce projections contained 

therein, of the contract awardee to determine if such projections reflect an underutilization of minority persons and/or 
women in any job classification in accordance with the Equal Employment Opportunity Clause and Section 7.2 of the 
Illinois Department of Human Rights' Rules and Regulations for Public Contracts adopted as amended on September 
17, 1980.  If it is determined that the contract awardee's projections reflect an underutilization of minority persons 
and/or women in any job classification, it shall be advised in writing of the manner in which it is underutilizing and such 
awardee shall be considered to be in breach of the contract unless, prior to commencement of work on the contract 
project, it submits revised satisfactory projections or an acceptable written affirmative action plan to correct such 
underutilization including a specific timetable geared to the completion stages of the contract. 

 
(c) The Department of Transportation shall provide to the Department of Human Rights a copy of the contract awardee's 

Employee Utilization Form, a copy of any required written affirmative action plan, and any written correspondence 
related thereto.  The Department of Human Rights may review and revise any action taken by the Department of 
Transportation with respect to these requirements. 
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        Contract No. 76883 
        RANDOLPH County 
        Section 73BR-1I 
        Project F-0312(035) 
        Route FAP 312 
        District 8 Construction Funds 
PART I. IDENTIFICATION 

Dept. Human Rights # _______________________________  Duration of Project:  ________________________________________ 

Name of Bidder:  _____________________________________________________________________________________________ 

PART II.  WORKFORCE PROJECTION 
A. The undersigned bidder has analyzed minority group and female populations, unemployment rates and availability of workers for the location in 
which this contract work is to be performed, and for the locations from which the bidder recruits employees, and hereby submits the following workforce 
projection including a projection for minority and female employee utilization in all job categories in the workforce to be allocated to this contract: 
                                                                               TABLE A                                                                                                              TABLE B 

TOTAL Workforce Projection for Contract  CURRENT EMPLOYEES 
TO BE ASSIGNED 

TO CONTRACT 
    

 MINORITY EMPLOYEES TRAINEES  

JOB TOTAL   *OTHER APPREN- ON THE JOB  TOTAL  MINORITY 
CATEGORIES EMPLOYEES BLACK HISPANIC MINOR. TICES TRAINEES  EMPLOYEES  EMPLOYEES 

 M F M F M F M F M F M F  M F  M F 
OFFICIALS                   
(MANAGERS)                   

SUPERVISORS 
                  
                  

FOREMEN 
                  
                  

CLERICAL 
                  
                  

EQUIPMENT                   
OPERATORS                   

MECHANICS 
                  
                  

TRUCK DRIVERS 
                  
                  

IRONWORKERS 
                  
                  

CARPENTERS 
                  
                  

CEMENT MASONS 
                  
                  

ELECTRICIANS 
                  
                  

PIPEFITTERS,                   
PLUMBERS                   

PAINTERS 
                  
                  

LABORERS,                   
SEMI-SKILLED                   

LABORERS,                   
UNSKILLED                   

                   

TOTAL                   

                                            TABLE C 

TOTAL Training Projection for Contract 

EMPLOYEES TOTAL   *OTHER 
IN EMPLOYEES BLACK HISPANIC MINOR. 

TRAINING M F M F M F M F 

APPRENTICES         
         

ON THE JOB         
TRAINEES         

*Other minorities are defined as Asians (A) or Native Americans (N). 

  Please specify race of each employee shown in Other Minorities column.                                                         BC 1256 (Rev. 12/11/08) 

 
Note:  See instructions on page 2 
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RETURN WITH BID  Contract No. 76883 
  RANDOLPH County 
  Section 73BR-1I 
  Project F-0312(035) 
  Route FAP 312 
  District 8 Construction Funds 

PART II. WORKFORCE PROJECTION - continued 
 
 B. Included in “Total Employees” under Table A is the total number of new hires that would be employed in the 

event the undersigned bidder is awarded this contract. 
 

  The undersigned bidder projects that:  (number) ____________________________________ new hires would be 
recruited from the area in which the contract project is located; and/or (number) 
_______________________________ new hires would be recruited from the area in which the bidder’s principal 
office or base of operation is located. 

 

 C. Included in “Total Employees” under Table A is a projection of numbers of persons to be employed directly by the 
undersigned bidder as well as a projection of numbers of persons to be employed by subcontractors. 

 

  The undersigned bidder estimates that (number) _________________________________________ persons will 
be directly employed by the prime contractor and that (number) __________________________ persons will be 
employed by subcontractors. 

 

PART III. AFFIRMATIVE ACTION PLAN 
 

A. The undersigned bidder understands and agrees that in the event the foregoing minority and female employee 
utilization projection included under PART II is determined to be an underutilization of minority persons or women 
in any job category, and in the event that the undersigned bidder is awarded this contract, he/she will, prior to 
commencement of work, develop and submit a written Affirmative Action Plan including a specific timetable 
(geared to the completion stages of the contract) whereby deficiencies in minority and/or female employee 
utilization are corrected.  Such Affirmative Action Plan will be subject to approval by the contracting agency and 
the Department of Human Rights. 

 

B. The undersigned bidder understands and agrees that the minority and female employee utilization projection 
submitted herein, and the goals and timetable included under an Affirmative Action Plan if required, are deemed 
to be part of the contract specifications. 

 

Company ________________________________________               Telephone Number ___________________ 

                 _________________________________________ 

Address  _________________________________________ 

 
Instructions: All tables must include subcontractor personnel in addition to prime contractor personnel. 

 
Table A -  Include both the number of employees that would be hired to perform the contract work and the total number currently employed 

(Table B) that will be allocated to contract work, and include all apprentices and on-the-job trainees.  The “Total Employees” column 
should include all employees including all minorities, apprentices and on-the-job trainees to be employed on the contract work. 

 
Table B -  Include all employees currently employed that will be allocated to the contract work including any apprentices and on-the-job trainees 

currently employed. 
 

Table C -  Indicate the racial breakdown of the total apprentices and on-the-job trainees shown in Table A. 
 

BC-1256 (Rev. 12/11/08) 
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NOTICE REGARDING SIGNATURE 

The Bidder’s signature on the Proposal Signature Sheet will constitute the signing of this form.  The following signature block needs 
to be completed only if revisions are required. 
 
Signature:  ____________________________________________ Title:  ______________________ Date:  _____________ 
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ADDITIONAL FEDERAL REQUIREMENTS 
 
 
In addition to the Required Contract Provisions for Federal-Aid Construction Contracts (FHWA 1273), all 
bidders make the following certifications. 
 
A. By the execution of this proposal, the signing bidder certifies that the bidding entity has not, either 

directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any 
action, in restraint of free competitive bidding in connection with the submitted bid.  This statement 
made by the undersigned bidder is true and correct under penalty of perjury under the laws of the 
United States. 

 
B. CERTIFICATION, EQUAL EMPLOYMENT OPPORTUNITY: 
 

1. Have you participated in any previous contracts or subcontracts subject to the equal 
opportunity clause.  YES _____  NO _____ 
 

2. If answer to #1 is yes, have you filed with the Joint Reporting Committee, the Director of 
OFCC, any Federal agency, or the former President’s Committee on Equal Employment 
Opportunity, all reports due under the applicable filing requirements of those organizations?  
YES _____  NO _____ 
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 RANDOLPH County 
  Section 73BR-1I 
  Project F-0312(035) 
  Route FAP 312 
  District 8 Construction Funds 

 
PROPOSAL SIGNATURE SHEET 

 
The undersigned bidder hereby makes and  submits this bid on the subject Proposal, thereby assuring the Department that all requirements of 
the Invitation for Bids and rules of the Department have been met, that there is no misunderstanding of the requirements of paragraph 3 of this 
Proposal, and that the contract will be executed in accordance with the rules of the Department if an award is made on this bid. 
 
 Firm Name  

  
(IF AN INDIVIDUAL) Signature of Owner  

 
 Business Address  

  
  

 

   
 Firm Name  

  
 By  

 
(IF A CO-PARTNERSHIP) Business Address  

  
  

 Name and Address of All Members of the Firm: 
    
    
 
    

 

 
 Corporate Name  

 
 By  

  Signature of Authorized Representative 
(IF A CORPORATION)   
   

Typed or printed name and title of Authorized Representative 
 
 
 Attest  

 Signature 
(IF A JOINT VENTURE, USE THIS SECTION   
FOR THE MANAGING PARTY AND THE  Business Address  

SECOND PARTY SHOULD SIGN BELOW)  
 
 

 
 Corporate Name  

 
 By  

(IF A JOINT VENTURE) Signature of Authorized Representative 
 
   

  Typed or printed name and title of Authorized Representative 
   
   
 Attest  

Signature 
 
 Business Address  

  
  

If more than two parties are in the joint venture, please attach an additional signature sheet. 
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Return with Bid Division of Highways 

Proposal Bid Bond 
(Effective November 1, 1992) 

 
 Item No.       

   Letting Date       

  
KNOW ALL MEN BY THESE PRESENTS,  That We       

  
      

  
as PRINCIPAL, and       

  
      as SURETY, are 

held jointly, severally and firmly bound unto the STATE OF ILLINOIS in the penal sum of 5 percent of the total bid price, or for the amount 
specified in Article 102.09 of the “Standard Specifications for Road and Bridge Construction” in effect on the date of invitation for bids, whichever 
is the lesser sum, well and truly to be paid unto said STATE OF ILLINOIS, for the payment of which we bind ourselves, our heirs, executors, 
administrators, successors and assigns. 

 THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH, that whereas, the PRINCIPAL has submitted a bid proposal to the 

STATE OF ILLINOIS, acting through the Department of Transportation, for the improvement designated by the Transportation Bulletin Item 
Number and Letting Date indicated above. 

 NOW, THEREFORE, if the Department shall accept the bid proposal of the PRINCIPAL; and if the PRINCIPAL shall, within the time 

and as specified in the bidding and contract documents, submit a DBE Utilization Plan that is accepted and approved by the Department; and if, 
after award by the Department, the PRINCIPAL shall enter into a contract in accordance with the terms of the bidding and contract documents 
including evidence of the required insurance coverages and providing such bond as specified with good and sufficient surety for the faithful 
performance of such contract and for the prompt payment of labor and material furnished in the prosecution thereof; or if, in the event of the 
failure of the PRINCIPAL to make the required DBE submission or to enter into such contract and to give the specified bond, the PRINCIPAL pays 
to the Department the difference not to exceed the penalty hereof between the amount specified in the bid proposal and such larger amount for 
which the Department may contract with another party to perform the work covered by said bid proposal, then this obligation shall be null and 
void, otherwise, it shall remain in full force and effect.  

 IN THE EVENT the Department determines the PRINCIPAL has failed to comply with any requirement as set forth in the preceding 

paragraph, then Surety shall pay the penal sum to the Department within fifteen (15) days of written demand therefor.  If Surety does not make full 
payment within such period of time, the Department may bring an action to collect the amount owed.  Surety is liable to the Department for all its 
expenses, including attorney’s fees, incurred in any litigation in which it prevails either in whole or in part. 

 In TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be signed by  

 their respective officers this        day of        A.D.,      . 

     PRINCIPAL SURETY 
             

 (Company Name)  (Company Name) 

     By
: 

  By:  

 (Signature & Title)   (Signature of Attorney-in-Fact) 

     
Notary Certification for Principal and Surety 

STATE OF ILLINOIS,  

County of        

   
I,        , a Notary Public in and for said County, do hereby certify that 

 
       and       

(Insert names of individuals signing on behalf of PRINCIPAL & SURETY) 

 who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL 
and SURETY, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free 
and voluntary act for the uses and purposes therein set forth. 

 
Given under my hand and notarial seal this       day of       A.D.      

 
My commission expires              

   Notary Public 

In lieu of completing the above section of the Proposal Bid Form, the Principal may file an Electronic Bid Bond.  By signing the proposal and 
marking the check box next to the Signature and Title line below, the Principal is ensuring the identified electronic bid bond has been executed 
and the Principal and Surety are firmly bound unto the State of Illinois under the conditions of the bid bond as shown above. 

                

Electronic Bid Bond ID#  Company / Bidder Name  Signature and Title 
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PROPOSAL ENVELOPE 

 

 
 
 
 

PROPOSALS 
 
for construction work advertised for bids by the 
Illinois Department of Transportation 
 
 
 

Item No. Item No. Item No. 

   
   

   
   

   
   

   
   

 
                                                             Submitted By: 
 

Name:   

Address: 

 

 

Phone No. 

 
Bidders should use an IDOT proposal envelope or affix this form to the front of a 10” x 13” envelope for the 
submittal of bids.  If proposals are mailed, they should be enclosed in a second or outer envelope addressed 
to: 
 

Engineer of Design and Environment - Room 326 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, Illinois  62764 

 
 

NOTICE 
 

   Individual bids, including Bid Bond and/or supplemental information 
   if required, should be securely stapled. 



 

 
 

CONTRACTOR OFFICE COPY OF 

CONTRACT SPECIFICATIONS 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
   Contract No. 76883 
   RANDOLPH County 
   Section 73BR-1I 
   Project F-0312(035) 
   Route FAP 312 
   District 8 Construction Funds 
 
 
 
 
 
 

 

 

NOTICE 

 

None of the following material needs to be returned with the bid package unless the 
special provisions require documentation and/or other information to be submitted. 
 



 

 

 

 

NOTICE TO BIDDERS 

 
 

1. TIME AND PLACE OF OPENING BIDS.   Sealed proposals for the improvement described herein will be 
received by the Department of Transportation at the Harry R. Hanley Building, 2300 South Dirksen 
Parkway, in Springfield, Illinois until 10:00 o’clock a.m., April 23, 2010.  All bids will be gathered, sorted, 
publicly opened and read in the auditorium at the Department of Transportation’s Harry R. Hanley Building 
shortly after the 10:00 a.m. cut off time. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 76883 
   RANDOLPH County 
   Section 73BR-1I 
   Project F-0312(035) 
   Route FAP 312 
   District 8 Construction Funds 

 
 Microsilica overlay and deck repairs with seismic retrofitting and navigational lighting system 
replacement on the structure carrying IL Route 3 over the Kaskaskia River in Evansville. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 

(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 
bidder to make various certifications as a part of the proposal and contract.  By execution and 
submission of the proposal, the bidder makes the certification contained therein.  A false or fraudulent 
certification shall, in addition to all other remedies provided by law, be a breach of contract and may 
result in termination of the contract. 

 

4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 
and responsible bidder considering conformity with the terms and conditions established by the 
Department in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal 
forms for bidding based upon a prequalification rating shall not be the sole determinant of responsibility.  
The Department reserves the right to determine responsibility at the time of award, to reject any or all 
proposals, to readvertise the proposed improvement, and to waive technicalities. 

 
 
 

       By Order of the 
       Illinois Department of Transportation 
 

       Gary Hannig,  
 Secretary 
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INDEX 
FOR 

SUPPLEMENTAL SPECIFICATIONS 
AND RECURRING SPECIAL PROVISIONS 

 
Adopted January 1, 2010 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS and frequently used RECURRING SPECIAL 

PROVISIONS. 
 

ERRATA Standard Specifications for Road and Bridge Construction (Adopted 1-1-07) (Revised 1-1-10) 
 

SUPPLEMENTAL SPECIFICATIONS 
 

Std. Spec. Sec. Page No.
201 Clearing, Tree Removal and Protection  .................................................................................................. 1 
205 Embankment  .......................................................................................................................................... 2 
251 Mulch  ...................................................................................................................................................... 3 
253 Planting Woody Plants  ........................................................................................................................... 4 
280 Temporary Erosion Control  .................................................................................................................... 6 
406 Hot-Mix Asphalt Binder and Surface Course  .......................................................................................... 7 
443 Reflective Crack Control Treatment ........................................................................................................ 12 
502 Excavation for Structures  ....................................................................................................................... 15 
503 Concrete Structures  ................................................................................................................................ 16 
504 Precast Concrete Structures  .................................................................................................................. 17 
505 Steel Structures  ...................................................................................................................................... 18 
540 Box Culverts  ........................................................................................................................................... 19 
581 Waterproofing Membrane System  .......................................................................................................... 20 
630 Steel Plate Beam Guardrail  .................................................................................................................... 21 
633 Removing and Reerecting Guardrail and Terminals  ............................................................................... 22 
637 Concrete Barrier  ..................................................................................................................................... 23 
669 Removal and Disposal of Regulated Substances  ................................................................................... 24 
672 Sealing Abandoned Water Wells  ............................................................................................................ 25 
701 Work Zone Traffic Control and Protection  .............................................................................................. 26 
720 Sign Panels and Appurtenances  ............................................................................................................ 27 
721 Sign Panel Overlay  ................................................................................................................................. 28 
722 Demountable Sign Legend Characters and Arrows  ............................................................................... 29 
726 Mile Post Marker Assembly  .................................................................................................................... 30 
733 Overhead Sign Structures  ...................................................................................................................... 31 
783 Pavement Marking and Marker Removal  ............................................................................................... 32 
801 Electrical Requirements  .......................................................................................................................... 33 
805 Electrical Service Installation – Traffic Signals  ....................................................................................... 34 
836 Pole Foundation  ..................................................................................................................................... 35 
838 Breakaway Devices  ................................................................................................................................ 36 
862 Uninterruptable Power Supply  ................................................................................................................ 37 
873 Electric Cable  ......................................................................................................................................... 39 
878 Traffic Signal Concrete Foundation  ........................................................................................................ 41 
1003 Fine Aggregates  ..................................................................................................................................... 42 
1004 Coarse Aggregates ................................................................................................................................. 43 
1005 Stone and Broken Concrete  ................................................................................................................... 44 
1006 Metals  ..................................................................................................................................................... 45 
1008 Structural Steel Coatings  ........................................................................................................................ 47 
1010 Finely Divided Materials  ......................................................................................................................... 48 
1020 Portland Cement Concrete  ..................................................................................................................... 49 
1022 Concrete Curing Materials  ...................................................................................................................... 58 
1024 Nonshrink Grout  ..................................................................................................................................... 59 
1030 Hot-Mix Asphalt  ...................................................................................................................................... 60 
1032 Bituminous Materials  .............................................................................................................................. 65 
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1042 Precast Concrete Products  ..................................................................................................................... 68 
1062 Reflective Crack Control System  ............................................................................................................ 70 
1069 Pole and Tower  ...................................................................................................................................... 72 
1074 Control Equipment  .................................................................................................................................. 75 
1076 Wire and Cable  ....................................................................................................................................... 80 
1080 Fabric Materials  ...................................................................................................................................... 81 
1081 Materials for Planting  .............................................................................................................................. 82 
1083 Elastomeric Bearings  .............................................................................................................................. 84 
1090 Sign Base  ............................................................................................................................................... 85 
1091 Sign Face  ............................................................................................................................................... 87 
1092 Sign Legend and Supplemental Panels  .................................................................................................. 95 
1093 Sign Supports  ......................................................................................................................................... 96 
1094 Overhead Sign Structures  ...................................................................................................................... 98 
1095 Pavement Markings  ................................................................................................................................ 104 
1101 General Equipment ................................................................................................................................. 106 
1102 Hot-Mix Asphalt Equipment  .................................................................................................................... 107 
1103 Portland Cement Concrete Equipment  ................................................................................................... 109 
1106 Work Zone Traffic Control Devices  ......................................................................................................... 110 
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RECURRING SPECIAL PROVISIONS 
 
The following RECURRING SPECIAL PROVISIONS indicated by an “X” are applicable to this contract and are 
included by reference: 
 
CHECK SHEET # PAGE NO. 

1 X Additional State Requirements For Federal-Aid Construction Contracts 
(Eff. 2-1-69) (Rev. 1-1-10)  ......................................................................................................................

 
111 

2 X Subletting of Contracts (Federal-Aid Contracts) (Eff. 1-1-88) (Rev. 5-1-93)  ........................................... 114 
3 X EEO (Eff. 7-21-78) (Rev. 11-18-80)  ........................................................................................................ 115 
4  Specific Equal Employment Opportunity Responsibilities  

Non Federal-Aid Contracts (Eff. 3-20-69) (Rev. 1-1-94)  .........................................................................
 
125 

5  Required Provisions - State Contracts (Eff. 4-1-65) (Rev. 1-1-10)  .......................................................... 130 
6  Reserved  ................................................................................................................................................ 135 
7  Reserved   .......................................... 136 
8  Haul Road Stream Crossings, Other Temporary Stream Crossings, and 

In-Stream Work Pads (Eff. 1-2-92) (Rev. 1-1-98)  ...................................................................................
 
137 
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STATE OF ILLINOIS 
______________________ 

 
SPECIAL PROVISIONS 

 
The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2007, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of FAP Route 312 (IL 3); Project F-0312 (035), Section 73-BR1I; Randolph County; 
Contract No. 76883 and in case of conflict with any part or parts of said Specifications, the said 
Special Provisions shall take precedence and shall govern. 
 
 
LOCATION OF PROJECT 
 
IL 3 over the Kaskaskia River in Evansville. 
 
 
DESCRIPTION OF PROJECT 
 
Microsilica overlay, repairs, patching, and seismic retrofit of the structure carrying IL 3 over the 
Kaskaskia river in Evansville. 
 
 
MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM 
Effective: 1-1-1995        Revised June 2001 
 
I. Monthly Labor Summary Report, Form SBE 148 
 
The prime contractor and each first and second tier sub-contractor, (hereinafter referred to as 
“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District 
Engineer. 
 
This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956. 
 
This report must be received in District Eight no later than the tenth day of the next month. 
 
This Report shall be submitted by the prime contractor and each subcontractor, for each 
consecutive month, from the start, to the completion of their work on the contract.  
 
The data source for this Report will be a summation of all personnel and hours worked on each 
subject contract for the month based on weekly payrolls for that month. 
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The Monthly Labor Summary Report is required to be submitted in one of the following formats: 
 
a.) For contractors having IDOT contracts valued in the aggregate at $250,000 or less, the 

report may be typed or clearly handwritten using Form SBE 148 for submittal to the 
District Engineer for District Eight. 
 

b.) For contractors having IDOT contracts valued in the aggregate at more than $250,000, 
the report must be submitted in a specific “Fixed Length Comma Delimited ASCII Text 
File Format”.  The subject file format is detailed on the next page.  Submittal of this file 
may be by 3.5 inch disk, modem, or by e-mail. 

 
II. Monthly Contract Activity Report, Form SBE 248 
 
The prime contractor and each subcontractor shall submit a monthly report directly to the 
District Engineer reflecting their contract activity on all Illinois Department of Transportation 
contracts they have in force in District Eight. 
 
This report shall be submitted for each consecutive month, from the start, to the completion of 
all contracts in District Eight.  
 
The report must be received in the District Office no later than the tenth day of the next month. 
 
Monthly Labor Summary and Activity Reporting System Codes and Formats 
 
Indicated below for your reference are the Employee Codes and File Formats required for this 
system. 
 
I.) Monthly Labor Summary Report, Form SBE 148 
 
The following employee codes are to be used to identify each individual on the Summary 
Report: 
 
 1. Gender: M - Male F - Female 
 
 2. Ethnic Group: 1 - White 2 - Black 3 - Hispanic 
  4 - American Indian/Alaskan Native  5 - Asian/Pacific Islander 
 
 3. Work Classification: OF - Official SU - Supervisor FO - Foremen 

CL - Clerical CA - Carpenter EO – Operator  ME - Mechanic 
TD - Truck Driver IW - Ironworker PA - Painter OT - Other  
EL - Electrician PP - Pipefitter  TE – Technical LA – Laborer 
CM - Cement Mason 

 
 4. Employee Status: O - Owner Operator  J - Journeyman  
  C - Company  A – Apprentice T - Trainee 
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Specific “Fixed Length Comma Delimited ASCII File Format” 
 

Order Field Name Type Size
1 Contractor Number A 4
2 Contractor Reference Number A 6
3 Contract Number A 5
4 Period (07/28/2000) D 10
5 SSN     (111-11-1111) A 11
6 Name A 40
7 Gender A 1
8 Ethnic Group A 1
9 Work Classification A 1
10 Employee Status A 1
11 Total Hours (0000060.00) N 10

 
File Name Conventions: (Contractor Number + Report Month/Year).Txt 
                                                                    i.e. 20001298.Txt 
 
II.) Monthly Contract Activity Report, Form SBE 248 
 
The following activity codes are to be used to identify the contractor’s contract status each 
month on the Monthly Activity Report, Form SBE 248: 
 
 A. Contract Status: 1 - Not Started  2 - Active 3 - No Work 

4 - Suspended  5 - Complete 
 
Failure to comply with this special provision may result in the withholding of payments to the 
contractor, and/or cancellation, termination, or suspension of the contract in whole or part. 
 
Compliance with this Special Provision shall be considered incidental to the cost of the contract 
and no additional compensation will be allowed for any costs incurred.  
 
All prime and subcontractors having contracts in the aggregate exceeding $250,000 must 
provide a “Fixed Length Comma Delimited ASCII File” for approval prior to the start of 
construction. 
 
This Special Provision must be included in each subcontract agreement. 
 
The Department of Transportation is requesting disclosure of information necessary to 
accomplish the statutory purpose as outlined under 23CFR part 230 and 41CFR part 60.4 and 
the Illinois Human Rights Act.  Disclosure of this information is REQUIRED.  Failure to comply 
with this special provision may result in the withholding of payments to the contractor, and/or 
cancellation, termination, or suspension of the contract in whole or part. 
 
Compliance with this Special Provision shall be considered incidental to the cost of the contract 
and no additional compensation will be allowed for any costs incurred.  
 
This Special Provision must be included in each subcontract agreement. 
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EMBANKMENT 
Revised November 1, 2006 

 
Material which is proposed for use by the Contractor to be used for embankment construction 
must be inspected and approved by the District Geotechnical Engineer.  In order to be approved 
for use as embankment material, it must meet all applicable requirements of Sections 202, 203, 
204, 205, and 502 of the Standard Specifications and meet the following requirements: 
 

1. It must fall in one of the following Highway Research Board Classifications: A-1, A-2, 
A-3, A-4, A-6, or A-7-6. 

 
2. It shall have a Liquid Limit of 49 or less. 
 
3. Any A-4, A-6 or A-7-6 material to be used as borrow for embankment construction 

shall not have an organic content greater than 7%. 
 
4. Classification of the material for points 1 and 2 shall be determined in accordance 

with the latest AASHTO Designation: M 145. 
 
5. When tested for density in place, any soil classified as an A-4 shall not contain more 

than 100% of optimum moisture content determined according to AASHTO T-99.   
 
The outside 9 feet (3 meters) of those portions of the embankment which will be permanently 
exposed in the completed roadway shall be constructed using native materials of a classification 
that will support vegetation and contain a plasticity index of 12 or greater as directed by the 
Engineer. 
 
The lime modified soil layer shall be constructed with a minimum of 18 inches (450 mm) of 
“reactive” soil as defined by Article 1009.02 of the Standard Specifications. 
 
 
OFFICE COPY MACHINE 
Effective:  January 1, 1987     Revised: November 1, 2006 
 
The copier specified in Article 670.02 shall meet the following specifications: 
 

(1) Edge-to-edge copying. 
(2) Up to 11 in x 17 in (275 mm x 425 mm) size for copy-size capabilities. 
(3) A detachable platen cover in order to copy portions of large-bound 

documents. 
(4) A cabinet stand for the copier. 

 
 
TELEPHONE ANSWERING MACHINE 
Effective:  January 11, 1990    Revised:  November 1, 2006 
 
The telephone answering machine specified in Article 670.02 shall meet the following minimum 
specifications: 
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(1) Time/Day Indication - A computerized voice records the date and time 
that each message is received. 

 
(2) Beeperless Remote - Any remote touch-tone phone can be used to 

review all messages by the use of an access code. 
 
(3) Digital System - Pre-recorded and received messages are managed on 

separate cassettes. 
 
(4) Conversation Record - The operator can record any phone call. 
 
(5) Remote Turn-On - Any remote touch-tone phone can be used to turn on 

the answering machine by the use of an access code. 
 
(6) Full Message - The Caller is advised if the memory is insufficient to 

record the call. 
 
(7) Battery Back-Up - The settings and messages are protected from power 

failures. 
 
(8) Two-Line Capacity - Projects that have a second phone line through the 

provision of a 670.05 Engineer’s Field Laboratory shall provide a single 
phone answering machine that services both lines. 

 
Prior to the purchase of this item, the Contractor shall submit specifications for the proposed 
machine to the Engineer for his approval. 
 
 
TRAFFIC CONTROL PLAN 
Effective:  July 12, 1993     Revised:  May 12, 1997 
 
Traffic control shall be in accordance with the applicable sections of the “Standard 
Specifications for Road and Bridge Construction”, the applicable guidelines contained in the 
“National Manual on Uniform Traffic Control Devices for Streets and Highways”, Illinois 
Supplement to the National Manual of Uniform Traffic Control Devices, these Special 
Provisions, and any special details and Highway Standards contained herein and in the plans. 
 
Special attention is called to Articles 107.09 and 107.14 of the “Standard Specifications for 
Road and Bridge Construction and the following Highway Standards relating to traffic control: 
 

701006 701011 701201 701311 701321 701326 701901 
 
In addition, the following Special Provision(s) will also govern traffic control for this project: 
 
 Construction and Maintenance Sign Supports 
 Installation of Temporary Concrete Barriers and/or Temporary Bridge Rail 
 Personal Protective Equipment 
 Temporary Rumble Strip – Impact 
 Attenuator Temporary 
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INSTALLATION OF TEMPORARY CONCRETE BARRIERS AND/OR TEMPORARY BRIDGE 
RAIL 
Effective:  May 18, 1993     Revised:  November 1, 2006 
 
The following procedure and traffic control shall be used for the placement, relocation and 
removal of temporary concrete barrier and/or temporary bridge rail on this project: 
 

A. Placement of Temporary Concrete Barrier and/or Temporary Bridge Rail: 
 

1. Erect Traffic Control and Protection Standard 701321 as 
shown on the plans for Stage 1 Construction except for the 
temporary concrete barrier and/or temporary bridge rail. 

 
2. Place the temporary traffic signals in the red flash mode. 
 
3. Close the Stage 1 Construction lane to traffic and route 

two-way traffic over the Stage 1 traffic lane.  One flagman 
will be required at each end of the lane closure, at all 
times, to direct traffic. 

 
4. Erect the temporary concrete barrier and/or temporary 

bridge rail in the Stage 1 location, beginning at the 
approach end of the lane closure and proceeding to the 
departure end. 

 
B. Relocation of Temporary Concrete Barrier and/or Temporary Bridge Rail: 
 

1. When Stage 1 Construction is complete, relocate 
temporary concrete barrier tapers parallel to the roadway 
centerline beginning at the departure end and proceeding 
to the approach end.  Place cones at 25 ft (8 meters) 
centers to establish temporary tapers to close the Stage 2 
Construction lane to traffic and route traffic over the Stage 
2 traffic lane. 

 
2. Place the temporary concrete barrier and/or temporary 

bridge rail in the Stage 2 location starting with the 
approach end and proceed to the departure end. 

 
3. This procedure shall be followed for any adjustment of 

temporary concrete barrier and/or bridge rail during any 
stage. 

 
C. Removal of the Temporary Concrete Barrier and/or Temporary Bridge 

Rail: 
 

1. When Stage 2 Construction is completed, remove the 
temporary concrete barrier and/or temporary bridge rail 
beginning at the departure end of the lane closure and 
proceeding to the approach end.   
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Place cones at 25 ft (8 meters) centers to delineate the 
closed lane until all the temporary concrete barrier and/or 
bridge rail is removed. 

 
2. Remove the Traffic Control and Protection Standard 

701321 and route two-way traffic over the structure. 
 

D. Additional Requirements During Placement, Relocation and Removal of 
Temporary Concrete Barrier and/or Temporary Bridge Rail: 

 
1. One lane of traffic shall be maintained at all times. 
 
2. Men and equipment will not be permitted to encroach on 

the lane open to traffic. 
 
3. Any length of temporary concrete barrier and/or temporary 

bridge rail not complete in one-day time period shall be 
protected by barricades with steady-burning lights at 25 ft 
(8 meters) centers until the barrier work is complete.  A 
temporary attenuator shall be placed on the end of any 
length of temporary concrete barrier and/or temporary 
bridge rail not completed. 

 
4. Traffic control devices, as specified on the plans for Traffic 

Control and Protection Standard 701321 shall be placed 
on all temporary concrete barrier and/or temporary bridge 
rail in use overnight. 

 
The cost of complying with this procedure shall be considered included in the cost of 
TEMPORARY CONCRETE BARRIER, RELOCATING TEMPORARY CONCRETE BARRIER, 
and/or TEMPORARY BRIDGE RAIL outlined in the plans. 
 
 
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS 
Effective:  April 21, 1981     Revised:  November 1, 2006 
 
This work shall be done according to Section 1106 of the Standard Specifications and Highway 
Standard 701901 except as herein modified. 
 
All construction signs mounted on permanent support for use in temporary traffic control having 
an area of 10 square feet (1 square meter) or more shall be mounted on two 4 in x 4 in (100 mm 
x 100 mm) or two 4 in x 6 in (100 mm x 150 mm) wood posts. 
 
Type A metal post (two for each sign) conforming to Article 1006.29 of the Standard 
Specifications may be used in lieu of wood posts.  Type A metal posts used for these signs may 
be unfinished. 
 
This work shall not be paid for separately; but shall be considered included in the cost of the 
traffic control items in this contract. 
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STATUS OF UTILITIES TO BE ADJUSTED 
 

NO UTILITIES TO BE ADJUSTED 
 

The above represents the best information of the Department and is only included for the convenience of the bidder. 
The applicable provisions of Sections 102, 103, and Articles 105.07 and 107.20 of the Standard Specifications for 
Road and Bridge Construction shall apply. 

 
If any utility adjustment or removal has not been completed when required by the Contractor's operation, the 
Contractor should notify the Engineer in writing.  A request for an extension of time will be considered to the extent 
the Contractor's operations were affected. 

 
 
NAVIGATION LIGHTING SYSTEM 
 
Description.  This work consist of removing and replacing the Navigation Lighting System 
(NLS) as shown on the plans for Contract No. 76883, as specified herein, or as directed by the 
Engineer.  The system includes six (4 Red, 2 Green) Obstruction Warning Luminaire 
Assemblies mounted on the bridge girders, and associated wiring and electrical conduit.  The 
conduit extends from the junction box located on the south-west wingwall at the East Abutment, 
along the southwest face of the bridge parapet to Pier 4, and along the channel sides of Piers 3 
and 4. 
 
Construction Requirements.  This work shall be according to the Standard Specifications and 
shall meet the applicable U.S. Coast Guard requirements, including Title 33 “Navigation and 
Navigable Waters.” Part 118 “Bridge Lighting and Other Signals” of the Code of Federal 
Regulations (33CFR 118).  The U.S. Coast Guard Bridge Lighting Manual is available online at: 
http://www.uscg.mil/hq/cg5/cg5411/Lighting.pdf, and the CFR is available online at:  
http://ecfr.gpoaccess.gov/ 
 
The NLS shall remain operational at all times during construction, according to Article 801.11 of 
the Standard Specifications. 
 
The existing navigation lighting system shall be removed according to Section 843 of the 
Standard Specifications, except that separate payment for removal will not apply.  The existing 
navigation lights will remain the property of IDOT and shall be delivered to the IDOT Highland 
Maintenance Yard, 12540 Sportsman Road, Highland IL 62249. 
 
Navigation Obstruction Warning Luminaries shall be LED type according to section 822 and 
Article 1067.07(a) of the Standard Specifications, except that separate payment will not apply. 
 
Wiring shall be according to section 817 and Article 1066 of the Standard Specifications, except 
that separate payment will not apply.  Wiring shall be 3/c #10 AWG stranded marine cable from 
the Luminaire Assembly to the nearest junction box, and 3-1/c #6 AWG Type XLP/USE 
insulated copper conductors elsewhere. 
 
Conduit shall be rigid metal conduit (galvanized steel) according to section 811 and Article1088 
of the Standard Specifications, except separate payment will not apply.   
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Conduit shall be ¾” nominal diameter from the Luminaire Assembly to the nearest junction box, 
and 1” nominal diameter elsewhere.  Liquid tight flexible nonmetallic conduit (LFNC) and 
stainless steel junction boxes shall be provided for the expansion joints at the East Abutment 
and Pier 2.  LFNC shall be resistant to oil, water, chemicals, and UV and shall be suitable for 
outdoor, direct bury and extreme cold use according to NEC Article 356. 
 
Existing Junction Boxes shall be replaced if directed by the Engineer, based on condition. 
 
Submittals.  Prior to ordering materials, the Contractor shall provide shop drawings and/or 
product data for the proposed Luminaire Assemblies to the Engineer for approval. 
 
Method of Measurement.  This work will be measured for payment as a Lump Sum item 
acceptably installed in place. 
 
Basis of Payment.  This work will be paid at the contract lump sum price for NAVIGATION 
LIGHTING SYSTEM, which price will include all costs of labor, materials, tools, equipment, 
connection of the new circuiting to the existing facilities and incidental items as specified or 
required to furnish and install the complete and functional system in place, including removal of 
the existing system. 
 
 
VERTICAL CLEARANCE GAUGE 
 
Description.  This work consists of refurbishing or replacing the Vertical Clearance Gauges as 
shown on the plans for Contract No. 76883, as specified herein, or as directed y the Engineer.  
The gauges indicate the vertical clearance beneath the bridge, and locations are shown on the 
plans. 
 
Construction Requirements.   
The existing clearance gauges shall be repainted or replaced to meet the applicable U.S. Coast 
Guard requirements, including Title 33 “Navigation and Navigable Waters”, Part 118 “Bridge 
Lighting and Other Signals” of the Code of Federal Regulation (33 CFR 118).  The U.S. Coast 
Guard Bridge Lighting Manual is available online at:  
http://www.uscg.mil/hq/cg5/cg5411/Lighting.pdf, and the CFR is available online at:  
http://ecfr.gpoaccess.gov/ 
 
The clearance markings shall be verified by measuring relative to the bottom of the steel girders 
at the location shown on the plans. 
 
Details of the proposed materials and/or paint system shall be provided to the Engineer for 
approval prior to installation.  
 
Basis of Payment.  This works will be paid at the contract unit price per Each for VERTICAL 
CLEARANCE GAUGE. 
 
 
HOT-MIX ASPHALT 
Eff.:  12/1/2009 
 
Revise the first paragraph of Article 1030.05(d)(3) to read as follows: 
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Required Field Tests.  The Contractor shall control the compaction process by testing the mix 
density at random locations determined by the Engineer in accordance with the QC/QA 
document, “Determination of Random Density Test Site Locations”, and recording the results on 
forms approved by the Engineer.  The density locations will be disclosed and marked by the 
Engineer after all compaction efforts have been completed.  Locations shall be laid out using a 
tape measure or an approved measuring wheel.  The Contractor shall follow the density testing 
procedures detailed in the QC/QA document, “Illinois-Modified ASTM D 2950, Standard Test 
Method for Determination of Density of Bituminous Concrete In-Place by Nuclear Method”. 
 
Revise the third paragraph of Article 1030.05(d)(3) to read as follows: 
 
If the Engineer determines the nuclear density test method is not appropriate for the mixture, 
cores shall be taken at random locations determined by the Engineer in accordance with the 
QC/QA document, “Determination of Random Density Test Site Locations”.  The density 
locations will be disclosed and marked by the Engineer after all compaction efforts have been 
completed.  Locations shall be laid out using a tape measure or approved measuring wheel.  
Three QC cores shall be taken at equal distances transversely across the test site.  Three QA 
cores shall be taken 1.0 foot longitudinally to the location of the QC cores using the same 
transverse offset.  Each set of three cores shall be averaged to provide a single test site result 
for acceptance.  Core densities shall be determined using the Illinois-Modified AASHTO T 166 
or T 275 procedure. 
 
 
JACK AND REMOVE EXISTING BEARINGS 
Effective:  April 20, 1994     Revised:  January 1, 2007 
 
Description:  This work consists of furnishing all labor, tools and equipment for jacking and 
supporting the existing beams/slab while removing the bearing assembly.  The Contractor is 
responsible for the complete design of the bridge lifting procedures and the materials used.  The 
Contractor shall furnish and place all bracing, shoring, blocking, cribbing, temporary structural 
steel, timber, shims, wedges, hydraulic jacks, and any other materials and equipment necessary 
for safe and proper execution of the work.  The Contractor shall remove and dispose of the 
bearings according to Article 501.05 of the Standard Specifications. 
 
Construction Requirements:  The Contractor shall submit details and calculations of his/her 
proposed jacking systems and temporary support procedures for approval by the Engineer 
before commencing work.  At any time during the bridge raising operations, the Engineer may 
require the Contractor to provide additional supports or measures in order to furnish an added 
degree of safety.  The Contractor shall provide such additional supports or measures at no 
additional cost to the Department.  Neither added precautions nor the failure of the Engineer to 
order additional protection will in any way relieve the Contractor of sole responsibility for the 
safety of lives, equipment and structure. 
 

(a) Jack and Remove Existing Bearings with bridge deck in place.  Jacking and cribbing 
under and against the existing diaphragms, if applicable, will not be allowed.  The 
Contractor's jacking plans and procedures shall be designed and sealed by an Illinois 
Licensed Structural Engineer. 
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In all cases, traffic shall be removed from the portion of the structure to be jacked prior to 
and during the entire time the load is being supported by the hydraulic pressure of the 
jack(s).  The minimum jack capacity per beam shall be as noted in the plans.  Whenever 
possible, traffic shall be kept off that portion of the structure during the entire bearing 
replacement operation.  The shoring or cribbing supporting the beam(s) during bearing 
replacement shall be designed to support the dead load plus one half of the live load and 
impact shown in the plans.  If traffic cannot be kept off that portion of the structure during 
the bearing replacement then the shoring or cribbing supporting the beam(s) shall be 
designed to support the dead load and full live load and impact shown in the plans. 
 
No jacking shall be allowed during the period of placement and cure time required for 
any concrete placed in the span(s) contributing loads to the bearings to be jacked and 
removed. 

 
Jacking shall be limited to 1/8 in. (4 mm) maximum when jacking one bearing at a time. 
Simultaneous jacking of all beams at one support may be performed provided the 
maximum lift is 1/4 in. (7 mm) and the maximum differential displacement between 
adjacent beams is 1/8 in. (4 mm).  Suitable gauges for the measurement of 
superstructure movement shall be furnished and installed by the Contractor. 
 

(b) Jack and Remove Existing Bearings when entire bridge deck is removed.  Jacking and 
bearing removal shall be done after the removal of the existing bridge deck is complete.  
The Contractor’s plans and procedures for the proposed jacking and cribbing system 
shall be designed and sealed by an Illinois Licensed Structural Engineer, unless jacking 
can be accomplished directly from the bearing seat under the beams or girders. 

 
Jacking shall be limited to 1/4 in. (7 mm) maximum when jacking one beam at a time. 
Simultaneous jacking of all beams at one support may be performed provided the 
maximum lift is 3/4 in. (19 mm) and the maximum differential displacement between 
adjacent beams is 1/4 in. (7 mm).  When staged construction is utilized, simultaneous 
jacking of all beams shall be limited to 1/4 in. (7 mm) unless the diaphragms at the stage 
line are disconnected, in which case the maximum lift is 3/4 in. (19 mm).  Suitable 
gauges for the measurement of superstructure movement shall be furnished and 
installed by the Contractor. 

 
The Contractor shall be responsible for restoring to their original condition, prior to jacking, the 
drainage ditches, pavement, or slopewall disturbed by the cribbing footings. 
 
Basis of Payment:  This work will be paid for at the contract unit price each for JACK AND 
REMOVE EXISTING BEARINGS. 
 
 
CLEANING AND PAINTING CONTACT SURFACE AREAS OF EXISTING STEEL 
STRUCTURES 
Effective:  June 30, 2003      Revised:  January 1, 2007 
 
Description.  This work shall consist of the surface preparation and painting of existing steel 
structures in areas that will be in contact with new steel. 
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The existing steel at primary connections (faying surfaces) shall be prepared, and primed as 
specified herein prior to connecting new structural steel to the existing structure. 
 
The existing steel at secondary connections shall be prepared, and if bare metal is exposed, 
primed as specified herein prior to connecting new structural steel to the existing structure. 
 
General.  The existing coatings shall be assumed to contain lead and may also contain other 
toxic metals.  Any plans that may be furnished for the work, and any dimensions or other 
information given regarding a structure, are only for the purpose of assisting bidders in 
determining the type and location of steel to be cleaned and painted.  It is the responsibility of 
the Contractor to verify this information and the accuracy of the information provided shall in no 
way affect the price bid for structural steel. 

Materials.  The Bureau of Materials and Physical Research has established a list of all products 
that have met preliminary requirements.  Each batch of material must be tested and approved 
before use. 
 
The paint materials shall meet the requirements of the following articles of the Standard 
Specification: 
 

Item      Article 
a) Organic Zinc Rich Primer (Note 1) 
b) Aluminum Epoxy Mastic   1008.03 
 

Note 1: These material requirements shall be according to the Special Provision for the Organic 
Zinc-Rich Paint System. 

 
Submittals:  
a) Manufacturer's application instructions and product data sheets.  Copies of the paint 

manufacturer's application instructions and product data sheets shall be furnished to the 
Engineer at the field site before steel cleaning begins. 

b) Waste Management Plan.  The Waste Management Plan shall address all aspects of waste 
handling, storage, testing, hauling and disposal.  Include the names, addresses, and a 
contact person for the proposed licensed waste haulers and disposal facilities.  Submit the 
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching 
Procedure (TCLP) analysis. 

 
c) Quality Control (QC) Program.  The QC Program shall identify the following; the 

instrumentation that will be used, a schedule of required measurements and observations, 
procedures for correcting unacceptable work, and procedures for improving surface 
preparation and painting quality as a result of quality control findings. 

Construction Requirements.  The Contractor shall perform first line, in process QC 
inspections. The Contractor shall implement the submitted and accepted QC Program to insure 
that the work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation, coating mixing and application, and evaluations between 
coats and upon completion of the work).   
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The Contractor shall provide artificial lighting in areas where natural light is inadequate, as 
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for 
inspection shall be at least 30 foot candles (325 LUX).  Illumination for cleaning and priming, 
including the working platforms, access, and entryways shall be at least 20 foot candles (215 
LUX). 
 
The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the 
intended purposes of the protective devices are not being accomplished, as determined by the 
Engineer, work shall be immediately suspended until corrections are made.  Painted surfaces 
damaged by any Contractor's operation shall be removed and repainted, as directed by the 
Engineer, at the Contractor's expense. 
 
Weather Conditions.  Surfaces to be primed after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or 
moisture does not come in contact with surfaces cleaned prior to painting.  Surfaces painted 
shall be protected until the coating is sufficiently cured to protect itself from damage. 
 
Restrictions on ambient conditions shall be as per the coating manufacturer’s written 
specifications. 
 
Surface Preparation:  Prior to making connections or painting, all loose abrasives, paint, and 
residue shall be contained, collected, removed from the surface area and properly disposed of 
as specified later in this specification. 
 
Painted surfaces of new steel damaged by abrasive blasting or by the Contractor's operations 
shall be repainted, as directed by the Engineer, at the Contractor's expense. 

a) Primary Connections.  Primary connections shall be defined as faying (contact) surfaces of 
high-strength bolted splices in main, load-carrying members, end diaphragms, end cross-
frames, and other areas specifically noted in plans (such as cross-frame connections on 
curved girders, etc.).  These will typically occur where existing splices are replaced or new 
splices are added. 
 
The surfaces of existing steel in all areas that will be in direct contact with new steel shall be 
prepared according to SSPC-SP15, Commercial Grade Power Tool Cleaning using vacuum-
shrouded power tools equipped with HEPA filtration.  The surface preparation shall remove 
all rust, mill scale, and existing paint from the contact surface.  At the Contractors option, 
vacuum blast cleaning according to SSPC-SP6, Commercial Blast Cleaning may be 
substituted for SSPC-SP15 at no additional cost to the Department.  The surface profile for 
primary connection surfaces shall be 1.5 to 3.5 mils (38 to 90 microns). 

 
b) Secondary Connections.  Secondary connections shall be defined as all surface areas of 

existing members that will be in contact with new steel except as previously defined as 
primary connections. 

 
These surfaces of existing steel in all areas that will be in direct contact with new steel shall 
be prepared according to SSPC-SP3, Power Tool Cleaning using vacuum-shrouded power 
tools equipped with HEPA filtration.  The surface preparation shall remove all loose rust, 
loose mill scale, and loose, checked, alligatored and peeling paint from the contact surface.   
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At the Contractors option, vacuum blast cleaning according to SSPC-SP6, Commercial Blast 
Cleaning or SSPC-SP15, Commercial Grade Power Tool Cleaning may be substituted for 
SSPC-SP3 at no additional cost to the Department.  The surface profile for abrasive blast 
cleaning and Commercial Grade Power Tool Cleaning shall be 1.5 to 3.5 mils (38 to 90 
microns). 

 
Painting.  The manufacturer’s written instructions shall be followed for paint storage, mixing, 
thinning, application, ambient conditions, and drying times between coats.  The surface shall be 
free of dirt, dust, and debris prior to the application of any coat.  The coatings shall be applied 
as a continuous film of uniform thickness free of defects including, but not limited to, runs, sags, 
overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.  Defects such as runs 
and sags shall be brushed out immediately during application. 

The Engineer will approve surface preparation prior to priming. 
 
a) For Primary connections the surface of the prepared steel cleaned to bare metal shall be 

primed with an organic zinc rich primer between 3.5 and 5.0 mils (90 and 125 microns) dry 
film thickness. 

 
b) For Secondary Connections the surface of the prepared steel cleaned to bare metal shall be 

painted with one coat of epoxy mastic between 5 and 7 mils (125 microns to 180 microns) in 
thickness.  Areas not cleaned to bare metal need not be painted. 

 
The primer shall cure according to the manufacturers instructions prior to connecting new 
structural steel to the existing structure. 
 
The surrounding coating at each prepared location shall be feathered for a minimum distance of 
1 1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating. 
 
Collection, Temporary Storage, Transportation and Disposal of Waste.  The Contractor 
and the Department are considered to be co-generators of the waste. 
 
The Contractor is responsible for all aspects of waste collection, testing and identification, 
handling, storage, transportation, and disposal according to these specifications and all 
applicable Federal, State, and Local regulations.  The Contractor shall provide for Engineer 
review and acceptance a Waste Management Plan that addresses all aspects of waste 
handling, storage, and testing, and provides the names, addresses, and a contact person for the 
proposed licensed waste haulers and disposal facilities.  The Department will not perform any 
functions relating to the waste other than provide EPA identification numbers, provide the 
Contractor with the emergency response information, the emergency response telephone 
number required to be provided on the manifest, and to sign the waste manifest.  The Engineer 
will obtain the identification numbers from the state and federal environmental protection 
agencies for the bridge(s) to be painted and furnish those to the Contractor. 
 
All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
to prevent unauthorized entry or tampering with the containers.   
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Acceptable measures include storage within a fully enclosed (e.g., fenced in) and locked area, 
within a temporary building, or implementing other reasonable means to reduce the possibility of 
vandalism or exposure of the waste to the public or the environment (e.g., securing the lids or 
covers of waste containers and roll-off boxes).  Waste shall not be stored outside of the 
containers.  Waste shall be collected and transferred to bulk containers taking extra precautions 
as necessary to prevent the suspension of residues in air or contamination of surrounding 
surfaces.  Precautions may include the transfer of the material within a tarpaulin enclosure.  
Transfer into roll-off boxes shall be planned to minimize the need for workers to enter the roll-off 
box. 
 
No residues shall remain on uncontained surfaces overnight.  Waste materials shall not be 
removed through floor drains or by throwing them over the side of the bridge.  Flammable 
materials shall not be stored around or under any bridge structures. 
 
The all-weather containers shall meet the requirements for the transportation of hazardous 
materials and as approved by the Department.  Acceptable containers include covered roll-off 
boxes and 55-gallon drums (17H).  The Contractor shall insure that no breaks and no 
deterioration of these containers occurs and shall maintain a written log of weekly inspections of 
the condition of the containers.  A copy of the log shall be furnished to the Engineer upon 
request.  The containers shall be kept closed and sealed from moisture except during the 
addition of waste.  Each container shall be permanently identified with the date that waste was 
placed into the container, contract number, hazardous waste name and ID number, and other 
information required by the IEPA. 
 
The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.  The samples shall be collected and shipped for 
testing within the first week of the project, with the results due back to the Engineer within 10 
days.  The costs of testing shall be considered included in this work.  Copies of the test results 
shall be provided to the Engineer prior to shipping the waste. 
 
The existing paint removed, together with the surface preparation media (e.g. abrasive) shall be 
handled as a hazardous waste, regardless of the TCLP results.  The waste shall be transported 
by a licensed hazardous waste transporter, treated by an IEPA permitted treatment facility to a 
non-hazardous special waste and disposed of at an IEPA permitted disposal facility in Illinois. 
 
The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA 
permit for waste disposal and waste stream authorization for this cleaning residue.  The IEPA 
permit and waste stream authorization must be obtained prior to beginning cleaning, except that 
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for 
the disposal facilities.  The waste shall be shipped to the facility within 90 days of the first 
accumulation of the waste in the containers.  When permitted by the Engineer, waste from 
multiple bridges in the same contract may be transported by the Contractor to a central waste 
storage location(s) approved by the Engineer in order to consolidate the material for pick up, 
and to minimize the storage of waste containers at multiple remote sites after demobilization.  
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast 
cleaning operations are completed or as required to meet the 90 day limit stated above. 
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The Contractor shall submit a waste accumulation inventory table to the Engineer no later than 
the 5th day of the month.  The table shall show the number and size of waste containers filled 
each day in the preceding month and the amount of waste shipped that month, including the 
dates of shipments. 
 
The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal 
before transporting the hazardous waste off-site.  The Contractor shall prepare a land ban 
notification for the waste to be furnished to the disposal facility.  The Contractor shall obtain the 
handwritten signature of the initial transporter and date of the acceptance of the manifest.  The 
Contractor shall send one copy of the manifest to the IEPA within two working days of 
transporting the waste off-site.  The Contractor shall furnish the generator copy of the manifest 
and a copy of the land ban notification to the Engineer.  The Contractor shall give the 
transporter the remaining copies of the manifest. 
 
All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization. 
 
The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.  These hazardous wastes shall be manifested using the 
Contractor's own generator number to a treatment or disposal facility from the Contractor's 
facility.  The Contractor shall not combine solvents or other wastes with cleaning residue 
wastes.  All waste streams shall be stored in separate containers. 
 
The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal. 
 
Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site. 
 
It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed. 

Basis of Payment:  This work will be considered included in the cost of "Furnishing and Erecting 
Structural Steel”, "Erecting Structural Steel", or “Structural Steel Repair”, as applicable, 
according to the Standard Specifications, unless otherwise specified on the plans. 
 
 
CLEANING AND PAINTING EXISTING STEEL STRUCTURES 
Effective: October 2, 2001 Revised:   February 1, 2010 
 
Description.  This work shall consist of the preparation of all designated metal surfaces by the 
method(s) specified on the plans.  This work also includes the painting of those designated 
surfaces with the paint system(s) specified on the plans.  The Contractor shall furnish all 
materials, equipment, labor, and other essentials necessary to accomplish this work and all 
other work described herein and as directed by the Engineer. 
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Materials.  All materials to be used on an individual structure shall be produced by the same 
manufacturer. 
 
The Bureau of Materials and Physical Research has established a list of all products that have 
met preliminary requirements.  Each batch of material, except for the penetrating sealer, must 
be tested and approved before use.  The specified colors shall be produced in the coating 
manufacturer’s facility.  Tinting of the coating after it leaves the manufacturer’s facility is not 
allowed. 
 
The paint materials shall meet the following requirements of the Standard Specification and as 
noted below: 
 

Item  Article 
(a) Waterborne Acrylic 1008.04 
(b) Aluminum Epoxy Mastic 1008.03 
(c) Organic Zinc Rich Primer (Note 1) 
(d) Epoxy/ Aliphatic Urethane (Note 1) 
(e) Penetrating Sealer (Note 2) 
(f) Moisture Cured Zinc Rich Urethane Primer (Note 3) 
(g) Moisture Cured Aromatic/Aliphatic Urethane (Note 3) 
(h) Moisture Cured Penetrating Sealer (Note 4) 
 

Note 1: These material requirements shall be according to the Special Provision for the Organic 
Zinc-Rich Paint System. 

 
Note 2: The Epoxy Penetrating Sealer shall be a cross-linked multi component sealer.  The 

sealer shall have the following properties: 
 

(a) The volume solids shall be 98 percent (plus or minus 2 percent). 
(b) Shall be clear or slightly tinted color. 

 
Note 3: These material requirements shall be according to the Special Provision for the Moisture 

Cured Urethane Paint System. 
 
Note 4: The Moisture Cured Penetrating Sealer manufacturer’s certification will be required. 
 
Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
plans and information for completing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification. 
 

a) Contractor/Personnel Qualifications.  Evidence of Contractor qualifications and the 
names and qualifications/experience/training of the personnel managing and 
implementing the Quality Control program and conducting the quality control tests. 

 
b) Quality Control (QC) Program.  The QC Program shall identify the following; the 

instrumentation that will be used, a schedule of required measurements and 
observations, procedures for correcting unacceptable work, and procedures for 
improving surface preparation and painting quality as a result of quality control findings.   
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The program shall incorporate at a minimum, the IDOT Quality Control Daily Report form 
as supplied by the Engineer. 

 
c) Inspection Access Plan.  The inspection access plan for use by Contractor QC 

personnel for ongoing inspections and by the Engineer during Quality Assurance (QA) 
observations. 

 
d) Surface Preparation/Painting Plan.  The surface preparation/painting plan shall include 

the methods of surface preparation and type of equipment to be utilized for washing, 
hand/power tool cleaning, removal of rust, mill scale, paint or foreign matter, abrasive 
blast or water jetting, and remediation of chloride.  If detergents, additives, or inhibitors 
are incorporated into the water, the Contractor shall include the names of the materials 
and Material Safety Data Sheets (MSDS).  The Contractor shall identify the solvents 
proposed for solvent cleaning together with MSDS. 

 
The plan shall also include the methods of coating application and equipment to be 
utilized. 
 
If the Contractor proposes to heat or dehumidify the containment, the methods and 
equipment proposed for use shall be included in the Plan for the Engineer’s 
consideration. 

 
e) Paint Manufacturer Certifications and Letters.  When a sealer is used, the Contractor 

shall provide the manufacturer’s certification of compliance with IDOT testing 
requirements listed under “Materials” above.  A certification regarding the compatibility of 
the sealer with the specified paint system shall also be included. 

 
When rust inhibitors are used, the Contractor shall provide a letter from the coating 
manufacturer indicating that the inhibitor is compatible with, and will not adversely affect 
the performance of the coating system. 
 
If the use of a chemical soluble salt remover is proposed by the Contractor, provide a 
letter from the coating manufacturer indicating that the material will not adversely effect 
the performance of the coating system. 
 
The paint manufacturer's application and thinning instructions, MSDS and product data 
sheets shall be provided, with specific attention drawn to storage temperatures, and the 
temperatures of the material, surface and ambient air at the time of application. 
A letter or written instructions from the coating manufacturer shall be provided indicating 
the length of time that each coat must be protected from cold or inclement weather (e.g., 
exposure to rain) during its drying period. 
 

f) Abrasives.  Abrasives to be used for abrasive blast cleaning, including MSDS.  For 
expendable abrasives, the Contractor shall provide certification from the abrasive 
supplier that the abrasive meets the requirements of SSPC-AB1.  For steel grit 
abrasives, the certification shall indicate that the abrasive meets the requirements of 
SSPC-AB3. 
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g) Protective Coverings.  Plan for containing or controlling paint debris (droplets, spills, 
overspray, etc.).  Any tarpaulins or protective coverings proposed for use shall be fire 
retardant.  For submittal requirements involving the containment used to remove lead 
paint, the Contractor shall refer to Special Provision for Containment and Disposal of 
Lead Paint Cleaning Residues. 

 
h) Progress Schedule.  Progress schedule shall be submitted per Article 108.02 and shall 

identify all major work items (e.g., installation of rigging/containment, surface 
preparation, and coating application). 

 
When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any paint removal work until the Engineer has accepted the 
submittals.  The Contractor shall not construe Engineer acceptance of the submittals to imply 
approval of any particular method or sequence for conducting the work, or for addressing health 
and safety concerns.  Acceptance of the programs does not relieve the Contractor from the 
responsibility to conduct the work according to the requirements of Federal, State, or Local 
regulations and this specification, or to adequately protect the health and safety of all workers 
involved in the project and any members of the public who may be affected by the project.  The 
Contractor remains solely responsible for the adequacy and completeness of the programs and 
work practices, and adherence to them. 
 
Contractor Qualifications.  Unless indicated otherwise on the plans, for non lead abatement 
projects, the painting Contractor shall possess current SSPC–QP1 certification.  For lead 
abatement projects the Contractor shall also possess current SSPC-QP2 certification.  The 
Contractor shall maintain certified status throughout the duration of the painting work under the 
contract.  The Department reserves the right to accept Contractors documented to be currently 
enrolled in the SSPC-QP7, Painting Contractor Introductory Program, Category 2, in lieu of the 
QP certifications noted above. 
 
Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections. The Contractor shall implement the submitted and accepted QC Program to insure 
that the work accomplished complies with these specifications.  The designated Quality Control 
inspector shall be onsite full time during any operations that affect the quality of the coating 
system (e.g., surface preparation and chloride remediation, coating mixing and application, and 
evaluations between coats and upon project completion).  The Contractor shall use the IDOT 
Quality Control Daily Report form supplied by the Engineer to record the results of quality 
control tests.  The completed reports shall be turned into the Engineer before work resumes the 
following day. 
 
Contractor QC inspections shall include, but not be limited to the following: 
 

• Suitability of protective coverings and the means employed to control project debris and 
paint spills, overspray, etc. 

• Ambient conditions 
• Surface preparation (solvent cleaning, pressure washing including chalk tests, 

hand/power tool or abrasive blast cleaning, etc.) 
• Chloride remediation 
• Coating application (specified materials, mixing, thinning, and wet/dry film thickness) 
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• Recoat times and cleanliness between coats 
• Coating continuity and coverage (freedom from runs, sags, overspray, dryspray, 

pinholes, shadow-through, skips, misses, etc.) 
 
The personnel managing the Contractor’s QC Program shall possess a minimum classification 
as a National Association of Corrosion Engineers (NACE) Coating Inspector Level 2 - Certified, 
or shall provide evidence of successful inspection of 3 projects of similar or greater complexity 
and scope that have been completed in the last 2 years. Copies of the certification and/or 
experience shall be provided. References for experience shall be provided and shall include the 
name, address, and telephone number of a contact person employed by the bridge owner. 
 
The personnel performing the QC tests shall be trained in coatings inspection and the use of the 
testing instruments.  Documentation of training shall be provided.  The QC personnel shall not 
perform hands on surface preparation or painting activities.  Painters shall perform wet film 
thickness measurements, with QC personnel conducting random spot checks of the wet film.  
The Contractor shall not replace the QC personnel assigned to the project without advance 
notice to the Engineer, and acceptance of the replacement(s), by the Engineer. 
 
The Contractor shall supply all necessary equipment to perform the QC inspections.  Equipment 
shall include the following at a minimum: 
 

• Psychrometer or comparable equipment for the measurement of dew point and relative 
humidity, together with all necessary weather bureau tables or psychrometric charts. 

• Surface temperature thermometer 
• SSPC Visual Standards VIS 1, Guide and Reference Photographs for Steel Surfaces 

Prepared by Dry Abrasive Blast Cleaning; SSPC-VIS 3, Visual Standard for Power and 
Hand-Tool Cleaned Steel; SSPC-VIS 4, Guide and Reference Photographs for Steel 
Prepared by Water Jetting, and/or SSPC-VIS 5, Guide and Reference Photographs for 
Steel Prepared by Wet Abrasive Blast Cleaning, as applicable. 

• Commercially available putty knife of a minimum thickness of 40 mils (1mm) and a width 
between 1 and 3 in. (25 and 75 mm).  Note that the putty knife is only required for 
projects in which the existing coating is being feathered and must be tested with a dull 
putty knife. 

• Testex Press-O-Film Replica Tape and Spring Micrometer 
• Bresle Cell Kits or CHLOR*TEST kits for chloride determinations, or equivalent 
• Wet Film Thickness Gage 
• Blotter paper for compressed air cleanliness checks 
• Type 2 Electronic Dry Film Thickness Gage per SSPC - PA2, Measurement of Dry 

Coating Thickness with magnetic Gages 
• Calibration standards for dry film thickness gage 
• Light meter for measuring light intensity during paint removal, painting, and inspection 

activities 
• All applicable ASTM and SSPC Standards used for the work (reference list attached) 

 
The instruments shall be calibrated by the Contractor's personnel according to the equipment 
manufacturer's recommendations and the Contractor’s QC Program.  All inspection equipment 
shall be made available to the Engineer for QA observations on an as needed basis. 
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Hold Point Notification.  Specific inspection items throughout this specification are designated as 
Hold Points.  Unless other arrangements are made at the project site, the Contractor shall 
provide the Engineer with a minimum 4-hour notification before a Hold Point inspection will be 
reached.  If the 4-hour notification is provided and the Work is ready for inspection at that time, 
the Engineer will conduct the necessary observations.  If the Work is not ready at the appointed 
time, unless other arrangements are made, an additional 4-hour notification is required.  
Permission to proceed beyond a Hold Point without a QA inspection will be granted solely at the 
discretion of the Engineer, and only on a case by case basis. 
 
Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
phases of the work.  The presence or activity of Engineer observations in no way relieves the 
Contractor of the responsibility to provide all necessary daily QC inspections of his/her own and 
to comply with all requirements of this Specification. 
 
The Engineer has the right to reject any work that was performed without adequate provision for 
QA observations. 
 
Inspection Access and Lighting.  The Contractor shall facilitate the Engineer’s observations as 
required, including allowing ample time to view the work.  The Contractor shall furnish, erect and 
move scaffolding or other mechanical equipment to permit close observation of all surfaces to 
be cleaned and painted.  This equipment shall be provided during all phases of the work.  
Examples of acceptable access structures include: 
 

• Mechanical lifting equipment, such as, scissor trucks, hydraulic booms, etc. 
• Platforms suspended from the structure comprised of trusses or other stiff supporting 

members and including rails and kick boards. 
• Simple catenary supports are permitted only if independent life lines for attaching a fall 

arrest system according to Occupational Safety and Health Administration (OSHA) 
regulations are provided. 

 
When the surface to be inspected is more than 6 ft. (1.8 m) above the ground or water surface, 
and fall protection is not provided (e.g., guardrails are not provided), the Contractor shall provide 
the Engineer with a safety harness and a lifeline according to OSHA regulations.  The lifeline 
and attachment shall not direct the fall into oncoming traffic.  The Contractor shall provide a 
method of attaching the lifeline to the structure independent of the inspection facility or any 
support of the platform.  When the inspection facility (e.g., platform) is more than 2 1/2 ft. (800 
mm) above the ground, the Contractor shall provide an approved means of access onto the 
platform. 
 
The Contractor shall provide artificial lighting in areas where natural light is inadequate, as 
determined by the Engineer, to allow proper cleaning, inspection, and painting.  Illumination for 
inspection shall be at least 30 foot candles (325 LUX).  Illumination for cleaning and painting, 
including the working platforms, access and entryways shall be at least 20 foot candles (215 
LUX). 
 
Surface Preparation and Painting Equipment.  All cleaning and painting equipment shall include 
gages capable of accurately measuring fluid and air pressures and shall have valves capable of 
regulating the flow of air, water or paint as recommended by the equipment manufacturer.  The 
equipment shall be maintained in proper working order. 
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Diesel or gasoline powered equipment shall be positioned or vented in a manner to prevent 
deposition of combustion contaminants on any part of the structure. 
 
Hand tools, power tools, pressure washing, water jetting, abrasive blast cleaning equipment, 
brushes, rollers, and spray equipment shall be of suitable size and capacity to perform the work 
required by this specification.  All power tools shall be equipped with vacuums and High 
Efficiency Particulate Air (HEPA) filtration.  Appropriate filters, traps and dryers shall be provided 
for the compressed air used for abrasive blast cleaning and conventional spray application.  
Paint pots shall be equipped with air operated continuous mixing devices unless prohibited by 
the coating manufacturer. 
 
Test Sections.  Prior to surface preparation, the Contractor shall prepare a test section(s) on 
each structure to be painted in a location(s) which the Engineer considers to be representative 
of the existing surface condition and steel type for the structure as a whole.  More than one test 
section may be needed to represent the various design configurations of the structure.  The 
purpose of the test section(s) is to demonstrate the use of the tools and degree of cleaning 
required (cleanliness and profile) for each method of surface preparation that will be used on the 
project.  Each test section shall be approximately 10 sq. ft. (0.93 sq m).  The test section(s) shall 
be prepared using the same equipment, materials and procedures as the production operations.  
The Contractor shall prepare the test section(s) to the specified level of cleaning according to 
the appropriate SSPC visual standards, modified as necessary to comply with the requirements 
of this specification.  The written requirements of the specification prevail in the event of a 
conflict with the SSPC visual standards.  Only after the test section(s) have been approved shall 
the Contractor proceed with surface preparation operations.  Additional compensation will not 
be allowed the Contractor for preparation of the test section(s). 
 
For the production cleaning operations, the specifications and written definitions, the test 
section(s), and the SSPC visual standards shall be used in that order for determining 
compliance with the contractual requirements. 
 
Protective Coverings and Damage.  All portions of the structure that could be damaged by the 
surface preparation and painting operations (e.g., utilities), including any sound paint that is 
allowed to remain according to the contract documents, shall be protected by covering or 
shielding.  Tarpaulins drop cloths, or other approved materials shall be employed.  The 
Contractor shall comply with the provisions of the Illinois Environmental Protection Act.  Paint 
drips, spills, and overspray are not permitted to escape into the air or onto any other surfaces or 
surrounding property not intended to be painted.  Containment shall be used to control paint 
drips, spills, and overspray, and shall be dropped and all equipment secured when sustained 
wind speeds of 40 mph (64 kph) or greater occur, unless the containment design necessitates 
action at lower wind speeds.  The contractor shall evaluate project-specific conditions to 
determine the specific type and extent of containment needed to control the paint emissions and 
shall submit a plan for containing or controlling paint debris (droplets, spills, overspray, etc.) to 
the Engineer for approval prior to starting the work.  Approval shall not relieve the Contractor of 
their ultimate responsibility for controlling paint debris from escaping the work zone. 
 
When the protective coverings need to be attached to the structure, they shall be attached by 
bolting, clamping, or similar means.  Welding or drilling into the structure is prohibited unless 
approved by the Engineer in writing.  When removing coatings containing lead the containment 
and disposal of the residues shall be as specified in the Special Provision for Containment and 
Disposal of Lead Paint Cleaning Residues contained elsewhere in this Contract.   
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When removing coatings not containing lead the containment and disposal of the residues shall 
be as specified in the Special Provision for Containment and Disposal of Non-Lead Paint 
Cleaning Residues contained elsewhere in this Contract. 
 
The Contractor shall be responsible for any damage caused to persons, vehicles, or property, 
except as indemnified by the Response Action Contractor Indemnification Act.  Whenever the 
intended purposes of the controls or protective devices used by the Contractor are not being 
accomplished, as determined by the Engineer, work shall be immediately suspended until 
corrections are made.  Damage to vehicles or property shall be repaired by the Contractor at the 
Contractor’s expense.  Painted surfaces damaged by any Contractor's operation shall be 
repaired, removed and/or repainted, as directed by the Engineer, at the Contractor's expense. 
 
Weather Conditions.  Surfaces to be painted after cleaning shall remain free of moisture and 
other contaminants.  The Contractor shall control his/her operations to insure that dust, dirt, or 
moisture do not come in contact with surfaces cleaned or painted that day. 
 

a) The surface temperature shall be at least 5°F (3°C) above the dew point during final 
surface preparation operations.  The manufacturers’ published literature shall be followed 
for specific temperature, dew point, and humidity restrictions during the application of each 
coat. 

 
b) If the Contractor proposes to control the weather conditions inside containment, proposed 

methods and equipment for heating and/or dehumidification shall be included in the work 
plans for the Engineer’s consideration.  Any heating/dehumidification proposals accepted 
by the Engineer shall be implemented at no additional cost to the department. 

 
c) Cleaning and painting shall be done between April 15 and October 31 unless authorized 

otherwise by the Engineer in writing. 
 
The Contractor shall monitor temperature, dew point, and relative humidity every 4 hours during 
surface preparation and coating application in the specific areas where the work is being 
performed.  The frequency of monitoring shall increase if weather conditions are changing.  If 
the weather conditions after application and during drying are forecast to be outside the 
acceptable limits established by the coating manufacturer, coating application shall not proceed.  
If the weather conditions are forecast to be borderline relative to the limits established by the 
manufacturer, monitoring shall continue at a minimum of 4-hour intervals throughout the drying 
period.  The Engineer has the right to reject any work that was performed, or drying that took 
place, under unfavorable weather conditions.  Rejected work shall be removed, recleaned, and 
repainted at the Contractor’s expense. 
 
Compressed Air Cleanliness.  Prior to using compressed air for abrasive blast cleaning, blowing 
down the surfaces, and painting with conventional spray, the Contractor shall verify that the 
compressed air is free of moisture and oil contamination according to the requirements of ASTM 
D 4285.  The tests shall be conducted at least one time each shift for each compressor system 
in operation.  If air contamination is evident, the Contractor shall change filters, clean traps, add 
moisture separators or filters, or make other adjustments as necessary to achieve clean, dry air.  
The Contractor shall also examine the work performed since the last acceptable test for 
evidence of defects or contamination caused by the compressed air.  Effected work shall be 
repaired at the Contractor’s expense. 
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Low Pressure Water Cleaning and Solvent Cleaning (HOLD POINT).  The Contractor shall 
notify the Engineer 24 hours in advance of beginning surface preparation operations. 
 

a) Water Cleaning of Lead Containing Coatings Prior to Overcoating.  Prior to initiating any 
mechanical cleaning such as hand/power tool cleaning on surfaces that are painted with 
lead, all surfaces to be prepared and painted, and the tops of pier and abutment caps 
shall be washed.  Washing is not required if the surfaces will be prepared by water 
jetting. 

 
Washing shall involve the use of potable water at a minimum of 1000 psi (7 MPa) and 
less than 5000 psi (34 MPa) according to “Low Pressure Water Cleaning” of SSPC-
SP12. Paint spray equipment shall not be used to perform the water cleaning.  The 
cleaning shall be performed in such a manner as to remove dust, dirt, chalk, insect and 
animal nests, bird droppings, loose paint and other foreign matter prior to solvent 
cleaning.  The water, debris, and any loose paint removed by water cleaning shall be 
collected for proper disposal.  The washing shall be completed no more than 2 weeks 
prior to surface preparation. 

 
If detergents or other additives are added to the water, the detergents/additives shall be 
included in the submittals and not used until accepted by the Engineer.  When 
detergents or additives are used, the surface shall be rinsed with potable water before 
the detergent water dries. 

 
After washing has been accepted by the Engineer, all traces of asphaltic cement, oil, 
grease, diesel fuel deposits, and other soluble contaminants which remain on the steel 
surfaces to be painted shall be removed by solvent cleaning according to SSPC – SP1, 
supplemented with scraping (e.g., to remove large deposits of asphaltic cement) as 
required.  The solvent(s) used for cleaning shall be compatible with the existing coating 
system.  The Contractor shall identify the proposed solvent(s) in the submittals.  If the 
existing coating is softened, wrinkled, or shows other signs of attack from the solvents, 
the Contractor shall immediately discontinue their use.  The name and composition of 
replacement solvents, together with MSDS, shall be submitted for Engineer acceptance 
prior to use. 

 
Under no circumstances shall subsequent hand/power tool cleaning be performed in 
areas containing surface contaminants or in areas where the Engineer has not accepted 
the washing and solvent cleaning.  Surfaces prepared by hand/power tool cleaning 
without approval of the washing and solvent cleaning may be rejected by the Engineer.  
Rejected surfaces shall be recleaned with both solvent and the specified mechanical 
means at the Contractor’s expense. 

 
After all washing and mechanical cleaning are completed, representative areas of the 
existing coating shall be tested to verify that the surface is free of chalk and other loose 
surface debris or foreign matter.  The testing shall be performed according to ASTM 
D4214.  Cleaning shall continue until a chalk rating of 6 or better is achieved in every 
case. 
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b) Water Cleaning of Non-Lead Coatings Prior to Overcoating.  Thoroughly clean the 
surfaces according to the steps defined above for “Water Cleaning of Lead Containing 
Coatings Prior to Overcoating,” except that the wash water does not need to be 
collected, and if the shop primer is inorganic zinc, the chalk rating does not apply.  All 
other provisions are applicable. 

 
c) Water Cleaning/Debris Removal Prior to Total Coating Removal.  When total coating 

removal is specified, water cleaning of the surface prior to coating removal is not 
required by this specification and is at the option of the Contractor.  If the Contractor 
chooses to use water cleaning, and the existing coating contains lead, all water and 
debris shall be collected for proper disposal. 

 
Whether or not the surfaces are pre-cleaned using water, the tops of the pier caps and 
abutments shall be cleaned free of dirt, paint chips, insect and animal nests, bird 
droppings and other foreign matter and the debris collected for proper disposal. 

 
Prior to mechanical cleaning, oil, grease, and other soluble contaminants on bare steel 
or rusted surfaces shall be removed by solvent cleaning according to SSPC-SP1. 

 
d) Water Cleaning Between Coats.  When foreign matter has accumulated on a newly 

applied coat, washing shall be performed prior to the application of subsequent coats.  
The water does not need to be collected unless it contacts existing lead containing 
coatings. 

 
Laminar and Stratified Rust.  All laminar and stratified rust that has formed on the existing steel 
surfaces shall be removed.  Pack rust formed along the perimeter of mating surfaces of 
connected plates or shapes of structural steel shall be removed to the extent feasible without 
mechanically detaching the mating surface.  Any pack rust remaining after cleaning the mating 
surfaces shall be tight and intact when examined using a dull putty knife.  The tools used to 
remove these corrosion products shall be identified in the submittals and accepted by the 
Engineer.  If the surface preparation or removal of rust results in nicks or gouges, the work shall 
be suspended, and the damaged areas repaired to the satisfaction of the Engineer, at the 
Contractor’s expense.  The Contractor shall also demonstrate that he/she has made the 
necessary adjustments to prevent a reoccurrence of the damage prior to resuming work. 
 
Surface Preparation (HOLD POINT).  One or more of the following methods of surface 
preparation shall be used as specified on the plans.  When a method of surface preparation is 
specified, it applies to the entire surface, including areas that may be concealed by the 
containment connection points.  In each case, as part of the surface preparation process, 
soluble salts shall be remediated as specified under “Soluble Salt Remediation”.  The 
Contractor shall also note that the surface of the steel beneath the existing coating system may 
contain corrosion and/or mill scale.  Removal of said corrosion and/or mill scale, when specified, 
shall be considered included in this work and no extra compensation will be allowed. 
 
When a particular cleaning method is specified for use in distinct zones on the bridge, the 
cleaning shall extend into the existing surrounding paint until a sound border is achieved.  The 
edge of the existing paint is considered to be sound and intact if it can not be lifted by probing 
the edge with a dull putty knife.  The sound paint shall be feathered for a minimum of 1 1/2 in. 
(40 mm) to achieve a smooth transition between the prepared steel and the existing coatings.   
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Sanders with vacuum attachments, which have been approved by the Engineer, shall be used 
as necessary to accomplish the feathering. 
 

a) Limited Access Areas:  A best effort with the specified methods of cleaning shall be 
performed in limited access areas such as the backsides of rivets inside built up box 
members.  The equipment being used for the majority of the cleaning may need to be 
supplemented with other commercially available equipment, such as angle nozzles, to 
properly clean the limited access areas.  The acceptability of the best effort cleaning in 
these areas is at the sole discretion of the Engineer. 

 
b) Near White Metal Blast Cleaning:  This surface preparation shall be accomplished 

according to the requirements of Near White Metal Blast Cleaning SSPC-SP 10.  The 
designated surfaces shall be prepared by dry abrasive blast cleaning, wet abrasive blast 
cleaning, or water jetting with abrasive injection.  A Near White Metal Blast Cleaned 
surface, when viewed without magnification, shall be free of all visible oil, grease, dirt, 
dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, except 
for staining. 

 
Random staining shall be limited to no more than 5 percent of each 9 sq. in. (58 sq. cm) 
of surface area and may consist of light shadows, slight streaks, or minor discoloration 
caused by stains of rust, stains of mill scale, or stains of previously applied paint.  With 
the exception of crevices as defined below, surface discoloration is considered to be a 
residue that must be removed, rather than a stain, if it possesses enough mass or 
thickness that it can be removed as a powder or in chips when scraped with a 
pocketknife. 
 
A surface profile shall be created on the steel as defined later under “Surface Profile.” 

 
At the discretion of the Engineer, after a best effort cleaning, slight traces of existing 
coating may be permitted to remain within crevices such as those created between 
rivets, bolts, and plates, and the underlying steel.  When traces of coating are permitted 
to remain, the coating shall be tightly bonded when examined by probing with a dull putty 
knife.  The traces of coating shall be confined to the bottom portion of the crevices only, 
and shall not extend onto the surrounding steel or plate or onto the outer surface of the 
rivets or bolts.  Pitted steel is excluded from exemption considerations and shall be 
cleaned according to SSPC-SP10. 
 
If hackles or slivers are visible on the steel surface after cleaning, the Contractor shall 
remove them by grinding followed by reblast cleaning.  At the discretion of the Engineer, 
the use of power tools to clean the localized areas after grinding, and to establish a 
surface profile acceptable to the coating manufacturer, can be used in lieu of blast 
cleaning. 

 
If the surfaces are prepared using wet abrasive methods, attention shall be paid to tightly 
configured areas to assure that the preparation is thorough.  After surface preparation is 
completed, the surfaces, surrounding steel, and containment materials/scaffolding shall 
be rinsed to remove abrasive dust and debris.  Potable water shall be used for all 
operations.  An inhibitor may be added to the supply water and/or rinse water to prevent 
flash rusting.   
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If a rust inhibitor is proposed, the Contractor shall provide a sample of the proposed 
inhibitor together with a letter from the coating manufacturer indicating that the inhibitor 
is suitable for use with their products.  The surfaces shall be allowed to completely dry 
before the application of any coating. 

 
c) Commercial Grade Power Tool Cleaning:  This surface preparation shall be 

accomplished according to the requirements of Commercial Grade Power Tool Cleaning, 
SSPC-SP15.  The designated surfaces shall be completely cleaned with power tools.  A 
Commercial Grade Power Tool Cleaned surface, when viewed without magnification, is 
free of all visible oil, grease, dirt, rust, coating, oxides, mill scale, corrosion products, and 
other foreign matter, except for staining.  In previously pitted areas, slight residues of 
rust and paint may also be left in the bottoms of pits. 

 
Random staining shall be limited to no more than 33 percent of each 9 sq. in. (58 sq. cm) 
of surface area.  Allowable staining may consist of light shadows, slight streaks, or minor 
discoloration caused by stains of rust, stains of mill scale, or stains of previously applied 
paint.  Surface discoloration is considered to be a residue that must be removed, rather 
than a stain, if it possesses enough mass or thickness that it can be removed as a 
powder or in chips when scraped with a pocketknife.   
 
A surface profile shall be created on the steel as defined later under “Surface Profile.” 

 
At the Contractor’s option, Near White Metal Blast Cleaning may be substituted for 
Power Tool Cleaning – Commercial Grade, as long as containment systems appropriate 
for abrasive blast cleaning are utilized and there is no additional cost to the Department. 

 
d) Power Tool Cleaning – Modified SP3:  This surface preparation shall be accomplished 

according to the requirements of SSPC-SP3, Power Tool Cleaning except as modified 
as follows.  The designated surfaces shall be cleaned with power tools.  A power tool 
cleaned surface shall be free of all loose rust, loose mill scale, loose and peeling paint, 
and loose rust that is bleeding through and/or penetrating the coating.  All locations of 
visible corrosion and rust bleed, exposed or lifting mill scale, and lifting or loose paint 
shall be prepared using the power tools. 

 
Upon completion of the cleaning, rust, rust bleed, mill scale and surrounding paint are 
permitted to remain if they can not be lifted using a dull putty knife. 
 

Power Tool Cleaning of Shop Primed Steel.  When steel coated with only a prime coat of 
inorganic or organic zinc is specified to be cleaned, this work shall be accomplished as follows.  
After cleaning the surface as specified under “Water Cleaning of Non-Lead Coatings Prior to 
Overcoating,” damaged and rusted areas shall be spot cleaned according Power Tool Cleaning 
-Modified SSPC-SP3.  The edges of the coating surrounding the spot repairs shall be feathered. 
 
Abrasives.  When abrasive blast cleaning is specified, it shall be performed using either 
expendable abrasives (other than silica sand) or recyclable steel grit abrasives.  Expendable 
abrasives shall be used one time and disposed of.  Abrasive suppliers shall certify that the 
expendable abrasives meet the requirements of SSPC-AB1 and that recyclable steel grit 
abrasives meet AB3.  On a daily basis, the Contractor shall verify that recycled abrasives are 
free of oil contamination by conducting oil content tests according to SSPC-AB2. 
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All surfaces prepared with abrasives not meeting the SSPC-AB1, AB2, or AB3 requirements, as 
applicable, shall be solvent cleaned or low pressure water cleaned as directed by the Engineer, 
and reblast cleaned at the Contractor’s expense. 
 
Surface Profile (HOLD POINT).  The abrasives used for blast cleaning shall have a gradation 
such that the abrasive will produce a uniform surface profile of 1.5 to 4.5 mils (38 to 114 
microns).  If the profile requirements of the coating manufacturer are more restrictive, advise the 
Engineer and comply with the more restrictive requirements.  For recycled abrasives, an 
appropriate operating mix shall be maintained in order to control the profile within these limits. 
 
The surface profile for the Power Tool Cleaning - Commercial Grade shall be within the range 
specified by the coating manufacturer, but not less than 2.0 mils (50 microns). 
 
The surface profile produced by the Contractor's surface preparation procedures shall be 
determined by replica tape and spring micrometer at the beginning of the work, and each day 
that surface preparation is performed.  Areas having unacceptable measurements shall be 
further tested to determine the limits of the deficient area.  The replica tape shall be attached to 
the daily report. 
 
When unacceptable profiles are produced, work shall be suspended.  The Contractor shall 
submit a plan for the necessary adjustments to insure that the correct surface profile is achieved 
on all surfaces.  The Contractor shall not resume work until the new profile is verified by the QA 
observations, and the Engineer confirms, in writing, that the profile is acceptable. 
 
Soluble Salt Remediation (HOLD POINT).  The Contractor shall implement surface preparation 
procedures and processes that will remove chloride from the surfaces.  Surfaces that may be 
contaminated with chloride include, but are not limited to, expansion joints and all areas that are 
subject to roadway splash or run off such as fascia beams and stringers. 
 
Methods of chloride removal may include, but are not limited to, steam cleaning or pressure 
washing with or without the addition of a chemical soluble salt remover as approved by the 
coating manufacturer, and scrubbing before or after initial paint removal.  The Contractor may 
also elect to clean the steel and allow it to rust overnight followed by recleaning, or by utilizing 
blends of fine and coarse abrasives during blast cleaning, wet abrasive/water jetting methods of 
preparation, or combinations of the above.  If steam or water cleaning methods of chloride 
removal are utilized over surfaces where the coating has been completely removed, and the 
water does not contact any lead containing coatings, the water does not have to be collected.  
The Contractor shall provide the proposed procedures for chloride remediation in the Surface 
Preparation/Painting Plan. 
 
Upon completion of the chloride remediation steps, the Contractor shall use cell methods of field 
chloride extraction and test procedures (e.g., silver dichromate) accepted by the Engineer, to 
test representative surfaces that were previously rusted (e.g., pitted steel) for the presence of 
remaining chlorides.  Remaining chloride levels shall be no greater than 7µg/sq cm as read 
directly from the surface without any multiplier applied to the results.  The testing must be 
performed, and the results must be acceptable, prior to painting each day. 
 
A minimum of 5 tests per 1000 sq. ft. (93 sq m) or fraction thereof completed in a given day, 
shall be conducted at project start up.  If results greater than 7 µg/sq cm are detected, the 
surfaces shall be recleaned and retested at the same frequency.   
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If acceptable results are achieved on three consecutive days in which testing is conducted, the 
test frequency may be reduced to 1 test per 1000 sq. ft. (93 sq. m) prepared each day provided 
the chloride remediation process remains unchanged.  If unacceptable results are encountered, 
or the methods of chloride remediation are changed, the Contractor shall resume testing at a 
frequency of 5 tests per 1000 sq. ft. (93 sq. m). 
 
Following successful chloride testing the chloride test areas shall be cleaned.  Commercial 
Grade Power Tool Cleaning can be used to clean the test locations when the specified degree 
of cleaning is SSPC-SP10. 
 
Surface Condition Prior to Painting (HOLD POINT).  Prepared surfaces, shall meet the 
requirements of the respective degrees of cleaning immediately prior to painting, and shall be 
painted before rusting appears on the surface.  If rust appears or bare steel remains unpainted 
for more than 12 hours, the affected area shall be prepared again at the expense of the 
Contractor. 
 
All loose paint and surface preparation cleaning residue on bridge steel surfaces, scaffolding 
and platforms, containment materials, and tops of abutments and pier caps shall be removed 
prior to painting.  When lead paint is being disturbed, cleaning shall be accomplished by HEPA 
vacuuming unless it is conducted within a containment that is designed with a ventilation system 
capable of collecting the airborne dust and debris created by sweeping and blowing with 
compressed air. 
 
The quality of surface preparation and cleaning of surface dust and debris must be accepted by 
the Engineer prior to painting.  The Engineer has the right to reject any work that was performed 
without adequate provision for QA observations to accept the degree of cleaning.  Rejected 
coating work shall be removed and replaced at the Contractor's expense. 
 
General Paint Requirements.  Paint storage, mixing, and application shall be accomplished 
according to these specifications and as specified in the paint manufacturer's written 
instructions and product data sheets for the paint system used.  In the event of a conflict 
between these specifications and the coating manufacturers’ instructions and data sheets, the 
Contractor shall advise the Engineer and comply with the Engineer’s written resolution.  Until a 
resolution is provided, the most restrictive conditions shall apply. 
 
Unless noted otherwise, If a new concrete deck or repair to an existing deck is required, painting 
shall be done after the deck is placed and the forms have been removed. 
 

a) Paint Storage and Mixing.  All Paint shall be stored according to the manufacturer’s 
published instructions, including handling, temperatures, and warming as required prior 
to mixing.  All coatings shall be supplied in sealed containers bearing the manufacturers 
name, product designation, batch number and mixing/thinning instructions.  Leaking 
containers shall not be used. 

 
Mixing shall be according to the manufacturer’s instructions.  Thinning shall be 
performed using thinner provided by the manufacturer, and only to the extent allowed by 
the manufacturer’s written instructions.  In no case shall thinning be permitted that would 
cause the coating to exceed the local Volatile Organic Compound (VOC) emission 
restrictions.  For multiple component paints, only complete kits shall be mixed and used.  
Partial mixing is not allowed. 
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The ingredients in the containers of paint shall be thoroughly mixed by mechanical 
power mixers according to the manufacturer’s instructions, in the original containers 
before use or mixing with other containers of paint.  The paint shall be mixed in a 
manner that will break up all lumps, completely disperse pigment and result in a uniform 
composition.  Paint shall be carefully examined after mixing for uniformity and to verify 
that no unmixed pigment remains on the bottom of the container.  Excessive skinning or 
partial hardening due to improper or prolonged storage will be cause for rejection of the 
paint, even though it may have been previously inspected and accepted. 

 
Multiple component coatings shall be discarded after the expiration of the pot life.  Single 
component paint shall not remain in spray pots, painters buckets, etc. overnight.  It shall 
be stored in a covered container and remixed before use. 

 
The Engineer reserves the right to sample field paint (individual components and/or the 
mixed material) and have it analyzed.  If the paint does not meet the product 
requirements due to excessive thinning or because of other field problems, the coating 
shall be removed from that section of the structure and replaced as directed by the 
Engineer. 

 
b) Application Methods.  Unless prohibited by the coating manufacturer’s written 

instructions, paint may be applied by spray methods, rollers, or brushes.  If applied with 
conventional or airless spray methods, paint shall be applied in a uniform layer with 
overlapping at the edges of the spray pattern. 

 
The painters shall monitor the wet film thickness of each coat during application.  The 
wet film thickness shall be calculated based on the solids by volume of the material and 
the amount of thinner added.  When the new coating is applied over an existing system, 
routine QC inspections of the wet film thickness shall be performed in addition to the 
painter’s checks in order to establish that a proper film build is being applied. 

 
When brushes or rollers are used to apply the coating, additional applications may be 
required to achieve the specified thickness per layer. 

 
c) Painting Shop Primed Steel.  After cleaning, rusted and damaged areas shall be touched 

up using the same primer specified for painting the existing structure.  The intermediate 
and finish coats specified for painting the existing structure shall be applied to the steel.  
When inorganic zinc has been used as the shop primer, a mist coat of the intermediate 
coat shall be applied first in order to prevent pinholing and bubbling. 

 
d) Recoating and Film Continuity (HOLD POINT for each coat).  Paint shall be considered 

dry for recoating according to the time/temperature/humidity criteria provided in the 
manufacturer’s instructions and when an additional coat can be applied without the 
development of film irregularities; such as lifting, wrinkling, or loss of adhesion of the 
under coat.  If surfaces are contaminated, washing shall be accomplished prior to 
intermediate and final coats.  Wash water does not have to be collected unless the water 
contacts existing lead containing coatings. 

 
Painting shall be done in a neat and workmanlike manner.  Each coat of paint shall be 
applied as a continuous film of uniform thickness free of defects including, but not limited 
to, runs, sags, overspray, dryspray, pinholes, voids, skips, misses, and shadow-through.   
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Defects such as runs and sags shall be brushed out immediately during application. 
 
Paint Systems.  The paint system(s) from the list below shall be applied as specified. 
 
The paint manufacturer's relative humidity, dew point, and material, surface, and ambient 
temperature restrictions shall be provided with the submittals and shall be strictly followed.  
Written recommendations from the paint manufacturer for the length of time each coat must be 
protected from cold or inclement weather (e.g., exposure to rain), during the drying period shall 
be included in the submittals.  Upon acceptance by the Engineer, these times shall be used to 
govern the duration that protection must be maintained during drying. 
 
Where stripe coats are indicated, the Contractor shall apply an additional coat to edges, rivets, 
bolts, crevices, welds, and similar surface irregularities.  The stripe coat shall be applied by 
brush and/or spray to thoroughly work the coating into or on the irregular surfaces, and shall 
extend onto the surrounding steel a minimum of 1 in. (25 mm) in all directions.  The purpose of 
the stripe coat is to build additional thickness and to assure complete coverage of these areas. 
 
The stripe coat may be applied as part of the application of the full coat unless prohibited by the 
coating manufacturer.  If applied as part of the application process of the full coat, the stripe 
coat shall be allowed to dry for a minimum of 10 minutes in order to allow Contractor QC 
personnel to verify that the coat was applied.  If a wet-on-wet stripe coat is prohibited by the 
coating manufacturer or brush or roller application of the full coat pulls the underlying stripe 
coat, the stripe coat shall dry according to the manufacturers’ recommended drying times prior 
to the application of the full coat.  In the case of the prime coat, the full coat can also be applied 
first to protect the steel, followed by the stripe coat after the full coat has dried. 
 

a) System 1 – OZ/E/U – for Bare Steel:  System 1 shall consist of the application of a full coat 
of organic (epoxy) zinc-rich primer, a full intermediate coat of epoxy, and a full finish coat 
of aliphatic urethane.  Stripe coats of the prime and finish coats shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of organic zinc-rich primer between 3.5 and 5.0 mils (90 and 125 

microns) dry film thickness.  The prime coat shall be tinted to a color that contrasts 
with the steel surface. 

 
• One full intermediate coat of epoxy between 3.0 and 6.0 mils (75 and 150 microns) dry 

film thickness.  The intermediate coat shall be a contrasting color to both the first coat 
and finish coat. 

 
• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 9.0 and 15.0 mils (225 and 375 microns). 

 
b) System 2 – PS/EM/U – for Overcoating an Existing System:  System 2 shall consist of the 

application of a full coat of epoxy penetrating sealer, a spot intermediate coat of aluminum 
epoxy mastic and a stripe and full finish coat of aliphatic urethane. 
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A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.  After the spot intermediate, a stripe coat and full finish 
coat of aliphatic urethane shall be applied.  The film thicknesses shall be as follows, 
measured according to SSPC-PA2: 

 
• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness. 
• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 

microns) dry film thickness.  The color shall contrast with the finish coat. 
• One full finish coat of aliphatic urethane between 2.5 and 4.0 mils (65 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 
8.5 and 13.0 mils (215 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements. 

 
c) System 3 – EM/EM/AC – for Bare Steel:  System 3 shall consist of the application of two 

full coats of aluminum epoxy mastic and a full finish coat of waterborne acrylic.  Stripe 
coats for first coat of epoxy mastic and the finish coat shall be applied.  The film 
thicknesses of the full coats shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 

microns) dry film thickness.  The first coat of aluminum epoxy mastic shall be tinted a 
contrasting color with the blast cleaned surface and the second coat. 

 
• One full intermediate coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 

and 175 microns) dry film thickness.  The intermediate coat shall be a contrasting color 
to the first coat and the finish coat. 

 
• A full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 microns) 

dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 12.0 and 18.0 mils (360 and 450 microns). 

 
d) System 4 – PS/EM/AC – for Overcoating an Existing System:  System 4 shall consist of 

the application of a full coat of epoxy penetrating sealer, a spot intermediate coat of 
aluminum epoxy mastic and a stripe and full finish coat of waterborne acrylic. 

 
A full coat of epoxy penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of the 
aluminum epoxy mastic on all areas where rust is evident and areas where the old paint 
has been removed, feathered and/or damaged prior to, during or after the cleaning and 
surface preparation operations.   
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After the spot intermediate, a stripe coat and full finish coat of waterborne acrylic shall be 
applied.  The film thicknesses shall be as follows, measured according to SSPC-PA2: 

 
• One full coat of epoxy penetrating sealer between 1.0 and 2.0 mils (25 and 50 

microns) dry film thickness. 
 

• One spot coat of aluminum epoxy mastic between 5.0 and 7.0 mils (125 and 175 
microns) dry film thickness.  The color shall contrast with the finish coat. 

 
• One full finish coat of waterborne acrylic between 2.0 and 4.0 mils (50 and 100 

microns) dry film thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of the stripe coat, shall be between 
8.0 and 13.0 mils (200 and 325 microns).  The existing coating thickness to remain under 
the overcoat must be verified in order to obtain accurate total dry film thickness 
measurements. 
 

e) System 5 – MCU – for Bare Steel: System 5 shall consist of the application of a full coat of 
moisture cure urethane (MCU) zinc primer, a full coat of MCU intermediate, and a full coat 
of MCU finish.  Stripe coats of the prime and finish coats shall be applied.  The contractor 
shall comply with the manufacturer’s requirements for drying times between the application 
of the stripe coats and the full coats.  The film thicknesses of the full coats shall be as 
follows, measured according to SSPC-PA2: 

 
• One full coat of MCU zinc primer between 3.0 and 5.0 mils (75 and 125 microns) dry 

film thickness.  The prime coat shall be tinted to a color that contrasts with the steel 
surface. 

 
• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 

thickness.  The intermediate coat shall be a contrasting color to both the first coat and 
finish coat. 

 
• One full MCU finish coat between 2.0 and 4.0 mils (50 and 100 microns) dry film 

thickness.  Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 8.0 and 13.0 mils (200 and 325 microns). 

 
f) System 6 – MCU – for Overcoating an Existing System:  System 6 shall consist of the 

application of a full coat of moisture cure urethane (MCU) penetrating sealer, a spot coat of 
MCU intermediate, and a stripe and full coat of MCU finish. 

 
A full coat of MCU penetrating sealer shall be applied to all surfaces following surface 
preparation.  A spot intermediate coat shall consist of the application of one coat of MCU 
intermediate on all areas where rust is evident and areas where the old paint has been 
removed, feathered and/or damaged prior to, during or after the cleaning and surface 
preparation operations.  After the spot intermediate, a stripe coat and full coat of MCU 
finish shall be applied.  The contractor shall comply with the manufacturer’s requirements 
for drying time between the application of the stripe coat and the full finish coat.   
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The film thicknesses shall be as follows, measured according to SSPC-PA2: 
 

• One full coat of MCU sealer between 1.0 and 2.0 mils (25 and 50 microns) dry film 
thickness.   

 
• One full MCU intermediate coat between 3.0 and 4.0 mils (75 and 100 microns) dry film 

thickness.  The color shall contrast with the finish coat. 
 
• One full MCU finish coat 2.0 and 4.0 mils (50 and 100 microns) dry film thickness. 

Finish coat color shall be according to contract plans. 
 

The total dry film thickness for this system, exclusive of areas receiving the stripe coats, 
shall be between 6.0 and 10.0 mils (150 and 250 microns). The existing coating thickness 
to remain under the overcoat must be verified in order to obtain accurate total dry film 
thickness measurements. 
 

Repair of Damage to New Coating System and Areas Concealed by Containment.  The 
Contractor shall repair all damage to the newly installed coating system and areas concealed by 
the containment/protective covering attachment points, at no cost to the Department.  If the 
damage extends to the substrate and the original preparation involved abrasive blast cleaning, 
the damaged areas shall be prepared to Power Tool Cleaning - Commercial Grade.  If the 
original preparation was other than blast cleaning or the damage does not extend to the 
substrate, the loose, fractured paint shall be cleaned to Power Tool Cleaning – Modified SP3. 
 
The surrounding coating at each repair location shall be feathered for a minimum distance of 1 
1/2 in. (40 mm) to achieve a smooth transition between the prepared areas and the existing 
coating. 
If the bare steel is exposed, all coats shall be applied to the prepared area.  If only the 
intermediate and finish coats are damaged, the intermediate and finish shall be applied.  If only 
the finish coat is damaged, the finish shall be applied. 
 
Special Instructions. 
 

a) At the completion of the work, the Contractor shall stencil the painting date and the paint 
code on the bridge.  The letters shall be capitals, not less than 2 in. (50 mm) and not more 
than 3 in. (75 mm) in height. 

 
The stencil shall contain the following wording "PAINTED BY (insert the name of the 
Contractor)" and shall show the month and year in which the painting was completed, 
followed by the appropriate code for the coating material applied, all stenciled on 
successive lines: 

 
CODE U  (for field applied System 3 or System 4). 
 
CODE Z  (for field applied System 1 or System 2). 
 
CODE AA  (for field applied System 5 or System 6). 
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This information shall be stenciled on the cover plate of a truss end post near the top of 
the railing, or on the outside face of an outside stringer near one end of the bridge, or at 
some equally visible surface near the end of the bridge, as designated by the Engineer. 

 
b) All surfaces painted inadvertently shall be cleaned immediately. 

 
It is understood and agreed that the cost of all work outlined above, unless otherwise specified, 
has been included in the bid, and no extra compensation will be allowed. 
 
Basis of Payment.  This work shall be paid for at the contract Lump Sum price for CLEANING 
AND PAINTING STEEL BRIDGE, at the designated location, or for CLEANING AND PAINTING 
the structure or portions thereof described.  Payment will not be authorized until all requirements 
for surface preparation and painting have been fulfilled as described in this specification, 
including the preparation and submittal of all QC documentation. Payment will also not be 
authorized for non-conforming work until the discrepancy is resolved in writing. 
 
Appendix 1 – Reference List 
 
The Contractor shall maintain the following regulations and references on site for the duration of 
the project: 
 
• Illinois Environmental Protection Act  
 
• ASTM D 4214, Standard Test Method for Evaluating Degree of Chalking of Exterior Paint 

Films 
 
• ASTM D 4285, Standard Test Method for Indicating Oil or Water in Compressed Air 

 
• SSPC-AB 1, Mineral and Slag Abrasives 

 
• SSPC-AB 2, Specification for Cleanliness of Recycled Ferrous Metallic Abrasives 

 
• SSPC-AB 3, Newly Manufactured or Re-Manufactured Steel Abrasives 

 
• SSPC-PA 2, Measurement of Dry Coating Thickness with Magnetic Gages 

 
• SSPC-QP 1, Standard Procedure for Evaluating Painting Contractors (Field Application to 

Complex Structures) 
 
• SSPC-QP 2, Standard Procedure for Evaluating the Qualifications of Painting Contractors 

to Remove Hazardous Paint 
 
• SSPC-SP 1, Solvent Cleaning 

 
• SSPC-SP 3, Power Tool Cleaning 

 
• SSPC-SP 10/NACE No. 2, Near White Metal Blast Cleaning 
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• SSPC-SP 12/NACE No. 5, Surface Preparation and Cleaning of Metals by Waterjetting 
Prior to Recoating 

 
• SSPC-SP15, Commercial Grade Power Tool Cleaning 

 
•  SSPC-VIS 1, Guide and Reference Photographs for Steel Surfaces Prepared by Dry 

Abrasive Blast Cleaning 
 
• SSPC-VIS 3, Visual Standard for Power- and Hand-Tool Cleaned Steel 

 
• SSPC-VIS 4,  Guide and Reference Photographs for Steel Cleaned by Water Jetting 

 
• SSPC-VIS 5, Guide and Reference Photographs for Steel Prepared by Wet Abrasive Blast 

Cleaning 
 
• The paint manufacturer's application instructions, MSDS and product data sheets 
 

 
CONTAINMENT AND DISPOSAL OF LEAD PAINT CLEANING RESIDUES 
Effective:  October 2, 2001     Revised:  March 6, 2009 
 
Description.  This work shall consist of the containment, collection, temporary storage, 
transportation and disposal of waste from lead paint removal projects.  Waste requiring 
containment and control includes, but is not limited to, old paint, spent abrasives, corrosion 
products, mill scale, dirt, dust, grease, oil, salts, and water used for cleaning the surface of 
existing lead coatings prior to overcoating. 
 
General.  The existing coatings contain lead and may also contain other toxic metals.  This 
specification provides the requirements for containment and for the protection of the public, and 
the environment from exposure to harmful levels of toxic metals that may be present in the paint 
being removed or repaired.  The Contractor shall take reasonable and appropriate precautions 
to protect the public from the inhalation or ingestion of dust or debris from the operations, and is 
responsible for the clean-up of all spills of waste at no additional cost to the Department. 
 
The Contractor shall comply with the requirements of this Specification and all applicable 
Federal, State, and Local laws, codes, and regulations, including, but not limited to the 
regulations of the United States Environmental Protection Agency (USEPA), Occupational 
Safety and Health Administration (OSHA), and Illinois Environmental Protection Agency (IEPA).  
The Contractor shall comply with all applicable regulations even if the regulation is not 
specifically referenced herein.  If a Federal, State, or Local regulation is more restrictive than the 
requirements of this Specification, the more restrictive requirements shall prevail.  
 
Submittals.  The Contractor shall submit for Engineer review and acceptance, the following 
drawings and plans for accomplishing the work.  The submittals shall be provided within 30 days 
of execution of the contract unless given written permission by the Engineer to submit them at a 
later date.  Work cannot proceed until the submittals are accepted by the Engineer.  Details for 
each of the plans are presented within the body of this specification.  The Contractor shall also 
maintain on site, copies of the standards and regulations referenced herein (list provided in 
appendix 1). 
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Containment Plans.  The containment plans shall include drawings, equipment specifications, 
and calculations (wind load, air flow and ventilation when negative pressure is specified.  
The plans shall include copies of the manufacturer’s specifications for the containment 
materials and equipment that will be used to accomplish containment and ventilation. 
 
When required by the contract plans, the submittal shall provide calculations that assure the 
structural integrity of the bridge when it supports the containment and the calculations and 
drawings shall be signed and sealed by a Structural Engineer licensed in the state of Illinois. 
 
When working over the railroad or navigable waterways, the Department will notify the 
respective agencies that work is being planned.  Unless otherwise directed by the Engineer, 
the Contractor is responsible for follow up contact, and shall provide evidence that the 
railroad, Coast Guard, Corps of Engineers, and other applicable agencies are satisfied with 
the clearance provided and other safety measures that are proposed. 

 
Environmental Monitoring Plan.  The Environmental Monitoring Plan shall address the visual 

inspections and clean up of the soil and water that the Contractor will perform, including final 
project inspection and cleanup.  The plan shall address the daily visible emissions 
observations that will be performed and the corrective action that will be implemented in the 
event emissions or releases occur.  Provisions for high volume ambient air monitoring, the 
Quality Assurance (QA) monitoring plan, laboratory analysis and reporting shall be provided 
together with the name and qualifications of the laboratory that is proposed for Total 
Suspended Particulate (TSP)-lead analysis. 

 
Waste Management Plan.  The Waste Management Plan shall address all aspects of waste 

handling, storage, testing, hauling and disposal.   Include the names, addresses, and a 
contact person for the proposed licensed waste haulers and disposal facilities. Submit the 
name and qualifications of the laboratory proposed for Toxicity Characteristic Leaching 
Procedure (TCLP) analysis.  If the use of abrasive additives is proposed, provide the name 
of the additive, the premixed ratio of additive to abrasive being provided by the supplier, and 
a letter from the supplier of the additive indicating IEPA acceptance of the material.  Note 
that the use of any steel or iron based material, such as but not limited to grit, shot, fines, or 
filings as an abrasive additive is prohibited. 

 
Contingency Plan.  The Contractor shall prepare a contingency plan for emergencies including 

fire, accident, failure of power, failure of dust collection system, failure of supplied air system 
or any other event that may require modification of standard operating procedures during 
lead removal.  The plan shall include specific procedures to ensure safe egress and proper 
medical attention in the event of an emergency. 

 
When the Engineer accepts the submittals, the Contractor will receive written notification.  The 
Contractor shall not begin any work until the Engineer has accepted the submittals.  The 
Contractor shall not construe Engineer acceptance of the submittals to imply approval of any 
particular method or sequence for conducting the work, or for addressing health and safety 
concerns.  Acceptance of the plans does not relieve the Contractor from the responsibility to 
conduct the work according to the requirements of Federal, State, or Local regulations, this 
specification, or to adequately protect the health and safety of all workers involved in the project 
and any members of the public who may be affected by the project.  The Contractor remains 
solely responsible for the adequacy and completeness of the programs and work practices, and 
adherence to them. 
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Quality Control (QC) Inspections.  The Contractor shall perform first line, in process QC 
inspections of all environmental control and waste handling aspects of the project to verify 
compliance with these specification requirements and the accepted drawings and plans.  The 
Contractor shall use the IDOT Environmental Daily Report form supplied by the Engineer to 
record the results of the inspections.  The completed reports shall be turned into the Engineer 
before work resumes the following day.  Contractor QC inspections shall include, but not be 
limited to the following: 
 
• Proper installation and continued performance of the containment system(s) in accordance 

with the approved drawings. 
• Visual inspections of emissions into the air and verification that the cause(s) for any 

unacceptable emissions is corrected. 
• Set up, calibration, operation, and maintenance of the regulated area and high volume 

ambient air monitoring equipment, including proper shipment of cassettes/filters to the 
laboratory for analysis.  Included is verification that the Engineer receives the results within 
the time frames specified and that appropriate steps are taken to correct work practices or 
containment in the event of unacceptable results. 

• Visual inspections of spills or deposits of contaminated materials into the water or onto the 
ground, pavement, soil, or slope protection.  Included is verification that proper cleanup is 
undertaken and that the cause(s) of unacceptable releases is corrected. 

• Proper implementation of the waste management plan including laboratory analysis and 
providing the results to the Engineer within the time frames specified herein. 

• Proper implementation of the contingency plans for emergencies. 
 

The personnel providing the QC inspections shall poses current SSPC-C3 certification or equal, 
including the annual training necessary to maintain that certification (SSPC-C5 or equal), and 
shall provide evidence of successful completion of 2 projects of similar or greater complexity 
and scope that have been completed in the last 2 years.  References shall include the name, 
address, and telephone number of a contact person employed by the bridge owner. Proof of 
initial certification and the current annual training shall also be provided. 
 
Quality Assurance (QA) Observations.  The Engineer will conduct QA observations of any or all 
of the QC monitoring inspections that are undertaken.  The presence or activity of Engineer 
observations in no way relieves the Contractor of the responsibility to provide all necessary daily 
QC inspections of its own and to comply with all requirements of this Specification. 
 
Containment Requirements.  The Contractor shall install and maintain containment systems 
surrounding the work for the purpose of controlling emissions of dust and debris according to 
the requirements of this specification.  Working platforms and containment materials that are 
used shall be firm and stable and platforms shall be designed to support the workers, 
inspectors, spent surface preparation media (e.g., abrasives), and equipment during all phases 
of surface preparation and painting.  Platforms, cables, and other supporting structures shall be 
designed according to OSHA regulations.  If the containment needs to be attached to the 
structure, the containment shall be attached by bolting, clamping, or similar means.  Welding or 
drilling into the structure is prohibited unless approved by the Engineer in writing. 
 
The containment shall be dropped in the event of sustained winds of 40 mph (64 kph) or greater 
and all materials and equipment secured. 
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The Contractor shall provide drawings showing the containment system and indicating the 
method(s) of supporting the working platforms and containment materials to each other and to 
the bridge.  When the use of negative pressure and airflow inside containment is specified, the 
Contractor shall provide all ventilation calculations and details on the equipment that will be 
used for achieving the specified airflow and dust collection. 
 
When directed in the contract plans, the Contractor shall submit calculations and drawings, 
signed and sealed by a Structural Engineer licensed in the state of Illinois, that assure the 
structural integrity of the bridge under the live and dead loads imposed, including the design 
wind loading. 
 
When working over railroads, the Contractor shall provide evidence that the proposed clearance 
and the safety provisions that will be in place (e.g., flagman) are acceptable to the railroad.  In 
the case of work over navigable waters, the Contractor shall provide evidence that the proposed 
clearance and provisions for installing or moving the containment out of navigation lanes is 
acceptable to authorities such as the Coast Guard and Army Corps of Engineers.  The 
Contractor shall include plans for assuring that navigation lighting is not obscured, or if it is 
obscured, that temporary lighting is acceptable to the appropriate authorities (e.g., Coast Guard) 
and will be utilized. 
 
Engineer review and acceptance of the drawings and calculations shall not relieve the 
Contractor from the responsibility for the safety of the working platforms and containment, and 
for providing ample ventilation to control worker and environmental exposures.  After the work 
platforms and containment materials are erected additional measures may be needed to ensure 
worker safety according to OSHA regulations.  The Contractor shall institute such measures at 
no additional cost to the Department. 
 
Containment for the cleaning operation of this contract is defined as follows: 
 
• The containment system shall maintain the work area free of visible emissions of dust and 

debris according to all provisions of this Specification, with no debris permitted outside of 
the regulated area at any time. All debris within the regulated area and within the 
containment shall be collected at the end of the last shift each day, and properly stored in 
sealed containers. Cleaning shall be accomplished by HEPA vacuuming unless it is 
conducted within a containment that is designed with a ventilation system capable of 
collecting the airborne dust and debris created by sweeping and blowing with compressed 
air.  The ventilation system shall be in operation during the cleaning. 
 

• The containment systems shall comply with the specified SSPC Guide 6 classifications as 
presented in Table 1 for the method of paint removal utilized. 
 

• TSP-lead in the air at monitoring locations selected by the Engineer shall comply with the 
requirements specified herein. 

 
The Contractor shall take appropriate action to avoid personnel injury or damage to the 
structure from the installation and use of the containment system.  If the Engineer determines 
that there is the potential for structural damage caused by the installed containment system, the 
Contractor shall take appropriate action to correct the situation. 
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In addition to complying with the specific containment requirements in Table 1 for each method 
of removal, the Contractor shall provide and maintain coverage over the ground in the areas to 
be cleaned.  This coverage shall be capable of catching and containing surface preparation 
media, paint chips, and paint dust in the event of an accidental escape from the primary 
containment.  The containment materials shall be cleaned of loose material prior to relocation or 
dismantling.  Acceptable methods of cleaning include blowing down the surfaces with 
compressed air while the ventilation system is in operation, HEPA vacuuming, and/or wet 
wiping.  If paint chips or dust is observed escaping from the containment materials during 
moving, all associated operations shall be halted and the materials and components recleaned. 
 
The containment systems shall also meet the following requirements: 
 
a) Dry Abrasive Blast Cleaning - Full Containment with Negative Pressure (SSPC Class 1A) 

 
The enclosure shall be designed, installed, and maintained to sustain maximum anticipated 
wind forces, including negative pressure.  Flapping edges of containment materials are 
prohibited and the integrity of all containment materials, seams, and seals shall be 
maintained for the duration of the project.  Airflow inside containment shall be designed to 
provide visibility and reduce worker exposures to toxic metals according to OSHA 
regulations and as specified in Table 1 and its accompanying text.  When the location of the 
work on the bridge, or over lane closures permit, the blast enclosure shall extend a minimum 
of 3 ft. (1 m) beyond the limits of surface preparation to allow the workers to blast away 
from, rather than into the seam between the containment and the structure.  The blast 
enclosure shall have an entrance chamber to allow entrance and exit from the enclosure 
without allowing the escape of blasting residue.  

 
If recyclable metallic abrasives are used, the Contractor shall operate the equipment in a 
manner that minimizes waste generation.  Steps shall also be taken to minimize dust 
generation during the transfer of all abrasive/paint debris (expendable or recyclable 
abrasives) for recycling or disposal.  Acceptable methods include, but are not limited to 
vacuuming, screw or belt conveyance systems, or manual conveyance.  However manual 
conveyance is only permitted if the work is performed inside a containment that is equipped 
with an operating ventilation system capable of controlling the dust that is generated. 

 
Appropriate filtration shall be used on the exhaust air of dust collection and abrasive 
recycling equipment as required to comply with IEPA regulations.  The equipment shall be 
enclosed if visible dust and debris are being emitted and/or the regulated area or high 
volume monitor lead levels are not in compliance. 
 
Areas beneath containment connection points that were shielded from abrasive blast 
cleaning shall be prepared by vacuum blast cleaning or vacuum-shrouded power tool 
cleaning after the containment is removed. 

 
b) Vacuum Blast Cleaning within Containment (SSPC-Class 4A) 
 

Vacuum blasting equipment shall be fully automatic and capable of cleaning and recycling 
the abrasive.  The system shall be designed to deliver cleaned, recycled blasting abrasives 
and provide a closed system containment during blasting.  The removed coating, mill scale, 
and corrosion shall be separated from the abrasive, and stored for disposal.  
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The Contractor shall attach containment materials around and under the work area to catch 
and contain abrasive and waste materials in the event of an accidental escape from the 
vacuum shroud.  This containment is in addition to the ground covers specified earlier. 
 
It is possible that the close proximity of some structural steel members, such as the end 
diaphragms or end cross-frames underneath transverse deck expansion joints, preclude the 
use of the vacuum blasting equipment for the removal of the old paint.  For surfaces that are 
inaccessible for the nozzles of the vacuum blasting equipment, the Contractor shall remove 
the paint by means of full containment inside a complete enclosure as directed by the 
Engineer. 
 

c) Vacuum-Shrouded Power Tool Cleaning within Containment (SSPC-Class 3P) 
 

The Contractor shall utilize power tools equipped with vacuums and High Efficiency 
Particulate Air (HEPA) filters.  The Contractor shall attach containment walls around the 
work area, and install containment materials beneath the work area to catch and contain 
waste materials in the event of an accidental escape from the vacuum shroud.  This 
containment is in addition to the ground covers specified earlier and shall be installed within 
10 ft. (3m) of the areas being cleaned. 

 
d)   Power Tool Cleaning without Vacuum, within Containment (SSPC-Class 2P) 
 

When the use of power tools without vacuum attachments is authorized by the Engineer, the 
Contractor shall securely install containment walls and flooring around the work area to 
capture and collect all debris that is generated.  The containment material requirements for 
this Class 2P are similar to Class 3P used for vacuum-shrouded tools, but the supporting 
structure will be more substantial in Class 2P to better secure the containment materials 
from excessive movement that could lead to the loss of waste paint chips and debris.  
Containment beneath the work shall be within 10 ft. (3m) of the areas being cleaned, and is 
in addition to the ground covers specified earlier. 

 
Water Washing, Water Jetting or Wet Abrasive Blast Cleaning within Containment 

(SSPC Class 2W-3W) 
 

Water washing of the bridge for the purpose of removing chalk, dirt, grease, oil, bird nests, 
and other surface debris, and water jetting or wet abrasive blast cleaning for the purpose of 
removing paint and surface debris shall be conducted within a containment designed, 
installed, and maintained in order to capture and contain all water and waste materials.  The 
containment shall consist of impermeable floors and lower walls to prevent the water and 
debris from escaping.  Permeable upper walls and ceilings are acceptable provided the 
paint chips, debris, and water, other than mists, are collected.  A fine mist passing through 
the permeable upper walls is acceptable, provided the environmental controls specified 
below are met.  If paint chips, debris, or water, other than mists, escape the containment 
system, impermeable walls and ceilings shall be installed. 
 
When water is used for surface cleaning, the collected water shall be filtered to separate the 
particulate from the water.  Recycling of the water is preferred in order to reduce the volume 
of waste that is generated.  The water after filtration shall be collected and disposed of 
according to the waste handling portions of this specification. 
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When a slurry is created by injecting water into the abrasive blast stream, the slurry need 
not be filtered to separate water from the particulate. 

 
Environmental Controls and Monitoring. The Contractor shall prepare and submit to the 
Engineer for review and acceptance, an Environmental Monitoring Plan.  The purpose of the 
plan is to address the observations and equipment monitoring undertaken by the Contractor to 
confirm that project dust and debris are not escaping the containment into the surrounding air, 
soil, and water. 
 
a) Soil and Water.  Containment systems shall be maintained to prevent the escape of paint 

chips, abrasives, and other debris into the water, and onto the ground, soil, slope protection, 
and pavements.  Releases or spills of, paint chips, abrasives, dust and debris that have 
become deposited on surrounding property, structures, equipment or vehicles, and bodies of 
water are unacceptable.  If there are inadvertent spills or releases, the Contractor shall 
immediately shut down the emissions-producing operations, clean up the debris, and 
change work practices, modify the containment, or take other appropriate corrective action 
as needed to prevent similar releases from occurring in the future. 

 
Water booms, boats with skimmers, or other means as necessary shall be used to capture 
and remove paint chips or project debris that falls or escapes into the water. 
 
At the end of each workday at a minimum, the work area inside and outside of containment, 
including ground tarpaulins, shall be inspected to verify that paint debris is not present.  If 
debris is observed, it shall be removed by hand and HEPA-vacuuming.  If wet methods of 
preparation are used, the damp debris can remain overnight provided it is protected from 
accidental release by securely covering the waste, folding the waste into the ground tarps, 
or by other acceptable methods.  Prior to commencing work the next day, the debris from 
the folded ground tarps shall be removed. 
 
Upon project completion, the ground and water in and around the project site are considered 
to have been properly cleaned if paint chips, paint removal media (e.g., spent abrasives), 
fuel, materials of construction, litter, or other project debris have been removed, even if the 
material being cleaned was a pre-existing condition. 

 
b) Visible Emissions.  The Contractor shall conduct observations of visible emissions and 

releases on an ongoing daily basis when dust-producing activities are underway, such as 
paint removal, clean up, waste handling, and containment dismantling or relocation.  Note 
that visible emissions observations do not apply to the fine mist that may escape through 
permeable containment materials when wet methods of preparation are used. 

 
Visible emissions in excess of SSPC Guide 6, Level 1 (1% of the workday) are 
unacceptable.  In an 8-hour workday, this equates to emissions of a cumulative duration no 
greater than 4.8 minutes (288 seconds).  This criterion applies to scattered, random 
emissions of short duration.  Sustained emissions from a given location (e.g., 1 minute or 
longer), regardless of the total length of emissions for the workday, are unacceptable and 
action shall be initiated to halt the emission. 
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If unacceptable visible emissions or releases are observed, the Contractor shall immediately 
shut down the emission-producing operations, clean up the debris, and change work 
practices, modify the containment, or take other appropriate corrective action as needed to 
prevent similar releases from occurring in the future. 

 
c) Ambient Air Monitoring.  The Contractor shall collect and analyze air samples to evaluate 

levels of TSP-lead if there are sensitive receptors within 5 times the height of the structure or 
within 1000 ft. (305 m) of the structure, whichever is greater.  If sensitive receptors are not 
located within these limits, monitoring is not required.  Sensitive receptors are areas of 
public presence or access including, but not limited to, homes, schools, parks, playgrounds, 
shopping areas, livestock areas, and businesses.  The motoring public is not considered to 
be a sensitive receptor for the purpose of ambient air monitoring.  The monitoring schedule 
shall be as follows: 

 
• For dry abrasive blast cleaning monitoring shall be conducted full time during all days 

of dust-producing operations (e.g., paint removal, waste handling, containment 
movement, etc.). 

• For wet abrasive blast cleaning, water jetting, or power tool cleaning, monitoring shall 
be conducted for the first 5 days of dust producing operations.  If the results after 5 
days are acceptable, monitoring may be discontinued.  If the results are unacceptable, 
corrective action shall be initiated to correct the cause of the emissions, and 
monitoring shall continue for an additional 5 days.  If the results are still unacceptable, 
the Engineer may direct that the monitoring continue full time. 

• When monitoring is discontinued, if visible emissions are observed and/or the 
Contractor’s containment system changes during the course of the project, then air 
monitoring will again be required for a minimum of two consecutive days until 
compliance is shown. 
 

All ambient air monitoring shall be performed by the Contractor according to the accepted 
QA Monitoring Plan and according to EPA regulations 40 CFR Part 50 Appendix B, 
Reference Method for the Determination of Suspended Particulate Matter in the Atmosphere 
(High-Volume Method), and 40 CFR Part 50 Appendix G, Reference Method for the 
Determination of Lead in Suspended Particulate Matter Collected from Ambient Air. 
 
The Contractor shall provide up to 4 monitors per work site and all necessary calibration and 
support equipment, power to operate them, security (or arrangements to remove and 
replace the monitors daily), filters, flow chart recorders and overnight envelopes for shipping 
the filters to the laboratory.  The number of monitors required will be indicated in the General 
Notes.  The Contractor shall also contract with a laboratory acceptable to the Engineer for 
the analysis.  The laboratory performing the filter analysis shall be a laboratory that is 
accredited under the American Industrial Hygiene Association (AIHA) Environmental Lead 
Laboratory Accreditation Program (ELLAP) for metals analysis and under the EPA National 
Lead Laboratory Accreditation Program (NLLAP). 

 
The Contractor shall locate the monitors in areas of public exposure and in areas that will 
capture the maximum pollutant emissions resulting from the work.  The Contractor shall 
identify the recommended monitoring sites in the Environmental Monitoring Plan.  The 
monitors shall not be sited until the Engineer accepts the proposed locations. 
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Background samples shall be collected for three days prior to the start of work while no paint 
disturbance operations are underway.  The background monitoring shall include two 
weekdays and one weekend day. The background monitoring shall coincide with the 
anticipated working hours for the paint removal operations, but shall last for a minimum of 8 
hours each day.  

 
The filters shall be removed and replaced with new ones daily.  The Contractor shall advise 
the Engineer in advance when the filters will be removed and replaced.  Each day for the 
first 5 days of monitoring, the Contractor shall send the filters together with chart recorders 
(to record the volume of air and the run time of the monitor) in an overnight service envelope 
to the laboratory for analysis.  At the discretion of the Engineer, if the initial 5 days of 
monitoring on full time monitoring projects is acceptable, the filters may be sent to the 
laboratory every 3 days rather than every day. 
 
TSP-lead results at each monitor location shall be less than 1.5 µg/cu m per calendar 
quarter converted to a daily allowance using the formulas from SSPC Guide 6 as follows, 
except that the maximum 24-hour daily allowance shall be no greater than 6 µg/cu m. 
 
The formula for determining a 24-hour daily value based on the actual number of paint 
disturbance days expected to occur during the 90-day quarter is: 

 
DA = (90 ÷ PD) x 1.5 µg/cu m, where 

 
DA is the daily allowance, and 
PD is the number of preparation days anticipated in the 90-day period 
If the DA calculation is > 6.0 µg/cu m, use 6.0 µg/cu m. 

 
The formula for converting the 24-hour daily allowance to an adjusted daily allowance based 
on the length of the work shift each day (assuming that there are no lead emissions during 
the remaining non-working hours of the day) is: 

 
ADA = DA (24 ÷ H), where  

 
ADA is the adjusted daily allowance, 
DA is the daily allowance, and 
H is the number of hours worked in 24 hours 
If the ADA calculation is > 15.0 µg/cu m, use 15.0µg/cu m 

 
The Contractor shall calibrate the monitors according to the manufacturer’s written 
instructions upon mobilization to the site and quarterly.  Each monitor shall be tagged with 
the calibration date, and calibration information shall be provided to the Engineer upon 
request. 
 
The laboratory results shall be delivered to the Engineer within 7 days of shipping the filters 
to the laboratory.  The report shall include: 

 
1. Monitor identification, location 
2. Cleaning location 
3. Volume of air sampled 
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4. Sample period 
5. Sample results expressed in terms of applicable standards i.e. micrograms per cubic 

meter on a 24 hour time weighted average, or as an adjusted daily allowance. 
6. Comparison of the results with the acceptance criteria indicating whether the 

emissions are compliant. 
 
Regulated Areas.  Physically demarcated regulated area(s) shall be established around 
exposure producing operations at the OSHA Action Level for the toxic metal(s) present in the 
coating.  The Contractor shall provide all required protective clothing and equipment for 
personnel entering into a regulated area.  Unprotected street clothing is not permitted within the 
regulated areas. 
 
Hygiene Facilities/Protective Clothing/Blood Tests.  The Contractor shall provide clean lavatory 
and hand washing facilities according to OSHA regulations and confirm that employees wash 
hands, forearms, and face before breaks. The facilities shall be located at the perimeter of the 
regulated area in close proximity to the paint removal operation.  Shower facilities shall be 
provided when workers’ exposures exceed the Permissible Exposure Limit.  Showers shall be 
located at each bridge site, or if allowed by OSHA regulations, at a central location to service 
multiple bridges. The shower and wash facilities shall be cleaned at least daily during use. 
 
All wash and shower water shall be filtered and containerized.  The Contractor is responsible for 
filtration, testing, and disposal of the water. 
 
The Contractor shall make available to all IDOT project personnel a base line and post project 
blood level screening determined by the whole blood lead method, utilizing the Vena-Puncture 
technique.  This screening shall be made available every 2 months for the first 6 months, and 
every 6 months thereafter. 

 
The Contractor shall provide IDOT project personnel with all required protective clothing and 
equipment, including disposal or cleaning.  Clothing and equipment includes but is not limited to 
disposable coveralls with hood, booties, disposable surgical gloves, hearing protection, and 
safety glasses.  The protective clothing and equipment shall be provided and maintained on the 
job site for the exclusive, continuous and simultaneous use by the IDOT personnel.  This 
equipment shall be suitable to allow inspection access to any area in which work is being 
performed. 
 
All handwash and shower facilities shall be fully available for use by IDOT project personnel. 

 
Site Emergencies. 
 
a) Stop Work.  The Contractor shall stop work at any time the conditions are not within 

specifications and take the appropriate corrective action.  The stoppage will continue until 
conditions have been corrected.  Standby time and cost required for corrective action is at 
the Contractor's expense.  The occurrence of the following events shall be reported in 
writing to IDOT and shall require the Contractor to automatically stop lead paint removal and 
initiate clean up activities. 

 
• Airborne lead levels at any of the high volume ambient air monitoring locations that 

exceed the limits in this specification, or airborne lead in excess of the OSHA Action 
Level at the boundary of the regulated area.  
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• Break in containment barriers. 
• Visible emissions in excess of the specification tolerances. 
• Loss of negative air pressure when negative air pressure is specified (e.g., for dry 

abrasive blast cleaning). 
• Serious injury within the containment area. 
• Fire or safety emergency 
• Respiratory system failure 
• Power failure 

 
b) Contingency Plans and Arrangements.  The Engineer will refer to the contingency plan for 

site specific instructions in the case of emergencies. 
 
The Contractor shall prepare a contingency plan for emergencies including fire, accident, 
failure of power, failure of dust collection system, failure of supplied air system or any other 
event that may require modification of standard operating procedures during lead removal.  
The plan shall include specific procedures to ensure safe egress and proper medical 
attention in the event of an emergency.  The Contractor shall post the telephone numbers 
and locations of emergency services including fire, ambulance, doctor, hospital, police, 
power company and telephone company on clean side of personnel decontamination area. 
 
A two-way radio, or equal, as approved by the Engineer, capable of summoning emergency 
assistance shall be available at each bridge during the time the Contractor's personnel are 
at the bridge site under this contract.  The following emergency response equipment 
described in the contingency plan (generic form attached) shall be available during this time 
as well: an appropriate portable fire extinguisher, a 55 gal (208 L) drum, a 5 gal (19 L) pail, a 
long handled shovel, absorbent material (one bag). 
 
A copy of the contingency plan shall be maintained at each bridge during cleaning 
operations and during the time the Contractor's personnel are at the bridge site under this 
contract.  The Contractor shall designate the emergency coordinator(s) required who shall 
be responsible for the activities described. 
 
An example of a contingency plan is included at the end of this Special Provision. 
 

Collection, Temporary Storage, Transportation and Disposal of Waste.  The Contractor and the 
Department are considered to be co-generators of the waste. 
 
The Contractor is responsible for all aspects of waste collection, testing and identification, 
handling, storage, transportation, and disposal according to these specifications and all 
applicable Federal, State, and Local regulations. The Contractor shall provide for Engineer 
review and acceptance a Waste Management Plan that addresses all aspects of waste 
handling, storage, and testing, and provides the names, addresses, and a contact person for the 
proposed licensed waste haulers and disposal facilities.  The Department will not perform any 
functions relating to the waste other than provide EPA identification numbers, provide the 
Contractor with the emergency response information, the emergency response telephone 
number required to be provided on the manifest, and to sign the waste manifest.  The Engineer 
will obtain the identification numbers from the state and federal environmental protection 
agencies for the bridge(s) to be painted and furnish those to the Contractor. 
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All surface preparation/paint residues shall be collected daily and deposited in all-weather 
containers supplied by the Contractor as temporary storage.  The storage area shall be secure 
to prevent unauthorized entry or tampering with the containers.  Acceptable measures include 
storage within a fully enclosed (e.g., fenced in) and locked area, within a temporary building, or 
implementing other reasonable means to reduce the possibility of vandalism or exposure of the 
waste to the public or the environment  (e.g., securing the lids or covers of waste containers and 
roll-off boxes). Waste shall not be stored outside of the containers.  Waste shall be collected 
and transferred to bulk containers taking extra precautions as necessary to prevent the 
suspension of residues in air or contamination of surrounding surfaces.  Precautions may 
include the transfer of the material within a tarpaulin enclosure.  Transfer into roll-off boxes shall 
be planned to minimize the need for workers to enter the roll-off box. 
 
No residues shall remain on surfaces overnight, either inside or outside of containment.  Waste 
materials shall not be removed through floor drains or by throwing them over the side of the 
bridge.  Flammable materials shall not be stored around or under any bridge structures. 
 
The all-weather containers shall meet the requirements for the transportation of hazardous 
materials and as approved by the Department.  Acceptable containers include covered roll-off 
boxes and 55-gallon drums (17H).  The Contractor shall insure that no breaks and no 
deterioration of these containers occurs and shall maintain a written log of weekly inspections of 
the condition of the containers.  A copy of the log shall be furnished to the Engineer upon 
request.  The containers shall be kept closed and sealed from moisture except during the 
addition of waste.  Each container shall be permanently identified with the date that waste was 
placed into the container, contract number, hazardous waste name and ID number, and other 
information required by the IEPA. 
 
The Contractor shall have each waste stream sampled for each project and tested by TCLP and 
according to EPA and disposal company requirements.  The Engineer shall be notified in 
advance when the samples will be collected.  The samples shall be collected and shipped for 
testing within the first week of the project, with the results due back to the Engineer within 10 
days.  Testing shall be considered included in the pay item for “Containment and Disposal of 
Lead Paint Cleaning Residues.”  Copies of the test results shall be provided to the Engineer 
prior to shipping the waste. 
 
Waste water generated from bridge washing, hygiene purposes, and cleaning of equipment 
shall be filtered on site to remove particulate and disposed of at a Publicly Owned Treatment 
Works (POTW) according to State regulations.  The Contractor shall provide the Engineer with a 
letter from the POTW indicating that they will accept the waste water.  If the POTW allows the 
filtered water to be placed into the sanitary sewer system, the Contractor shall provide a letter 
from the POTW indicating that based on the test results of the water, disposal in the sanitary 
sewer is acceptable to them.  Water shall not be disposed of until the above letter(s) are 
provided to, and accepted by, the Engineer. 
 
If approved abrasive additives are used that render the waste non-hazardous as determined by 
TCLP testing, the waste shall be classified as a non-hazardous special waste, transported by a 
licensed waste transporter, and disposed of at an IEPA permitted disposal facility in Illinois. 
 
When paint is removed from the bridge without the use of abrasive additives, the paint, together 
with the surface preparation media (e.g. abrasive) shall be handled as a hazardous waste, 
regardless of the TCLP results.   
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The waste shall be transported by a licensed hazardous waste transporter, treated by an IEPA 
permitted treatment facility to a non-hazardous special waste and disposed of at an IEPA 
permitted disposal facility in Illinois. 
 
The treatment/disposal facilities shall be approved by the Engineer, and shall hold an IEPA 
permit for waste disposal and waste stream authorization for this cleaning residue.  The IEPA 
permit and waste stream authorization must be obtained prior to beginning cleaning, except that 
if necessary, limited paint removal will be permitted in order to obtain samples of the waste for 
the disposal facilities.  The waste shall be shipped to the facility within 90 days of the first 
accumulation of the waste in the containers.  When permitted by the Engineer, waste from 
multiple bridges in the same contract may be transported by the Contractor to a central waste 
storage location(s) approved by the Engineer in order to consolidate the material for pick up, 
and to minimize the storage of waste containers at multiple remote sites after demobilization.  
Arrangements for the final waste pickup shall be made with the waste hauler by the time blast 
cleaning operations are completed or as required to meet the 90 day limit stated above. 
 
The Contractor shall submit a waste accumulation inventory table to the Engineer no later than 
the 5th day of the month.  The table shall show the number and size of waste containers filled 
each day in the preceding month and the amount of waste shipped that month, including the 
dates of shipments. 
 
The Contractor shall prepare a manifest supplied by the IEPA for off-site treatment and disposal 
before transporting the hazardous waste off-site.  The Contractor shall prepare a land ban 
notification for the waste to be furnished to the disposal facility.  The Contractor shall obtain the 
handwritten signature of the initial transporter and date of the acceptance of the manifest.  The 
Contractor shall send one copy of the manifest to the IEPA within two working days of 
transporting the waste off-site.  The Contractor shall furnish the generator copy of the manifest 
and a copy of the land ban notification to the Engineer.  The Contractor shall give the 
transporter the remaining copies of the manifest. 
 
All other project waste shall be removed from the site according to Federal, State and Local 
regulations, with all waste removed from the site prior to final Contractor demobilization. 
 
The Contractor shall make arrangements to have other hazardous waste, which he/she 
generates, such as used paint solvent, transported to the Contractor's facility at the end of each 
day that this waste is generated.  These hazardous wastes shall be manifested using the 
Contractor's own generator number to a treatment or disposal facility from the Contractor's 
facility.  The Contractor shall not combine solvents or other wastes with cleaning residue 
wastes.  All waste streams shall be stored in separate containers. 
 
The Contractor is responsible for the payment of any fines and undertaking any clean up 
activities mandated by State or federal environmental agencies for improper waste handling, 
storage, transportation, or disposal. 
 
Contractor personnel shall be trained in the proper handling of hazardous waste, and the 
necessary notification and clean up requirements in the event of a spill.  The Contractor shall 
maintain a copy of the personnel training records at each bridge site. 
 
  



FAP Route 312 (IL 3) 
Project F-0312 (035) 

Section 73-BR-1I 
Randolph County 

Contract No. 76883 

   49

Basis of Payment.  The soil, water, and air monitoring, containment, collection, temporary 
storage, transportation, testing and disposal of all project waste, and all other work described 
herein will be paid for at the contract lump sum price for CONTAINMENT AND DISPOSAL OF 
LEAD PAINT CLEANING RESIDUES at the designated location.  Payment will not be 
authorized until all requirements have been fulfilled as described in this specification, including 
the preparation and submittal of all QC documentation, submittal of environmental monitoring 
and waste test results, and disposal of all waste. 
 
Appendix 1 – Reference List 
 
The Contractor shall maintain the following reference standards and regulations on site for the 
duration of the project: 
 
• Illinois Environmental Protection Agency – Information Statement on the Removal of Lead-

Based Paint from Exterior Surfaces, latest revision 
 
• Illinois Environmental Protection Act 
 
• SSPC Guide 6, Guide for Containing Debris Generated During Paint Removal Operations 

 
• 29 CFR 1926.62, Lead in Construction  
 
• 40 CFR Part 50, Appendix B, Reference Method for the Determination of Suspended 

Particulate Matter in the Atmosphere (High-Volume Method) 
 
• 40 CFR Part 50, Appendix G, Reference Method for the Determination of Lead in 

Suspended Particulate Matter Collected from Ambient Air 
 
• SSPC Guide 16, Guide to Specifying and Selecting Dust Collectors 

 
• SSPC TU-7, Conducting Ambient Air, Soil, and Water Sampling Activities During Surface 

Preparation and Paint Disturbance Activities.  
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Table 1 
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals1 

 
Removal 
Method 

 
SSPC 
Class2 

Containment 
Material 
Flexibility 

Containment 
Material 
Permeability3 

Containment 
Support 
Structure 

Containment 
Material 
Joints4 

Hand Tool 
Cleaning 

3P6 Rigid or 
Flexible 

Permeable or 
Impermeable 

Minimal Partially 
Sealed 

Power Tool 
Cleaning w/ 
Vacuum 

3P6 Rigid or 
Flexible 

Permeable or 
Impermeable 

Minimal Partially 
Sealed 

Power Tool 
Cleaning w/o 
Vacuum 

2P Rigid or 
Flexible 

Permeable or 
Impermeable 

Rigid or 
Flexible 

Fully or 
Partially 
Sealed 

Water Jetting 
Wet Ab Blast 
Water Cleaning7 

2W-3W Rigid or 
Flexible 

Permeable and
Impermeable7 

Rigid, Flexible, 
or Minimal 

Fully and 
Partially 
Sealed 

Abrasive Blast 
Cleaning 

1A Rigid or 
Flexible 

Impermeable Rigid or 
Flexible 

Fully 
Sealed 

Vacuum Blast 
Cleaning 

4A6 Rigid or 
Flexible 

Permeable Minimal Partially 
Sealed 

 
 
 

Table 1 (Continued) 
Containment Criteria for Removal of Paint Containing Lead and Other Toxic Metals1 

 
Removal 
Method 

 
SSPC 
Class2 

 
Containment 
Entryway 

Ventilation 
System 
Required5 

Negative 
Pressure 
Required 

Exhaust 
Filtration 
Required 

Hand Tool 
Cleaning 

3P6 Overlapping or 
Open Seam 

Natural No No 

Power Tool 
Cleaning w/ 
Vacuum 

3P6 Overlapping or 
Open Seam 

Natural No No 

Power Tool 
Cleaning w/o 
Vacuum 

2P Overlapping or 
Open Seam 

Natural No No 

Water Jetting 
Wet Ab Blast 
Water Cleaning7 

2W-3W Overlapping or 
Open Seam 

Natural No No 

Abrasive Blast 
Cleaning 

1A Airlock or 
Resealable 

Mechanical Yes Yes 

Vacuum Blast 
Cleaning 

4A6 Open Seam Natural No No 
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Notes: 
 
1This table provides general design criteria only.  It does not guarantee that specific controls 
over emissions will occur because unique site conditions must be considered in the design.  
Other combinations of materials may provide controls over emissions equivalent to or greater 
than those combinations shown above. 
 
2The SSPC Classification is based on SSPC Guide 6.  Note that for work over water, water 
booms or boats with skimmers must be employed, where feasible, to contain spills or 
releases.  Debris must be removed daily at a minimum. 
 
3Permeability addresses both air and water as appropriate.  In the case of water removal 
methods, the containment materials must be resistant to water.  Ground covers should always  
impermeable, and of sufficient strength to withstand the impact and weight of the debris and 
the equipment used for collection and clean-up.  Ground covers must also extend beyond the 
containment boundary to capture escaping debris. 
  
4 If debris escapes through the seams, then additional sealing of the seams and joints is 
required. 
 
5When “Natural” is listed, ventilation is not required provided the emissions are controlled as 
specified in this Special Provision, and provided worker exposures are properly controlled.  If 
unacceptable emissions or worker exposures to lead or other toxic metals occur, incorporate a 
ventilation system into the containment. 
 
6Ground covers and wall tarpaulins may provide suitable controls over emissions without the 
need to completely enclose the work area. 
 

7This method applies to water cleaning to remove surface contaminants, and water jetting 
(with and without abrasive) and wet abrasive blast cleaning where the goal is to remove paint.  
Although both permeable and impermeable containment materials are included, ground 
covers and the lower portions of the containment must be water impermeable with fully sealed 
joints, and of sufficient strength and integrity to facilitate the collection and holding of the water 
and debris for proper disposal.  If water or debris, other than mist, escape through upper 
sidewalls or ceiling areas constructed of permeable materials, they shall be replaced with 
impermeable materials.  Permeable materials for the purpose of this specification are defined 
as materials with openings measuring 25 mils (1 micron) or less in greatest dimension. 
 

A. Containment Components - The basic components that make up containment 
systems are defined below.  The components are combined in Table 1 to 
establish the minimum containment system requirements for the method(s) of 
paint removal specified for the Contract. 

 
1. Rigidity of Containment Materials - Rigid containment materials consist of 

solid panels of plywood, aluminum, rigid metal, plastic, fiberglass, 
composites, or similar materials.  Flexible materials consist of screens, 
tarps, drapes, plastic sheeting, or similar materials.  When directed by the 
Engineer, do not use flexible materials for horizontal surfaces directly 
over traffic lanes or vertical surfaces in close proximity to traffic lanes.   
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If the Engineer allows the use of flexible materials, The Contractor shall 
take special precautions to completely secure the materials to prevent 
any interference with traffic. 

 
2. Permeability of Containment Materials - The containment materials are 

identified as air impenetrable if they are impervious to dust or wind such 
as provided by rigid panels, coated solid tarps, or plastic sheeting.  Air 
penetrable materials are those that are formed or woven to allow air flow.  
Water impermeable materials are those that are capable of containing 
and controlling water when wet methods of preparation are used.  Water 
permeable materials allow the water to pass through.  Chemical resistant 
materials are those resistant to chemical and solvent stripping solutions.  
Use fire retardant materials in all cases.  

 
3. Support Structure - Rigid support structures consist of scaffolding and 

framing to which the containment materials are affixed to minimize 
movement of the containment cocoon.  Flexible support structures are 
comprised of cables, chains, or similar systems to which the containment 
materials are affixed.  Use fire retardant materials in all cases. 

 
4. Containment Joints - Fully sealed joints require that mating surfaces 

between the containment materials and to the structure being prepared 
are completely sealed.  Sealing measures include tape, caulk, Velcro, 
clamps, or other similar material capable of forming a continuous, 
impenetrable or impermeable seal.  When materials are overlapped, a 
minimum overlap of 8 in. (200 mm) is required. 

 
5. Entryway - An airlock entryway involves a minimum of one stage that is 

fully sealed to the containment and which is maintained under negative 
pressure using the ventilation system of the containment.  Resealable 
door entryways involve the use of flexible or rigid doors capable of being 
repeatedly opened and resealed.  Sealing methods include the use of 
zippers, Velcro, clamps, or similar fasteners.  Overlapping door tarpaulin 
entryways consist of two or three overlapping door tarpaulins. 

 
6. Mechanical Ventilation - The requirement for mechanical ventilation is to 

ensure that adequate air movement is achieved to reduce worker 
exposure to toxic metals to as low as feasible according to OSHA 
regulations (e.g., 29 CFR 1926.62), and to enhance visibility.  Design the 
system with proper exhaust ports or plenums, adequately sized ductwork, 
adequately sized discharge fans and air cleaning devices (dust collectors) 
and properly sized and distributed make-up air points to achieve a 
uniform air flow inside containment for visibility.  The design target for 
airflow shall be a minimum of 100 ft. (30.5m) per minute cross-draft or 60 
ft. (18.3 m) per minute downdraft.  Increase these minimum airflow 
requirements if necessary to address worker lead exposures.  Natural 
ventilation does not require the use of mechanical equipment for moving 
dust and debris through the work area. 
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7. Negative Pressure - When specified, achieve a minimum of 0.03 in. (7.5 
mm) water column (W.C.) relative to ambient conditions, or confirm 
through visual assessments for the concave appearance of the 
containment enclosure. 

 
8. Exhaust Ventilation - When mechanical ventilation systems are used, 

provide filtration of the exhaust air, to achieve a filtration efficiency of 99.9 
percent at 0.02 mils (0.5 microns). 
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HAZARDOUS WASTE 
CONTINGENCY PLAN 

FOR 
LEAD BASED PAINT REMOVAL PROJECTS 

 
Bridge No.:    
Location:    
USEPA Generator No.:    
IEPA Generator No.:    
 
 
Note: 
 
1. A copy of this plan must be kept at the bridge while the Contractor's employees are at the 

site. 
 
2. A copy of the plan must be mailed to the police and fire departments and hospital identified 

herein. 
 
Primary Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
 
 
Alternate Emergency Coordinator 
 
Name:    
Address:    
City:    
Phone: (Work)    
 (Home)    
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Emergency Response Agencies 

 
POLICE: 
 
1. State Police (if bridge not in city)  Phone:______________________ 
 
 District No.  ________________ 
 
 Address:  ________________________________________________ 
 
2. County Sheriff   Phone:    
 
 County:    
 
 Address:    
 
3. City Police   Phone:   
 
 District No.    
 
 Address:    
 
Arrangements made with police:  (Describe arrangements or refusal by police to make 
arrangements): 
  
  
 
 
 
FIRE: 
 
1. City   Phone:    
 
 Name:    
 
 Address:  
 
2. Fire District   Phone:    
 
 Name:    
 
 Address:    
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3. Other   Phone:    
 
 Name:    
 
 Address:    
 
Arrangements made with fire departments:  (Describe arrangements or refusal by fire 
departments to make arrangements): 
  
  
 
 
 
 
HOSPITAL: 
 
 Name:   Phone:    
 
 Address:  
 
Arrangements made with hospital:  (Describe arrangements or refusal by hospital to make 
arrangements): 
  
  
 
Properties of waste and hazard to health: 
 
 
Places where employees working: 
 
 
Location of Bridge: 
 
 
Types of injuries or illness which could result: 
 
 
Appropriate response to release of waste to the soil: 
 
 
Appropriate response to release of waste to surface water: 
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Emergency Equipment at Bridge 
 

Emergency 
Equipment List 

Location of 
Equipment 

Description of 
Equipment 

Capability of 
Equipment 

1.  Two-way radio Truck  Communication 
 

2.  Portable Fire 
Extinguisher 
 

Truck  Extinguishes Fire 

3.  Absorbent 
Material 

Truck  Absorbs Paint or 
Solvent Spills 
 

4.  Hand Shovel Truck  Scooping Material 
 

5.  55 Gallon (208 
L) Drum 

Truck  Storing Spilled 
Material 
 

6.  5 Gallon (19 L) 
Pail 

Truck  Storing Spilled 
Material 
 

 
Emergency Procedure 
 
1. Notify personnel at the bridge of the emergency and implement emergency procedure. 
 
2. Identify the character, source, amount and extent of released materials. 
 
3. Assess possible hazards to health or environment. 
 
4. Contain the released waste or extinguish fire.  Contact the fire department if appropriate. 
 
5. If human health or the environment is threatened, contact appropriate police and fire 

department.  In addition, the Emergency Services and Disaster Agency needs to be 
called using their 24-hour toll free number (800-782-7860) and the National Response 
Center using their 24-hour toll free number (800-824-8802). 

 
6. Notify the Engineer that an emergency has occurred. 
 
7. Store spilled material and soil contaminated by spill, if any, in a drum or pail.  Mark and 

label the drum or pail for disposal. 
 
8. Write a full account of the spill or fire incident including date, time, volume, material, and 

response taken. 
 
9. Replenish stock of absorbent material or other equipment used in response.  
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DECK SLAB REPAIR 
Effective:  May 15, 1995      Revised:  January 22, 2010 
 
This work shall consist of hot-mix asphalt surface removal, when required, the removal and 
disposal of all loose and deteriorated concrete from bridge deck and the replacement with new 
concrete to the original top of deck.  The work shall be done according to the applicable 
requirements of Sections 501, 503 and 1020 of the Standard Specifications and this Special 
Provision. 
 
Deck slab repairs will be classified as follows: 
 

(a) Partial-Depth.  Partial-depth repairs shall consist of removing the loose and unsound 
deck concrete, disposing of the concrete removed and replacing with new concrete.  The 
removal may be performed by chipping with power driven hand tools or by hydro-
scarification equipment.  The depth shall be measured from the top of the concrete deck 
surface, at least 3/4 in. (20 mm) but not more than 1/2 the concrete deck thickness. 
 

(b) Full-Depth.  Full-depth repairs shall consist of removing concrete full-depth of the deck, 
disposing of the concrete removed, and replacing with new concrete to the original 
concrete deck surface.  The removal may be performed with power driven hand tools, 
hydraulic impact equipment, or by hydro-scarification equipment.  Full-depth repairs shall 
be classified for payment as Full-Depth, Type I and Full-Depth, Type II according to the 
following: 
 
Type I Full-depth patches less than or equal to 5 sq. ft. (0.5 sq m) in area.  The 

minimum dimensions for a patch shall be 1 ft. x 1 ft. (300 mm x 300 mm). 
 
Type II Full-depth patches greater than 5 sq. ft. (0.5 sq. m) in area. 

 
Materials. 
 
Materials shall be according to Article 1020.02. 
 
Portland cement concrete for partial and full-depth repairs shall be according to Section 1020.  
Class PP-1, PP-2, PP-3, PP-4, PP-5 or BS concrete shall be used at the Contractor’s option 
unless noted otherwise on the contract plans.  For Class BS concrete, a CA 13, 14, or 16 shall 
be used.  If the  BS concrete mixture is used only for full depth repairs, a CA-11 may be used.  
In Section 1020, revise the second sentence of Note 10 for Table 1 of Article1020.04 to read as 
follows for Class PP concrete:  “The bridge deck patching mix design strength shall be 
increased to 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa) flexural, and the mixture 
shall have 72 hours to obtain the required strength.” 
 
Grout.  The grout for bonding new concrete to old concrete shall be proportioned by weight 
(mass) and mixed at the job site, or it may be ready-mixed if agitated while at the job site.  The 
bonding grout shall consist of one part portland cement and one part sand, mixed with sufficient 
water to form a slurry.  The bonding grout shall have a consistency allowing it to be scrubbed 
onto the prepared surface with a stiff brush or broom leaving a thin, uniform coating that will not 
run or puddle in low spots.  Grout that can not be easily and evenly applied or has lost its 
consistency may be rejected by the Engineer.  Grout that is more than two hours old shall not 
be used. 
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Equipment: 
 
The equipment used shall be subject to the approval of the Engineer and shall meet the 
following requirements: 
 

(a) Surface Preparation Equipment.  Surface preparation and concrete removal equipment 
shall be according to the applicable portions of Section 1100 and the following: 
 
(1) Sawing Equipment.  Sawing equipment shall be a concrete saw capable of sawing 

concrete to the specified depth. 
 
(2) Blast Cleaning Equipment.  The blast cleaning may be performed by wet 

sandblasting, high-pressure waterblasting, shotblasting or abrasive blasting.  Blast 
cleaning equipment shall be capable of removing rust and old concrete from exposed 
reinforcement bars, and shall have oil traps. 

 
(3) Power-Driven Hand Tools.  Power-driven hand tools will be permitted including 

jackhammers lighter than the nominal 45 lb. (20 kg) class.  Chipping hammers 
heavier than a nominal 15 lb. (6.8 kg) class shall not be used for removing concrete 
from below any reinforcing bar for partial depth repairs, or for removal within 1 ft (300 
mm) of existing beams, girders or other supporting structural members that are to 
remain in service or within 1 ft (300 mm) of the boundaries of full-depth repairs.  
Jackhammers or chipping hammers shall not be operated at an angle in excess of 45 
degrees measured from the surface of the slab. 

 
(4) Hydraulic Impact Equipment.  Hydraulic impact equipment with a maximum rated 

striking energy of 360 ft-lbs (270 J) may be permitted only in areas of full depth 
removal more than 1 ft (300 mm) away from existing beams, girders or other 
supporting structural members that are to remain in service or more than 1 ft (300 
mm) from the boundaries of full-depth repairs. 

 
(5) Hydro-Scarification Equipment.  The hydro-scarification equipment shall consist of 

filtering and pumping units operating with a remote-controlled robotic device.  The 
equipment may use river, stream or lake water.  Operation of the equipment shall be 
performed and supervised by qualified personnel certified by the equipment 
manufacturer.  Evidence of certification shall be presented to the Engineer.  The 
equipment shall be capable of removing concrete to the specified depth and 
removing rust and concrete particles from exposed reinforcing bars.  Hydro-
scarification equipment shall be calibrated before being used and shall operate at a 
minimum of 18,000 psi (124 MPa). 

 
(b) Concrete Equipment:  Equipment for proportioning and mixing the concrete shall be 

according to Article 1020.03. 
 
(c) Finishing Equipment:  Finishing equipment shall be according to Article 1103.17.  

Adequate hand tools will be permitted for placing and consolidating concrete in the patch 
areas and for finishing small patches. 
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Construction Requirements:  Sidewalks, curbs, drains, reinforcement and/or existing transverse 
and longitudinal joints which are to remain in place shall be protected from damage during 
removal and cleaning operations.  All damage caused by the Contractor shall be corrected, at 
the Contractor’s expense, to the satisfaction of the Engineer. 
 
The Contractor shall control the runoff water generated by the various construction activities in 
such a manner as to minimize, to the maximum extent practicable, the discharge of construction 
debris into adjacent waters, and shall properly dispose of the solids generated according to 
Article 202.03.  Runoff water will not be allowed to constitute a hazard on adjacent or underlying 
roadways, waterways, drainage areas or railroads nor be allowed to erode existing slopes. 
 

(a) Hot-Mix Asphalt Surface Removal. 
 

The hot-mix asphalt surface course and all waterproofing membrane shall be removed 
and disposed of according to applicable portions of Articles 440.04 and 440.06, except 
milling equipment will not be allowed if the deck is to receive a waterproofing membrane 
system.  If the overlay or waterproofing membrane contains asbestos fibers, removal 
shall be in accordance with the Special Provision for "Asbestos Waterproofing 
Membrane or Asbestos Hot-mix Asphalt Surface Removal".  Removal of the hot-mix 
asphalt surface by the use of radiant or direct heat will not be permitted. 

 
(b) Surface Preparation: 

 
All loose, disintegrated and unsound concrete shall be removed from portions of the 
deck slab shown on the plans or as designated by the Engineer.  The Engineer will 
determine the limits of removal as the work progresses. 

 
The Contractor shall take care not to damage reinforcement bars or expansion joints 
which are to remain in place.  Any damage to reinforcement bars or expansion joints 
shall be corrected at the Contractor's expense.  All loose reinforcement bars, as 
determined by the Engineer, shall be retied at the Contractor's expense. 

 
(1) Partial-Depth.  Areas to be repaired will be determined and marked by the Engineer.  

A concrete saw shall be used to provide vertical edges approximately 3/4 in. (20 mm) 
deep around the perimeter of the area to be patched when a concrete overlay is not 
specified.  Where high steel is present, the depth may be reduced as directed by the 
Engineer.  A saw cut will not be required on those boundaries along the face of the 
curb, parapet or joint or when sharp vertical edges are provided by hydro-
scarification. 

 
The loose and unsound concrete shall be removed by chipping, with power driven 
hand tools or by hydro-scarification equipment.  All exposed reinforcing bars and 
newly exposed concrete shall be thoroughly blast cleaned.  Where, in the judgment 
of the Engineer, the bond between existing concrete and reinforcement steel within 
the patch area has been destroyed, the concrete adjacent to the bar shall be 
removed to a depth that will permit new concrete to bond to the entire periphery of 
the exposed bar.  A minimum of 1 in. (25 mm) clearance will be required.  The 
Engineer may require enlarging a designated removal area should inspection 
indicate deterioration beyond the limits previously designated. In this event, a new 
saw cut shall be made around the extended area before additional removal is begun.   
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The removal area shall not be enlarged solely to correct debonded reinforcement or 
deficient lap lengths. 

 
(2) Full-Depth.  Concrete shall be removed as determined by the Engineer within all 

areas designated for full-depth repair and in all designated areas of partial depth 
repair in which unsound concrete is found to extend below half the concrete deck 
thickness.  Full depth removal shall be performed according to Article 501.05 except 
that hydraulic impact equipment may be permitted in areas of full depth removal 
more than 1 ft (300 mm) away from the edges of existing beams, girders or other 
supporting structural members or more than 1 ft (300 mm) from the boundaries of 
full-depth repairs.  Saw cuts shall be made on the top of the deck, except those 
boundaries along the face of curbs, parapets and joints or where hydro-scarification 
provided sharp vertical edges.  The top saw cut may be omitted if the deck is to 
receive an overlay. 

 
Forms for full-depth repair may be supported by hangers with adjustable bolts or by 
blocking from the beams below.  When approved by the Engineer, forms for Type 1 
patches may be supported by No. 9 wires or other devices attached to the 
reinforcement bars. 

 
All form work shall be removed after the curing sequence is complete and prior to 
opening to traffic. 
 

(3) Reinforcement Treatment.  Care shall be exercised during concrete removal to 
protect the reinforcement bars and structural steel from damage.  Any damage to the 
reinforcement bars or structural steel to remain in place shall be repaired or replaced 
to the satisfaction of the Engineer at the Contractor's expense.  All existing 
reinforcement bars shall remain in place except as herein provided for corroded bars.  
Tying of loose bars will be required.  Reinforcing bars which have been cut or have  
lost 25 percent or more of their original cross sectional area shall be supplemented 
by new in kind reinforcement bars.  New bars shall be lapped a minimum of 32 bar 
diameters to existing bars.  An approved mechanical bar splice capable of 
developing in tension at least 125 percent of the yield strength of the existing bar 
shall be used when it is not feasible to provide the minimum bar lap.  No welding of 
bars will be permitted. 

 
(4) Cleaning.  Immediately after completion of the concrete removal and reinforcement 

repairs, the repair areas shall be cleaned of dust and debris. Once the initial cleaning 
is completed, the repair areas shall be thoroughly blast cleaned to a roughened 
appearance free from all foreign matter.  Particular attention shall be given to 
removal of concrete fines.  Any method of cleaning which does not consistently 
produce satisfactory results shall be discontinued and replaced by an acceptable 
method.  All debris, including water, resulting from the blast cleaning shall be 
confined and shall be immediately and thoroughly removed from all areas of 
accumulation.  If concrete placement does not follow immediately after the final 
cleaning, the area shall be carefully protected with well-anchored polyethylene 
sheeting. 
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Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, or other 
foreign substances which may reduce bond with the concrete.  A tight non-scaling 
coating of rust is not considered objectionable.  Loose, scaling rust shall be removed 
by rubbing with burlap, wire brushing, blast cleaning or other methods approved by 
the Engineer. 

 
(c) Placement & Finishing of Concrete Repair: 

 
(1) Grout Placement.  After the repair areas have been cleaned and immediately prior to 

concrete placement, the grout shall be applied to a dampened surface.  A thin layer 
of grout shall be thoroughly scrubbed into the deck surface.  All vertical as well as 
horizontal surfaces shall receive a thorough, even coating.  The rate of grout 
placement shall be limited so the brushed grout does not dry out before it is covered 
with concrete.  Grout that has become dry and chalky shall be blast cleaned and 
replaced at the Contractor's expense.  No concrete shall be placed over dry grout. 

 
(2) Concrete Placement. 

 
The concrete shall be placed and consolidated according to Article 503.07  and as 
herein specified.  Article 1020.14 shall apply. 

 
When an overlay system is not specified, the patches shall be finished according to 
Article 503.16 (a), followed by a light brooming. 

 
(d) Curing and Protection. 

 
Concrete patches shall be cured by the Wetted Burlap or Wetted Cotton Mat Method 
according to Article 1020.13 (a)(3) or Article 1020.13 (a)(5).  The curing period shall be 3 
days for Class PP-1, PP-2, PP-3, PP-4, and PP-5 concrete.  The curing period shall be 7 
days for Class BS concrete.  In addition to Article 1020.13, when the air temperature is 
less than 55º F (13º C), the Contractor shall cover the patch according to Article 1020.13 
(d)(1) with minimum R12 insulation.  Insulation is optional when the air temperature is 
55º F. - 90º F (13º C - 32º C).  Insulation shall not be placed when the air temperature is 
greater than 90° F (32° C).  A 72-hour minimum drying period shall be required before 
placing waterproofing or hot-mix asphalt surfacing. 
 

(e) Opening to Traffic. 
 

No traffic will be permitted on a patch until after the specified cure period, and the 
concrete has obtained a minimum compressive strength of 4000 psi (27.6 MPa) or 
flexural strength of 675 psi (4.65 MPa). 
 
Construction equipment will be permitted on a patch during the cure period if the 
concrete has obtained the minimum required strength.  In this instance, the strength 
specimens shall be cured with the patch. 

 
Method of Measurement. 
 
When specified, hot-mix asphalt surface removal and full or partial depth repairs will be 
measured for payment and computed in square yards (square meters). 
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Basis of Payment. 
 
The hot-mix asphalt surface removal will be paid for at the contract unit price per square yard 
(square meter) for HOT-MIX ASPHALT SURFACE REMOVAL (DECK).  Areas removed and 
replaced up to and including a depth of half the concrete deck thickness will be paid for at the 
contract unit price per square yard (square meter) for DECK SLAB REPAIR (PARTIAL).  Areas 
requiring removal greater than a depth of half the concrete deck thickness shall be removed and 
replaced full depth and will be paid for at the contract unit price per square yard (square meter) 
for DECK SLAB REPAIR (FULL DEPTH, TYPE I) and/or DECK SLAB REPAIR (FULL DEPTH, 
TYPE II). 
 
When corroded reinforcement bars are encountered in the performance of this work and 
replacement is required, the Contractor will be paid according to Article 109.04. 
 
No payment will be allowed for removal and replacement of reinforcement bars damaged by the 
Contractor in the performance of his/her work or for any increases in dimensions needed to 
provide splices for these replacement bars. 
 
Removal and disposal of asbestos waterproofing and/or asbestos bituminous concrete will be 
paid for as specified in the Special Provision for “Asbestos Waterproofing Membrane or 
Asbestos Hot-Mix Asphalt Surface Removal”. 
 
 
BRIDGE DECK MICROSILICA CONCRETE OVERLAY 
Effective:  May 15, 1995     Revised:  May 11, 2009 
 
Description.  This work shall consist of the preparation of the existing concrete bridge deck and 
the construction of a microsilica concrete overlay to the specified thickness.  The minimum 
thickness of the overlay shall be 2 1/4 in. (60 mm). 
 
Materials.  Materials shall meet the requirements of the following Articles of Section 1000: 
 

Item    Article/Section 
 
(a) Microsilica 1010 
(b) Portland Cement Concrete (Notes 1-6) 1020 
(c) Grout (Note 7) 
(d) Packaged Rapid Hardening Mortar or Concrete 1018 
(e) Concrete Curing Materials   1022.02 
 

Note 1: Cement shall be Type I portland cement.  Fine aggregate shall be natural sand and the 
coarse aggregate shall be crushed stone or crushed gravel.  The gradation of the 
coarse aggregate shall be CA 11, CA 13, CA 14 or CA 16. 

 
Note 2: Mix Design Criteria. 
 

Article 1020.04 shall not apply.  The microsilica concrete mix design shall meet the 
following requirements: 
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Cement Factor 565 lb./cu. yd. (335 kg/cu. m) 
 
Microsilica Solids 33 lb./cu. yd. (20 kg/cu. m) 
 
Water/Cement Ratio 0.37 to 0.41 
(including water in the slurry) 
 
Mortar Factor 0.88 to 0.92 

 
Slump 3 to 6 in. (75 to 150 mm) 
 
Air Content 5.0 to 8.0 percent 
 
Compressive Strength (14 days) 4000 psi (27,500 kPa) minimum 
 
Flexural Strength (14 days) 675 psi (4,650 kPa) minimum 

 
Note 3: Admixtures. 
 

Article 1020.05(b) shall apply except as follows: 
 
High-range water reducing admixtures (superplasticizers) shall be added as 
determined by the Engineer. 

 
Note 4: Fly Ash. 
 

Article 1020.05(c)(1) shall apply except as follows: 
 
Only Class C fly ash may be used to partially replace portland cement. The amount of 
cement replaced and replacement ratio shall be the same as for Class BS concrete. 
 

Note 5: Ground Granulated Blast-Furnace Slag. 
 

Ground granulated blast-furnace slag may be used according to Article 1020.05(c)(2).  
The amount of cement replaced and replacement ratio shall be the same as for Class 
BS concrete. 

 
Note 6: Mixing. 
 

The mixing requirements shall be according to Article 1020.11, except as follows: 
 

(a) Water-based microsilica slurry: 
 

(1) Truck Mixer: 
• Combine simultaneously air entraining admixture, water-reducing 

admixture and/or retarding admixture, microsilica slurry and 80 percent of 
the water with cement, fly ash (if used) and aggregates. 

• Add remaining water. 
• Mix 30-40 revolutions at 12-15 RPM. 
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• Add high range water-reducing admixture. 
• Mix 60-70 revolutions at 12-15 RPM. 

 
(2) Stationary Mixer: 

• The microsilica slurry shall be diluted into the water stream or weigh box 
prior to adding into mixer. Combine simultaneously air entraining 
admixture, water-reducing admixture and/or retarding admixture, 
microsilica slurry and 80 percent of the water with cement, fly ash (if used) 
and aggregates. 

• Add remaining water. 
• After mixing cycle is completed deposit into truck mixer. 
• Add high range water-reducing admixture. 
• Mix 60-70 revolutions at 12-15 RPM. 

 
(b) Densified microsilica (bulk): 

 
(1) Truck Mixer: 

• Same as (a)1 above except the densified microsilica shall be added with 
the cement. 

 
(2) Stationary Mixer: 

• Same as (a)2 above except the densified microsilica shall be added with 
the cement. 

 
(c) Densified microsilica (bag): 

Bagged microsilica shall be kept dry.  No bag or material containing moisture 
shall be introduced into the concrete mixer. 

 
(1) Truck Mixer: 

• Combine air entraining admixture, water-reducing admixture and/or 
retarding admixture and 80 percent of the water. 

• Add cement, fly ash (if used), and aggregates. 
• Add remaining water. 
• Mix 30-40 revolutions at 12-15 RPM. 
• Add microsilica. 
• Mix 70-80 revolutions at 12-15 RPM. 
• Add high range water-reducing admixture. 
• Mix 60-70 revolutions at 12-15 RPM. 

 
(2) Stationary Mixer: 

• Combine air entraining admixture, water-reducing admixture and/or 
retarding admixture and 80% of the water. 

• Add cement, fly ash (if used), and aggregates. 
• Add remaining water. 
• After mixing cycle is completed deposit into truck mixer. 
• Add microsilica to truck. 
• Mix 70-80 revolutions at 12-15 RPM. 
• Add high range water-reducing admixture. 
• Mix 60-70 revolutions at 12-15 RPM. 
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Note 7: Grout.  The grout for bonding new concrete to old concrete shall be proportioned by 
weight (mass) and mixed at the job site, or it may be ready-mixed if agitated while at 
the job site.  The bonding grout shall consist of one part portland cement and two parts 
sand, mixed with sufficient water to form a slurry.  The bonding grout shall have a 
consistency allowing it to be scrubbed onto the prepared surface with a stiff brush or 
broom leaving a thin, uniform coating that will not run or puddle in low spots.  Grout 
that can not be easily and evenly applied or has lost its consistency may be rejected 
by the Engineer.  Grout that is more than one hour old shall not be used. 
 
At the option of the Contractor the grout may be applied by mechanical applicators.  If 
this option is chosen, the sand shall be eliminated from the grout mix. 
 

Equipment:  The equipment used shall be subject to the approval of the Engineer and shall 
meet the following requirements: 
 

(a) Surface Preparation Equipment.  Surface preparation equipment shall be according to 
the applicable portions of Section 1100 and the following: 

 
(1) Sawing Equipment.  Sawing equipment shall be a concrete saw capable of sawing 

concrete to the specified depth. 
 
(2) Mechanical Blast Cleaning Equipment.  Mechanical blast cleaning may be performed 

by high-pressure waterblasting or shotblasting.  Mechanical blast cleaning equipment 
shall be capable of removing weak concrete at the surface, including the 
microfractured concrete surface layer remaining as a result of mechanical 
scarification, and shall have oil traps. 
 
Mechanical high-pressure waterblasting equipment shall be mounted on a wheeled 
carriage and shall include multiple nozzles mounted on a rotating assembly.  The 
distance between the nozzles and the deck surface shall be kept constant and the 
wheels shall maintain contact with the deck surface during operation. 
 

(3) Hand-Held Blast Cleaning Equipment.  Blast cleaning using hand-held equipment 
may be performed by high-pressure waterblasting or abrasive blasting.  Hand-held 
blast cleaning equipment shall have oil traps. 
 
Hand-held high-pressure waterblasting equipment that is used in areas inaccessible 
to mechanical blast cleaning equipment shall have a minimum pressure of 7,000 psi 
(48 MPa). 

 
(4) Mechanical Scarifying Equipment.  Scarifying equipment shall be a power-operated, 

mechanical scarifier capable of uniformly scarifying or removing the old concrete 
surface and new patches to the depths required in a satisfactory manner.  Other 
types of removal devices may be used if their operation is suitable and they can be 
demonstrated to the satisfaction of the Engineer. 

 
(5) Hydro-Scarification Equipment.  The hydro-scarification equipment shall consist of 

filtering and pumping units operating with a computerized, self-propelled robotic 
machine with gauges and settings that can be easily verified.  The equipment shall 
use potable water according to Section 1002.   
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Operation of the equipment shall be performed and supervised by qualified 
personnel certified by the equipment manufacturer.  Evidence of certification shall be 
presented to the Engineer.  The equipment shall be capable of removing concrete to 
the specified depth and be capable of removing rust and old concrete particles from 
exposed reinforcement bars.  The hydro-scarification equipment shall be calibrated 
before being used and shall operate at a uniform pressure sufficient to remove the 
specified depth of concrete in a timely manner. 

 
(6) Vacuum Cleanup Equipment.  The equipment shall be equipped with fugitive dust 

control devices capable of removing wet debris and water all in the same pass.  
Vacuum equipment shall also be capable of washing the deck with pressurized water 
prior to the vacuum operation to dislodge all debris and slurry from the deck surface. 

 
(7) Power-Driven Hand Tools.  Power-driven hand tools will be permitted including 

jackhammers lighter than the nominal 45 lb. (20 kg) class.  Jackhammers or chipping 
hammers shall not be operated at an angle in excess of 45 degrees measured from 
the surface of the slab. 

 
(b) Pull-off Test Equipment. Equipment used to perform pull-off testing shall be either 

approved by the Engineer, or obtained from one of the following approved sources: 
 
James Equipment Germann Instruments, Inc. 
007 Bond Tester BOND-TEST Pull-off System 
800-426-6500 847-329-9999 
 
SDS Company 
DYNA Pull-off Tester 
805-238-3229 
 
Pull-off test equipment shall include all miscellaneous equipment and materials to 
perform the test and clean the equipment, as indicated in the Illinois Test Procedures 
304 and 305 “Pull-off Test (Surface or Overlay Method)”.  Prior to the start of testing, the 
Contractor shall submit to the Engineer a technical data sheet and material safety data 
sheet for the epoxy used to perform the testing.  For solvents used to clean the 
equipment, a material safety data sheet shall be submitted. 
 

(c) Concrete Equipment.  Equipment for proportioning and mixing the concrete shall be 
according to Article 1020.03. 
 

(d) Finishing Equipment.  Finishing equipment shall be according to Article 503.03. 
 
(e) Mechanical Fogging Equipment.  Mechanical fogging equipment shall be according to 

1103.17 (k) 
 

Construction Requirements:  Sidewalks, curbs, drains, reinforcement and/or existing transverse 
and longitudinal joints which are to remain in place shall be protected from damage during 
scarification and cleaning operations.  All damage caused by the Contractor shall be corrected, 
at the Contractor’s expense, to the satisfaction of the Engineer. 
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The Contractor shall control the runoff water generated by the various construction activities in 
such a manner as to minimize, to the maximum extent practicable, the discharge of construction 
debris into adjacent waters, and shall properly dispose of the solids generated according to 
Article 202.03.  Runoff water will not be allowed to constitute a hazard on adjacent or underlying 
roadways, waterways, drainage areas or railroads nor be allowed to erode existing slopes. 
 

(a) Deck Preparation: 
 

(1) Bridge Deck Scarification.  The scarification work shall consist of removing the 
designated concrete deck surface using mechanical or hydro-scarifying equipment 
as specified.  The areas designated shall be scarified uniformly to the depth as 
specified on the plans.  In areas of the deck not accessible to the scarifying 
equipment, power-driven hand tools will be permitted.  Power driven hand tools shall 
be used for removal around areas to remain in place. 
 
A trial section on the existing deck surface will be designated by the Engineer to 
demonstrate that the equipment, personnel and methods of operation are capable of 
producing results satisfactory to the Engineer.  The trial section will consist of 
approximately 30 sq. ft. (3 sq. m). 
 
Once the settings for the equipment are established, they shall not be changed 
without the permission of the Engineer.  The removal shall be verified, as necessary, 
at least every 16 ft. (5 m) along the cutting path.  If sound concrete is being removed 
below the desired depth, the equipment shall be reset or recalibrated. 
 
If the use of hydro-scarification equipment is specified, the Contractor may use 
mechanical scarification equipment to remove an initial depth of concrete provided 
that the last 1/4 in. (6 mm) of removal is accomplished with hydro-scarification 
equipment.  If the Contractor’s use of mechanical scarifying equipment results in 
exposing, snagging, or dislodging the top mat of reinforcing steel, the scarifying shall 
be stopped immediately and the remaining removal shall be accomplished using the 
hydro-scarification equipment.  All damage to the existing reinforcement resulting 
from the Contractor’s operation shall be repaired or replaced at the Contractor’s 
expense as directed by the Engineer.  Replacement shall include the removal of any 
additional concrete required to position or splice the new reinforcing steel.  
Undercutting of exposed reinforcement bars shall only be as required to replace or 
repair damaged or corroded reinforcement.  Repairs to existing reinforcement shall 
be according to the Special Provision for “Deck Slab Repair”. 
 
After hydro-scarification the deck shall be vacuum cleaned in a timely manner before 
the water and debris are allowed to dry and re-solidify to the deck.  The uses of 
alternative cleaning and debris removal methods to minimize driving heavy vacuum 
equipment over exposed deck reinforcement may be used subject to the approval of 
the Engineer. 

 
(2) Deck Patching.  After bridge deck scarification, all designated patching, except as 

note below, shall be completed according to the Special Provision for "Deck Slab 
Repair”.  All full depth patching shall be completed prior to final surface preparation.   
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When mechanical scarification is specified, partial depth patches may be fill with 
overlay material at the time of overlay placement. 
 
All patches placed prior to overlay placement shall be struck off and then roughened 
with a suitable stiff bristled broom or wire brush to provide a rough texture designed 
to promote bonding of the overlay.  Hand finishing of the patch surface shall be kept 
to a minimum to prevent overworking of the surface. 

 
After scarification, the deck shall be thoroughly cleaned of broken concrete and other 
debris.  The Engineer will sound the scarified deck and all remaining unsound areas 
will be marked for additional removal and/or repairs as applicable.  If the bottom mat 
of reinforcement is exposed, that area shall be defined as a full depth repair. 
 
In areas where hydro-scarification is specified, No separate payment for partial depth 
patching will be made regardless of whether it was detailed in the plans or not.  Just 
prior to performing hydro-scarification, the deck shall be sounded, with unsound 
areas marked on the deck to assist the hydro-scarification process in performing the 
partial depth removal simultaneously with the hydro-scarification operation.  If in the 
opinion of the Engineer additional removal is required after the hydro-scarification 
process, which could not have been anticipated or accounted for by normal 
modifications to the scarification process (such as modifying the dwell time or Nozzle 
pressure), such removal shall be paid for according to Article 109.04.  Any removal 
required or made below the specified depth for scarification of the bridge deck, which 
does not result in full depth patching, shall be filled with the overlay material at the 
time of the overlay placement. 
 

(3) Final Surface Preparation.  Final surface preparation shall consist of the operation of 
mechanical blast cleaning equipment to remove any weak concrete at the surface, 
including the microfractured concrete surface layer remaining as a result of 
mechanical scarification.  Any areas determined by the Engineer to be inaccessible 
to mechanical equipment shall be thoroughly blast cleaned with hand-held 
equipment.  When hydro-scarification equipment is used for concrete removal, the 
deck surface need not be blast cleaned with mechanical equipment unless the spoils 
from the scarification operation are allowed to dry and re-solidify on the deck surface. 

 
Final surface preparation shall also include the cleaning of all dust, debris, and 
concrete fines from the deck surface including vertical faces of curbs, previously 
placed adjacent overlays, barrier walls up to a height of 1 in. (25 mm) above the 
overlay, depressions, and beneath reinforcement bars.  Hand-held high-pressure 
waterblasting equipment shall be used for this operation. 

 
If mechanical scarification is used to produce the final deck surface texture, surface 
pull-off testing will be required.  After the final surface preparation has been 
completed and before placement of the overlay, the prepared deck surface will be 
tested by the Engineer according to the Illinois Test Procedure 304 “Pull-off Test 
(Surface Method)”.  The Contractor shall provide the test equipment. 
 
a. Start-up Testing.  Prior to the first overlay placement, the Engineer will evaluate 

the blast cleaning method.  The start-up area shall be a minimum of 600 sq. ft. 
(56 sq. m).   
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After the area has been prepared, six random test locations will be determined by 
the Engineer, and tested according to the Illinois Test Procedure 304 “Pull-off 
Test (Surface Method)”. 

 
The average of the six tests shall be a minimum of 175 psi (1,207 kPa) and each 
individual test shall have a minimum strength of 160 psi (1,103 kPa).  If the 
criteria are not met, the Contractor shall adjust the blast cleaning method.  Start-
up testing will be repeated until satisfactory results are attained. 
 
Once an acceptable surface preparation method is established, it shall be 
continued for the balance of the work.  The Contractor may, with the permission 
of the Engineer, change the surface preparation method, in which case, 
additional start-up testing will be required. 
 

b. Lot Testing.  After start-up testing has been completed, the following testing 
frequency will be used.  For each structure, each stage will be divided into lots of 
not more than 4500 sq. ft. (420 sq. m).  Three random test locations will be 
determined by the Engineer for each lot, and tested according to the Illinois Test 
procedure 304 “Pull-off Test (Surface Method)”. 
 
The average of the three tests shall be a minimum of 175 psi (1,207 kPa) and 
each individual test shall have a minimum strength of 160 psi (1,103 kPa).  In the 
case of a failing individual test or a failing average of three tests, the Engineer 
will determine the area that requires additional surface preparation by the 
Contractor.  Additional test locations will be determined by the Engineer. 

 
In addition to start-up and lot testing, the Department may require surface pull-off 
testing of areas inaccessible to mechanical blast cleaning equipment and blast 
cleaned with hand-held equipment.  The Engineer shall determine each test location, 
and each individual test shall have a minimum strength of 175 psi (1,207 kPa). 
 
Exposed reinforcement bars shall be free of dirt, detrimental scale, paint, oil, and 
other foreign substances which may reduce bond with the concrete.  A tight non-
scaling coating of rust is not considered objectionable.  Loose, scaling rust shall be 
removed by rubbing with burlap, wire brushing, blast cleaning or other methods 
approved by the Engineer. All loose reinforcement bars, as determined by the 
Engineer, shall be retied at the Contractor's expense.  
 
All dust, concrete fines, debris, including water, resulting from the surface 
preparation shall be confined and shall be immediately and thoroughly removed from 
all areas of accumulation.  If concrete placement does not follow immediately after 
the final surface preparation, the area shall be carefully protected with well-anchored 
white polyethylene sheeting. 

 
(b) Pre-placement Procedure.  Prior to placing the overlay, the Engineer will inspect the 

deck surface.  All contaminated areas shall be blast cleaned again at the Contractor's 
expense. 
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Before placing the overlay, the finishing machine shall be operated over the full length of 
bridge segment to be overlaid to check support rails for deflection and confirm the 
minimum overlay thickness.  All necessary adjustments shall be made and another 
check performed, unless otherwise directed by the Engineer. 

 
(c) Placement Procedure.  Concrete placement shall be according to Article 503.07 and the 

following: 
 
(1) Bonding Methods.  The Contractor shall prepare the deck prior to overlay placement 

by one of the following methods unless restricted as specified on the plans: 
 

a. Grout Method.  The deck shall be cleaned to the satisfaction of the Engineer and 
shall be thoroughly wetted and maintained in a dampened condition for at least 
12 hours before placement of the grout is started.  Any excess water shall be 
removed by compressed air or by vacuuming prior to grout placement. Water 
shall not be applied to the deck surface within one hour before or at any time 
during placement of the grout.  Immediately before placing the overlay mixture, 
the exposed area shall be thoroughly covered with a thin layer of grout.  The 
grout shall be thoroughly scrubbed into the surface.  All vertical as well as 
horizontal surfaces shall receive a thorough, even coating.  The rate of grout 
placement shall be limited so the brushed grout does not dry out before it is 
covered with the concrete. 
 
Grout that is allowed to become dry and chalky shall be blast cleaned and 
replaced at the Contractor's expense.  No concrete shall be placed over dry 
grout. 
 

b. Direct Bond Method.  The deck shall be cleaned to the satisfaction of the 
Engineer and shall be thoroughly wetted and maintained in a dampened 
condition for at least 12 hours before placement of the overlay.  Any excess 
water shall be removed by compressed air or by vacuuming prior to beginning 
overlay placement.  Water shall not be applied to the deck surface within one 
hour before or at any time during placement of the overlay. 

 
(2) Overlay Placement.  Placement of the concrete shall be a continuous operation 

throughout the pour.  The overlay shall be placed as close to its final position as 
possible and then mechanically consolidated and screeded to final grade.  All 
fogging, finishing, and texturing shall be according to Article 503.16. 
 
Internal vibration shall be performed along edges, adjacent to bulkheads, and where 
the overlay thickness exceeds 3 in. (75 mm).  Internal vibration along the longitudinal 
edges of a pour shall be performed with a minimum of 2 hand-held vibrators, one on 
each edge of the pour.  Hand finishing shall be performed along the edges of the 
pour and shall be done from sidewalks, curbs or work bridges. 
 
A construction dam or bulkhead shall be installed in case of a delay of 30 minutes or 
more in the concrete placement operation. 
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All construction joints shall be formed.  When required by the Engineer the previously 
placed overlay shall be sawed full-depth to a straight and vertical edge before fresh 
concrete is placed.  The Engineer will determine the extent of the removal.  When 
longitudinal joints are not shown on the plans, the locations shall be subject to 
approval by the Engineer and shall not be located in the wheel paths. 
 
The Contractor shall stencil the date of construction (month and year) and the 
appropriate letters MS, or MSFA when fly ash is used in the mix design, into the 
overlay before it takes its final set.  The stencil shall be located in a conspicuous 
location, as determined by the Engineer, for each stage of construction.  This 
location shall be outside of the grooving where possible and within 3 ft. (1 m) of an 
abutment joint.  The characters shall be 3 to 4 in. (75 mm to 100 mm) in height, 1/4 
in. (5 mm) in depth and face the centerline of the roadway. 
 

(3) Limitations of Operations: 
 

a. Weather limitations.  Temperature control for concrete placement shall be 
according to 1020.14(b).  The concrete protection from low air temperatures 
during the curing period shall be according to Article 1020.13(d).  Concrete shall 
not be placed when rain is expected during the working period.  If night 
placement is required, illumination and placement procedures will be subject to 
approval of the Engineer.  No additional compensation will be allowed if night 
work is required. 

 
b. Other Limitations.  Concrete delivery trucks shall be limited to a maximum load of 

6 cu. yd. (4.6 cu. m). 
 

Truck mixers, concrete pumps, or other heavy equipment will not be permitted on 
any portion of the deck where the top reinforcing mat has been exposed.  
Conveyors, buggy ramps and pump piping shall be installed in a way that will not 
displace undercut reinforcement bars.  Air compressors may be operated on the 
deck only if located directly over a pier and supported off undercut reinforcement 
bars.  Compressors will not be allowed to travel over undercut reinforcement 
bars. 

 
Concrete removal may proceed during final cleaning and concrete placement on 
adjacent portions of the deck, provided the removal does not interfere in any way 
with the cleaning or placement operations. 
 
If water or contaminants from the hydro-scarification flow into the area of final 
cleaning or concrete placement, hydro-scarification shall be suspended until the 
concrete has been placed and has cured a minimum of 24 hours.  No concrete 
shall be removed within 6 ft. (1.8 m) of a newly-placed overlay until the concrete 
has obtained a minimum compressive strength of 3000 psi (20,700 kPa) or 
flexural strength of 600 psi (4,150 kPa). 

 
(4) Curing Procedure.  The surface shall be continuously wet cured for at least 7 days 

according to Article 1020.13(a)(5) Wetted Cotton Mat Method. 
  



FAP Route 312 (IL 3) 
Project F-0312 (035) 

Section 73-BR-1I 
Randolph County 

Contract No. 76883 

 73

(5) Opening to Traffic.  No traffic or construction equipment will be permitted on the 
overlay until after the specified cure period and the concrete has obtained a 
minimum compressive strength of 4000 psi (27,500 kPa) or flexural strength of 675 
psi (4,650 kPa) unless permitted by the Engineer. 

 
(6) Overlay Testing.  The Engineer reserves the right to conduct pull-off tests on the 

overlay to determine if any areas are not bonded to the underlying concrete, and at a 
time determined by the Engineer.  The overlay will be tested according to the Illinois 
Test Procedure 305 “Pull-off Test (Overlay Method)”, and the Contractor shall 
provide the test equipment.  Each individual test shall have a minimum strength of 
150 psi (1,034 kPa).  Unacceptable test results will require removal and replacement 
of the overlay at the Contractor’s expense, and the locations will be determined by 
the Engineer.  When removing portions of an overlay, the saw cut shall be a 
minimum depth of 1 in. (25 mm). 

 
If the overlay is to remain in place, all core holes due to testing shall be filled with a 
rapid set mortar or concrete.  Only enough water to permit placement and 
consolidation by rodding shall be used, and the material shall be struck-off flush with 
the adjacent material. 
 
For a rapid set mortar mixture, one part packaged rapid set cement shall be 
combined with two parts fine aggregate, by volume; or a packaged rapid set mortar 
shall be used.  For a rapid set concrete mixture, a packaged rapid set mortar shall be 
combined with coarse aggregate according to the manufacturer’s instructions; or a 
packaged rapid set concrete shall be used.  Mixing of a rapid set mortar or concrete 
shall be according to the manufacturer’s instructions. 
 

Method of Measurement.  The areas of mechanical and/or hydro scarification on the bridge 
deck will be measured for payment in square yards (square meters).  No additional payment will 
be made for multiple passes of the equipment required to achieve the specified scarification 
depth. 
 
The concrete overlay will be measured for payment in square yards (square meters). 
 
When Bridge Deck Hydro-Scarification is specified, the additional concrete placed with the 
overlay, required to fill all depressions below the specified thickness will be measured for 
payment in cubic yards (cubic meters).  The volume will be determined by subtracting the 
theoretical volume of the overlay from the ticketed volume of overlay delivered minus the 
volume estimated by the Engineer left in the last truck at the end of the overlay placement.  The 
theoretical cubic yard (cubic meter) quantity for the overlay will be determined by multiplying the 
plan surface area of the overlay times the specified thickness of the overlay. 
 
Basis of Payment.  Concrete scarification of the bridge deck using mechanical scarification 
equipment will be paid for at the contract unit price per square yard (square meter) for 
CONCRETE BRIDGE DECK SCARIFICATION of the depth specified.  Concrete scarification of 
the bridge deck using hydro-scarification equipment will be paid for at the contract unit price per 
square yard (square meter) for BRIDGE DECK HYDRO-SCARIFICATION of the depth 
specified. 
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Microsilica concrete overlay will be paid for at the contract unit price per square yard (square 
meter) for BRIDGE DECK MICROSILICA CONCRETE OVERLAY, of the thickness specified. 
When hydro-scarification equipment is used, the additional volume of overlay required to fill all 
depressions below the specified thickness will be paid for at the Contractor’s actual material 
cost for the microsilica concrete per cubic yard (cubic meter) plus 15 percent. 
 
When mechanical scarification equipment is used, additional partial depth patches poured 
monolithically with the overlay will be paid for at the contract unit price bid per square yard 
(square meter) for DECK SLAB REPAIR (PARTIAL). 
 
When the Engineer conducts pull-off tests on the overlay and they are acceptable, Contractor 
expenses incurred due to testing and for filling core holes will be paid according to Article 
109.04.  Unacceptable pull-off tests will be at the Contractor’s expense. 
 
When specified, the Contractor has the option of choosing the type of overlay.  The options will 
be limited to those specified in the plans and will be paid for at the contract unit price per square 
yard (square meter) for BRIDGE DECK CONCRETE OVERLAY OPTION, of the thickness 
specified. 
 
Overlay material placed off the deck in abutment backwalls, and/or other locations will not be 
measured for payment but will be included in the pay item involved. 
 
 
STRUCTURAL REPAIR OF CONCRETE 
Effective: March 15, 2006      Revised: January 22, 2010 
 
Description.  This work shall consist of structurally repairing concrete. 
 
Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Portland Cement Concrete (Note 1)  ........................................................................... 1020 
(b) R1 or R2 Mortar (Note2) 
(c) Normal Weight Concrete (Note 3) 
(d) Shotcrete (High Performance) (Note 4) 
(e) Reinforcement Bars  .............................................................................................. 1006.10 
(f) Anchor Bolts  .......................................................................................................... 1006.09 
(g) Water  .......................................................................................................................... 1002 
(h) Curing Compound (Type I)  ......................................................................................... 1022 
(i) Cotton Mats  ........................................................................................................... 1022.02 
(j) Protective Coat  ...................................................................................................... 1023.01 
(k) Epoxy (Note 5)  ........................................................................................................... 1025 
(l) Mechanical Bar Splicers (Note 6) 

 
Note 1. The concrete shall be Class SI, except the cement factor shall be a minimum 6.65 

cwt/cu. yd. (395 kg/cu. m), the coarse aggregate shall be a CA 16, and the strength 
shall be a minimum 4000 psi (27,500 kPa) compressive or 675 psi (4650 kPa) 
flexural at 14 days.  A high range water-reducing admixture shall be used to obtain 
a 5-7 in. (125-175 mm) slump, but the cement factor shall not be reduced.  This 
cement factor restriction shall also apply if a water-reducing admixture is used. 
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Note 2. The R1 or R2 mortar shall be from the Department’s approved list of Packaged, 
Dry, Rapid Hardening, Cementitious Materials for Concrete Repairs with coarse 
aggregate added.  The amount of coarse aggregate added to the R1 or R2 Mortar 
shall be per the manufacturer’s recommendations.  The coarse aggregate 
gradation shall be CA 16 from an Aggregate Gradation Control System source or a 
packaged aggregate meeting Article 1004.02 with a maximum size of 1/2 in. (12.5 
mm).  The R1 or R2 Mortar and coarse aggregate mixture shall comply with the air 
content and strength requirements for Class SI concrete as indicated in Note 1.  
Mixing shall be per the manufacturer’s recommendations, except the water/cement 
ratio shall not exceed the value specified for Class SI concrete as indicated in Note 
1.  A high range water-reducing admixture shall be used to obtain a 5-7 in. (125-
175 mm) slump. 

 
Note 3. The packaged concrete mixture shall be from the Department’s approved list of 

Packaged, Dry, Formed, Concrete Repair Mixtures.  The materials and preparation 
of aggregate shall be according to ASTM C 387.  Proportioning shall be according 
to ASTM C 387, except the minimum cement factor shall be 6.65 cwt/cu. yd. (395 
kg/cu. m).  Cement replacement with fly ash or ground granulated blast-furnace 
slag shall be according to Section 1020.  The coarse aggregate shall be a 
maximum size of 1/2 in. (12.5 mm).  The packaged concrete mixture shall comply 
with the air content and strength requirements for Class SI concrete as indicated in 
Note 1.  Mixing shall be per the manufacturer’s recommendations, except the 
water/cement ratio shall not exceed the value specified for Class SI concrete as 
indicated in Note 1.  A high range water-reducing admixture shall be used to obtain 
a 5-7 in. (125-175 mm) slump. 

 
Note 4. A packaged, pre-blended, and dry combination of materials, for the wet-mix 

shotcrete method shall be provided according to ASTM C 1480.  An accelerator is 
prohibited, except the shotcrete may be modified at the nozzle with a non-chloride 
accelerator for overhead applications.  The shotcrete shall be Type FA or CA, 
Grade FR, and Class I.  The fibers shall be Type III synthetic according to ASTM C 
1116. 

 
The packaged shotcrete shall have a maximum water soluble chloride ion content 
of 0.06 % by weight (mass) of cement.  The test shall be performed according to 
ASTM C 1218, and the hardened shotcrete shall have an age of 28 to 42 days at 
the time of test.  The test shall be performed a minimum of once every two years. 
 
Each individual aggregate used in the packaged shotcrete shall have either a 
maximum ASTM C 1260 expansion of 0.16 percent or a maximum ASTM C 1293 
expansion of 0.040 percent.  However, the ASTM C 1260 value may be increased 
to 0.27 percent for each individual aggregate if the cement total equivalent alkali 
content (Na2O + 0.658K2O) does not exceed 0.60 percent.  As an alternative to 
these requirements, ASTM C 1567 testing which shows the packaged shotcrete 
has a maximum expansion of 0.16 percent may be submitted.  The ASTM C 1260, 
C 1293, or C 1567 test shall be performed a minimum of once every two years. 
 
The 7 and 28 day compressive strength requirements in ASTM C 1480 shall not 
apply.  Instead the shotcrete shall obtain a minimum compressive strength of 4000 
psi (27,500 kPa) at 14 days. 
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The packaged shotcrete shall be limited to the following proportions: 
 
The portland cement and finely divided minerals shall be 6.05 cwt/cu. yd. (360 
kg/cu. m) to 8.50 cwt/cu. yd (505 kg/cu. m) for Type FA and 6.05 cwt/cu. yd. (360 
kg/cu. m) to 7.50 cwt/cu. yd. (445 kg/cu. m) for Type CA.   The portland cement 
shall not be below 4.70 cwt/cu. yd. (279 kg/cu. m) for Type FA or CA. 
 
The finely divided mineral(s) shall constitute a maximum of 35 percent of the total 
cement plus finely divided mineral(s). 
 
Class F fly ash is optional and the maximum shall be 20 percent by weight (mass) 
of cement. 
 
Class C fly ash is optional and the maximum shall be 25 percent by weight (mass) 
of cement. 
 
Ground granulated blast-furnace slag is optional and the maximum shall be 30 
percent by weight (mass) of cement. 
 
Microsilica is required and shall be a minimum of 5 percent by weight (mass) of 
cement, and a maximum of 10 percent.  As an alternative to microsilica, high-
reactivity metakaolin may be used at a minimum of 5 percent by weight (mass) of 
cement, and a maximum of 10 percent. 
 
Fly ash shall not be used in combination with ground granulated blast-furnace slag.   
Class F fly ash shall not be used in combination with Class C fly ash.  Microsilica 
shall not be used in combination with high-reactivity metakaolin.  A finely divided 
mineral shall not be used in combination with a blended hydraulic cement, except 
for microsilica or high-reactivity metakaolin. 
 
The water/cement ratio as defined in Article 1020.06 shall be a maximum of 0.42. 
 
The air content as shot shall be 4.0 – 8.0 percent. 

 
Note 5. In addition ASTM C 881, Type IV, Grade 2 or 3, Class A, B, or C may be used. 

 
Note 6. Mechanical bar splicers shall be from the approved list of Mechanical Reinforcing 

Bar Splicers / Coupler Systems, and shall be capable of developing in tension at 
least 125 percent of the yield strength of the existing reinforcement bar. 

 
Equipment.  Equipment shall be according to Article 503.03 and the following. 
 
Chipping Hammer – The chipping hammer for removing concrete shall be a light-duty 
pneumatic or electric tool with a 15 lb. (7 kg) maximum class or less. 
 
Blast Cleaning Equipment – Blast cleaning equipment for concrete surface preparation shall be 
the abrasive type, and the equipment shall have oil traps. 
 
Hydrodemolition Equipment – Hydrodemolition equipment for removing concrete shall be 
calibrated, and shall use water according to Section 1002. 
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High Performance Shotcrete Equipment – The batching, mixing, pumping, hose, nozzle, and 
auxiliary equipment shall be for the wet-mix shotcrete method, and shall meet the requirements 
of ACI 506R. 
 

Construction Requirements 
 
General.  The repair methods shall be either formed concrete repair or shotcrete.  The repair 
method shall be selected by the Contractor with the following rules. 
 

(a) Rule 1.  For formed concrete repair, a subsequent patch to repair the placement point 
after initial concrete placement will not be allowed.  As an example, this may occur in a 
vertical location located at the top of the repair. 

 
(b) Rule 2.  Formed concrete repair shall not be used for overhead applications. 
 
(c) Rule 3.  Shotcrete shall not be used for column repairs greater than 4 in. (100 mm) in 

depth, or any repair location greater than 8 in. (205 mm) in depth.  The only exception to 
this rule would be for a horizontal application, where the shotcrete may be placed from 
above in one lift. 

 
(d) Rule 4.  If formed concrete repair is used for locations that have reinforcement with less 

than 0.75 in. (19 mm) of concrete cover, the concrete mixture shall contain fly ash or 
ground granulated blast-furnace slag at the maximum cement replacement allowed. 

 
Temporary Shoring or Cribbing.  When a temporary shoring or cribbing support system is 
required, the Contractor shall provide details and computations, prepared and sealed by an 
Illinois licensed Structural Engineer, to the Department for review and approval.  When ever 
possible the support system shall be installed prior to starting the associated concrete removal.  
If no system is specified, but during the course of removal the need for temporary shoring or 
cribbing becomes apparent or is directed by the Engineer due to a structural concern, the 
Contractor shall not proceed with any further removal work until an appropriate and approved 
support system is installed. 
 
Concrete Removal.  The Contractor shall provide ladders or other appropriate equipment for the 
Engineer to mark the removal areas.  Repair configurations will be kept simple, and squared 
corners will be preferred.  The repair perimeter shall be sawed a depth of 1/2 in. (13 mm) or 
less, as required to avoid cutting the reinforcement.  Any cut reinforcement shall be repaired or 
replaced at the expense of the Contractor.  If the concrete is broken or removed beyond the 
limits of the initial saw cut, the new repair perimeter shall be recut.  The areas to be repaired 
shall have all loose, unsound concrete removed completely by the use of chipping hammers, 
hydrodemolition equipment, or other methods approved by the Engineer.  The concrete removal 
shall extend along the reinforcement bar until the reinforcement is free of bond inhibiting 
corrosion.  The outermost layer of reinforcement bar within the repair area shall be undercut to a 
depth of 3/4 in. (19 mm) or the diameter of the reinforcement bar, whichever value is larger.  
The underlying transverse reinforcement bar shall also be undercut as previously described, 
unless the reinforcement is not corroded, and the reinforcement bar is encased and well bonded 
to the surrounding concrete. 
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If sound concrete is encountered before existing reinforcement bars are exposed, further 
removal of concrete shall not be performed unless the minimum repair depth is not met. 
 
The repair depth shall be a minimum of 1 in. (25 mm).  The substrate profile shall be ± 1/16 in. 
(± 1.5 mm).  The perimeter of the repair area shall have a vertical face. 
 
If a repair is located at the ground line, any excavation required below the ground line to 
complete the repair shall be included in this work. 
 
The Contractor shall have a maximum of 14 calendar days to complete each repair location with 
concrete or shotcrete, once concrete removal has started for the repair. 
 
The Engineer shall be notified of concrete removal that exceeds 6 in. (150 mm) in depth, one 
fourth the cross section of a structural member, more than half the vertical column 
reinforcement is exposed in a cross section, more than 6 consecutive reinforcement bars are 
exposed in any direction, within 1.5 in. (38 mm) of a bearing area, or other structural concern.  
Excessive deterioration or removal may require further evaluation of the structure or installation 
of temporary shoring and cribbing support system. 
 
Surface Preparation.  Prior to placing the concrete or shotcrete, the Contractor shall prepare the 
repair area and exposed reinforcement by blast cleaning.  The blast cleaning shall provide a 
surface that is free of oil, dirt, and loose material. 
 
If a succeeding layer of shotcrete is to be applied, the initial shotcrete surface and remaining 
exposed reinforcement shall be free of curing compound, oil, dirt, loose material, rebound (i.e. 
shotcrete material leaner than the original mixture which ricochets off the receiving surface), and 
overspray.  Preparation may be by lightly brushing or blast cleaning if the previous shotcrete 
surface is less than 36 hours old.  If more than 36 hours old, the surface shall be prepared by 
blast cleaning. 
 
The repair area and perimeter vertical face shall have a rough surface.  Care shall be taken to 
ensure the perimeter sawcut is roughened.  Just prior to concrete or shotcrete placement, 
saturate the repair area with water to a saturated surface-dry condition.  Any standing water 
shall be removed. 
 
Concrete or shotcrete placement shall be done within 3 calendar days of the surface 
preparation or the repair area shall be prepared again. 
 
Reinforcement.  Exposed reinforcement bars shall be cleaned of concrete and corrosion by 
blast cleaning.  After cleaning, all exposed reinforcement shall be carefully evaluated to 
determine if replacement or additional reinforcement bars are required. 
 
Reinforcing bars that have been cut or have lost 25 percent or more of their original cross 
sectional area shall be supplemented by new in kind reinforcement bars.  New bars shall be 
lapped a minimum of 32 bar diameters to existing bars.  A mechanical bar splicer shall be used 
when it is not feasible to provide the minimum bar lap.  No welding of bars shall be performed. 
 
Intersecting reinforcement bars shall be tightly secured to each other using 0.006 in. (1.6 mm) 
or heavier gauge tie wire, and shall be adequately supported to minimize movement during 
concrete placement or application of shotcrete. 
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For reinforcement bar locations with less than 0.75 in. (19 mm) of cover, protective coat shall be 
applied to the completed repair.  The application of the protective coat shall be according to 
Article 503.19, 2nd paragraph, except blast cleaning shall be performed to remove curing 
compound. 
 
The Contractor shall anchor the new concrete to the existing concrete with 3/4 in. (19 mm) 
diameter hook bolts for all repair areas where the depth of concrete removal is greater than 8 in. 
(205 mm) and there is no existing reinforcement extending into the repair area.  The hook bolts 
shall be spaced at 15 in. (380 mm) maximum centers both vertically and horizontally, and shall be 
a minimum of 12 in. (305 mm) away from the perimeter of the repair.  The hook bolts shall be 
installed according to Section 584. 
 
Repair Methods.  All repair areas shall be inspected and approved by the Engineer prior to 
placement of the concrete or application of the shotcrete. 
 

(a) Formed Concrete Repair.  Falsework shall be according to Article 503.05.  Forms shall 
be according to Article 503.06.  Formwork shall provide a smooth and uniform concrete 
finish, and shall approximately match the existing concrete structure.  Formwork shall be 
mortar tight and closely fitted where they adjoin the existing concrete surface to prevent 
leakage.  Air vents may be provided to reduce voids and improve surface appearance.  
The Contractor may use exterior mechanical vibration, as approved by the Engineer, to 
release air pockets that may be entrapped. 
 
The concrete for formed concrete repair shall be a Class SI Concrete, or a packaged R1 
or R2 Mortar with coarse aggregate added, or a packaged Normal Weight Concrete at 
the Contractor’s option.  The concrete shall be placed and consolidated according to 
Article 503.07.  The concrete shall not be placed when frost is present on the surface of 
the repair area, or the surface temperature of the repair area is less than 40 °F (4 °C).  
All repaired members shall be restored as close as practicable to their original 
dimensions. 
 
Curing shall be done according to Article 1020.13. 
 
If temperatures below 45°F (7°C) are forecast during the curing period, protection 
methods shall be used.  Protection Method I according to Article 1020.13(d)(1), or 
Protection Method II according to Article 1020.13(d)(2) shall be used during the curing 
period. 
 
The surfaces of the completed repair shall be finished according to Article 503.15. 
 

(b) Shotcrete.  Shotcrete shall be tested by the Engineer for air content according to Illinois 
Modified AASHTO T 152.  Obtain the sample in a damp, non-absorbent container from 
the discharge end of the nozzle. 
 
For compressive strength of shotcrete, a 18 x 18 x 3.5 in. (457 x 457 x 89 mm) test 
panel shall be shot by the Contractor for testing by the Engineer.  A steel form test panel 
shall have a minimum thickness of 3/16 in. (5 mm) for the bottom and sides.  A wood 
form test panel shall have a minimum 3/4 in. (19 mm) thick bottom, and a minimum 1.5 
in. (38 mm) thickness for the sides.  The test panel shall be cured according to Article 
1020.13 (a) (3) or (5) while stored at the jobsite and during delivery to the laboratory.   
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After delivery to the laboratory for testing, curing and testing shall be according to ASTM 
C 1140. 
 
The method of alignment control (i.e. ground wires, guide strips, depth gages, depth 
probes, and formwork) to ensure the specified shotcrete thickness and reinforcing bar 
cover is obtained shall be according to ACI 506R.  Ground wires shall be removed after 
completion of cutting operations.  Guide strips and formwork shall be of dimensions and 
a configuration that do not prevent proper application of shotcrete.  Metal depth gauges 
shall be cut 1/4 in. (6 mm) below the finished surface.  All repaired members shall be 
restored as close as practicable to their original dimensions. 
 
For air temperature limits when applying shotcrete in cold weather, the first paragraph of 
Article 1020.14(b) shall apply.  For hot weather, shotcrete shall not be applied when the 
air temperature is greater than 90°F (32°C).  The applied shotcrete shall have a 
minimum temperature of 50°F (10°C) and a maximum temperature of 90°F (32°C).  The 
shotcrete shall not be applied during periods of rain unless protective covers or 
enclosures are installed.  The shotcrete shall not be applied when frost is present on the 
surface of the repair area, or the surface temperature of the repair area is less than 40°F 
(4°C).  If necessary, lighting shall be provided to provide a clear view of the shooting 
area. 
 
The shotcrete shall be applied according to ACI 506R, and shall be done in a manner 
that does not result in cold joints, laminations, sandy areas, voids, sags, or separations.  
In addition, the shotcrete shall be applied in a manner that results in maximum 
densification of the shotcrete.  Shotcrete which is identified as being unacceptable while 
still plastic shall be removed and re-applied. 
 
The nozzle shall normally be at a distance of 2 to 5 ft. (0.6 to 1.5 m) from the receiving 
surface, and shall be oriented at right angles to the receiving surface.  Exceptions to this 
requirement will be permitted to fill corners, encase large diameter reinforcing bars, or as 
approved by the Engineer.  For any exception, the nozzle shall never be oriented more 
than 45 degrees from the surface.  Care shall be taken to keep the front face of the 
reinforcement bar clean during shooting operations.  Shotcrete shall be built up from 
behind the reinforcement bar.  Accumulations of rebound and overspray shall be 
continuously removed prior to application of new shotcrete.  Rebound material shall not 
be incorporated in the work. 
 
Whenever possible, shotcrete shall be applied to the full thickness in a single layer.  The 
maximum thickness shall be 4 in. (100 mm) unless the shotcrete is applied from above 
on a horizontal surface, or a thicker application is approved by the Engineer.  When two 
or more layers are required, the minimum number shall be used and shall be done in a 
manner without sagging or separation.  A flash coat (i.e. a thin layer of up to 1/4 in. (6 
mm) applied shotcrete) may be used as the final lift for overhead applications. 
 
Prior to application of a succeeding layer of shotcrete, the initial layer of shotcrete shall 
be prepared according to the surface preparation and reinforcement bar cleaning 
requirements.  Upon completion of the surface preparation and reinforcement bar 
treatment, water shall be applied according to the surface preparation requirements 
unless the surface is moist.  The second layer of shotcrete shall then be applied within 
30 minutes. 
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Shotcrete shall be cut back to line and grade using trowels, cutting rods, screeds or 
other suitable devices.  The shotcrete shall be allowed to stiffen sufficiently before 
cutting.  Cutting shall not cause cracks or delaminations in the shotcrete.  For 
depressions, cut material may be used for small areas.  Rebound material shall not be 
incorporated in the work.  For the final finish, a wood float shall be used to approximately 
match the existing concrete texture.  All repaired members shall be restored as close as 
practicable to their original dimensions. 
 
Contractor operations for curing shall be continuous with shotcrete placement and 
finishing operations.  The Engineer may require modification of operations to ensure 
satisfactory results are obtained.  Cotton mats shall be applied according to Article 
1020.13(a)(5) except the exposed layer of shotcrete shall be covered within 10 minutes 
after finishing, and wet curing shall begin immediately. As an alternative to this method, 
Type I curing compound shall be applied according to Article 1020.13(a)(4) within 10 
minutes and moist curing with cotton mats shall begin within 3 hours.  For overhead 
applications where the final shotcrete layer has been applied, the Contractor has the 
option to use Type I curing compound in lieu of the cotton mats.  Note 5 of the Index 
Table in Article 1020.13 shall apply to the membrane curing method.  The curing 
compound shall be applied according to Article 1020.13(a)(4). 
 
When a shotcrete layer is to be covered by a succeeding shotcrete layer within 36 hours, 
the repair area shall be protected with intermittent hand fogging, or wet curing with either 
burlap or cotton mats shall begin within 10 minutes.  Intermittent hand fogging may be 
used only for the first hour.  Thereafter, wet curing with burlap or cotton mats shall be 
used until the succeeding shotcrete layer is applied.  Intermittent hand fogging may be 
extended to the first hour and a half if the succeeding shotcrete layer is applied by the 
end of this time. 
 
The curing period shall be for 7 days, except when there is a succeeding layer of 
shotcrete.  In this instance, the initial shotcrete layer shall be cured until the surface 
preparation and reinforcement bar treatment is started. 
 
If temperatures below 45°F (7°C) are forecast during the curing period, protection 
methods shall be used.  Protection Method I according to Article 1020.13(d)(1), or 
Protection Method II according to Article 1020.13(d)(2) shall be used during the curing 
period 

 
Inspection of Completed Work.  The Contractor shall provide ladders or other appropriate 
equipment for the Engineer to inspect the repaired areas.  After curing but no sooner than 28 
days after placement of concrete or shooting of shotcrete, the repair shall be examined for 
conformance with original dimensions, cracks, voids, and delaminations.  Sounding for 
delaminations will be done with a hammer or by other methods determined by the Engineer. 
 
The repaired area shall be removed and replaced, as determined by the Engineer, for 
nonconformance with original dimensions, surface cracks greater than 0.01 in. (0.25 mm) in 
width, map cracking with a crack spacing in any direction of 18 in. (0.45 m) or less, voids, or 
delaminations. 
 
If a nonconforming repair is allowed to remain in place, cracks 0.01 in. (0.25 mm) or less shall 
be repaired with epoxy according to Section 590.   
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For cracks less than 0.007 in. (2 mm), the epoxy may be applied to the surface of the crack.  
Voids shall be repaired according to Article 503.15. 
 
Publications and Personnel Requirements.  The Contractor shall provide a current copy of ACI 
506R to the Engineer a minimum of one week prior to start of construction. 
 
The shotcrete personnel who perform the work shall have current American Concrete Institute 
(ACI) nozzlemen certification for vertical wet and overhead wet applications, except one 
individual may be in training.  This individual shall be adequately supervised by a certified ACI 
nozzlemen as determined by the Engineer.  A copy of the nozzlemen certificate(s) shall be 
given to the Engineer. 
 
Method of Measurement.  This work will be measured for payment in place and the area 
computed in square feet (square meters).  For a repair at a corner, both sides will be measured. 
 
Basis of Payment.  This work will be paid for at the contract unit price per square foot (square 
meter) for STRUCTURAL REPAIR OF CONCRETE (DEPTH GREATER THAN 5 IN. (125 MM), 
STRUCTURAL REPAIR OF CONCRETE (DEPTH EQUAL TO OR LESS THAN 5 IN. (125 MM). 
 
When not specified to be paid for elsewhere, the work to design, install, and remove the 
temporary shoring and cribbing will be paid for according to Article 109.04. 
 
With the exception of reinforcement damaged by the Contractor during removal, the furnishing 
and installation of supplemental reinforcement bars, mechanical bar splicers, hook bolts, and 
protective coat will be paid according to Article 109.04. 
 
 
STRUCTURAL STEEL REPAIR 
Effective:    December 15, 2000    Revised:     January 1, 2007 
 
Description. This work shall consist of furnishing all labor, equipment and materials necessary 
to furnish and install steel repair plates and members, according to Section 505 and removal 
and disposal of structural steel members as necessary according to Section 501 of the Standard 
Specifications, as indicated on the plans and in this special provision. 
 
Construction Requirements. Existing members noted in the plans to have structural steel 
repair, that are also noted to be straightened, shall be straightened prior to the connection of 
any new steel repair plates or members.  If beam straightening is required, it shall not be 
included in this item and shall be paid for separately. 
 
Where required to align with existing holes, field drilling of holes in new members shall be 
accomplished using existing holes as a template unless field measurements are used to verify 
the plan dimensions.  Burning of holes will not be permitted.  All field drilling and grinding 
necessary to furnish and install the new steel plates and members shall be included in this item. 
 
The removal and disposal of any existing members, bolts or rivets necessary for the installation 
of the new members as shown in the plans shall be included in this item.  Burning of existing 
rivets will only be allowed near steel surfaces which are to be removed and discarded.  Burning 
of existing rivets will not be allowed for members to remain in place or members that are to be 
removed and reinstalled.   
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When burning of rivets is not allowed, the head of the rivet shall be sheared off and the shank 
driven or drilled out.  Extreme care shall be taken while removing the rivets so as not to damage 
the existing structural steel which is to remain.  All damage to existing members which are to 
remain shall be repaired or the member replaced to the satisfaction of the Engineer.  Repair or 
replacement of damaged members shall be at the Contractor’s expense. 
 
Basis of Payment. This work shall be paid for at the contract unit price per pound (kilogram) 
for STRUCTURAL STEEL REPAIR. 
 
 
FLOOR DRAIN EXTENSION 
Effective: February 1, 1996     Revised:  April 7, 1998 
 
Description. 
This work consists of the furnishing and installing extensions on the existing bridge deck drains 
at locations and as detailed on the plans and as directed by the Engineer. 
 
Construction Requirements. 
The drains shall be fabricated from material as shown on the plans and is to be bent and/or 
formed according to the dimensions shown on the plans.  The Contractor shall verify all plan 
dimensions prior to fabrication of the extensions. The extensions shall be braced as shown on 
the plans and the cost of all supporting members shall be included in the cost of FLOOR DRAIN 
EXTENSIONS. 
 
Basis of Payment. 
This work will be paid for at the contract unit price Each for FLOOR DRAIN EXTENSION, which 
price shall include all material and labor to satisfactorily complete the work. 
 
 
PLUG EXISTING DECK DRAINS 
Effective: November 6, 1996     Revised:  January 1, 2007 
 
Description. 
This work consists of the satisfactory plugging of the existing bridge deck drains at locations and 
as detailed in the plans. 
 
Construction Requirements.  The threaded rod, nuts and washers shall be galvanized according 
to AASHTO M 232 (M232M).  The material used to plug the drains shall be Class BS concrete 
and shall be placed according to Section 503 of the Standard Specifications.  
 
Basis of Payment. 
This work will be paid for at the contract unit price each for PLUG EXISTING DECK DRAINS, 
which price shall include all material and labor to satisfactorily complete the work. 
 
 
ALKALI-SILICA REACTION FOR CAST-IN-PLACE CONCRETE (BDE) 
Effective:  August 1, 2007     Revised:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in concrete exposed to humid or wet conditions.   
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The special provision is not intended or adequate for concrete exposed to potassium acetate, 
potassium formate, sodium acetate or sodium formate.  The special provision shall not apply to 
the dry environment (humidity less than 60 percent) found inside buildings for residential or 
commercial occupancy.  The special provision shall also not apply to precast products or 
precast prestressed products. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.  
The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate 

or 
Coarse Aggregate Blend 

 
ASTM C 1260 Expansion 

 

Fine Aggregate 
or 

Fine Aggregate Blend 
 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
 
For Class PP-3 concrete the mixture options are not applicable, and any cement may be used 
with the specified finely divided minerals. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
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When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PV, BS, MS, DS, SC, and SI concrete and cement 

aggregate mixture II (CAM II), Class F fly ash shall replace 15 percent of the portland 
cement at a minimum replacement ratio of 1.5:1. 
 

2) Class C Fly Ash.  For Class PV, MS, SC, and SI Concrete, Class C fly ash with 
18 percent to less than 26.5 percent calcium oxide content, and less than 2.0 percent 
loss on ignition, shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if the loss on 
ignition is 2.0 percent or greater.  Class C fly ash with less than 18 percent calcium 
oxide content shall replace 20 percent of the portland cement at a minimum 
replacement ratio of 1.25:1. 
 
For Class PP-1, RR, BS, and DS concrete and CAM II, Class C fly ash with less than 
26.5 percent calcium oxide content shall replace 15 percent of the portland cement 
at a minimum replacement ratio of 1.5:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PV, BS, MS, SI, DS, and SC 
concrete, ground granulated blast-furnace slag shall replace 25 percent of the 
portland cement at a minimum replacement ratio of 1:1. 
 
For Class PP-1 and RR concrete, ground granulated blast-furnace slag shall replace 
15 percent of the portland cement at a minimum replacement ratio of 1.5:1. 
 
For Class PP-2, ground granulated blast-furnace slag shall replace 25 to 30 percent 
of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 
 

c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
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e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  For latex concrete, the ASTM C 1567 test shall be performed without the 
latex.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered 
with a wick of absorbent material consisting of blotting paper.  If the testing laboratory desires to 
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an 
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer 
for review and approval.  If the expansion is less than 0.040 percent after one year, the 
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid 
for two years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
 
The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement Concrete or 
Aggregate; or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and 
Concrete Reference Laboratory (CCRL) and shall be approved by the Department.  The 
laboratory performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete 
by CCRL and shall be approved by the Department. 
 
 
ALKALI-SILICA REACTION FOR PRECAST AND PRECAST PRESTRESSED CONCRETE 
(BDE) 
Effective:  January 1, 2009 
 
Description.  This special provision is intended to reduce the risk of a deleterious alkali-silica 
reaction in precast and precast prestressed concrete exposed to humid or wet conditions.  The 
special provision is not intended or adequate for concrete exposed to potassium acetate, 
potassium formate, sodium acetate or sodium formate.  The special provision shall not apply to 
the dry environment (humidity less than 60 percent) found inside buildings for residential or 
commercial occupancy.  The special provision shall also not apply to cast-in-place concrete. 
 
Aggregate Expansion Values.  Each coarse and fine aggregate will be tested by the Department 
for alkali reaction according to ASTM C 1260.  The test will be performed with Type I or II 
cement having a total equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.  
The Engineer will determine the assigned expansion value for each aggregate, and these 
values will be made available on the Department’s Alkali-Silica Potential Reactivity Rating List.   
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The Engineer may differentiate aggregate based on ledge, production method, gradation 
number, or other factors.  An expansion value of 0.05 percent will be assigned to limestone or 
dolomite coarse aggregates and 0.03 percent to limestone or dolomite fine aggregates 
(manufactured stone sand); however the Department reserves the right to perform the 
ASTM C 1260 test. 
 
Aggregate Groups.  Each combination of aggregates used in a mixture will be assigned to an 
aggregate group.  The point at which the coarse aggregate and fine aggregate expansion 
values intersect in the following table will determine the group. 
 

AGGREGATE GROUPS 
Coarse Aggregate 

or 
Coarse Aggregate Blend 

 
ASTM C 1260 Expansion 

 

Fine Aggregate 
or 

Fine Aggregate Blend 
 

ASTM C 1260 Expansion 
≤ 0.16% > 0.16% - 0.27% > 0.27% 

≤ 0.16% Group I Group II Group III 
> 0.16% - 0.27% Group II Group II Group III 

> 0.27% Group III Group III Group IV 
 
Mixture Options.  Based upon the aggregate group, the following mixture options shall be used; 
however, the Department may prohibit a mixture option if field performance shows a deleterious 
alkali-silica reaction or Department testing indicates the mixture may experience a deleterious 
alkali-silica reaction. 
 
Group I - Mixture options are not applicable.  Use any cement or finely divided mineral. 
Group II - Mixture options 1, 2, 3, 4, or 5 shall be used. 
Group III - Mixture options 1, 2 and 3 combined, 4, or 5 shall be used. 
Group IV - Mixture options 1, 2 and 4 combined, or 5 shall be used. 
 

a) Mixture Option 1.  The coarse or fine aggregates shall be blended to place the material 
in a group that will allow the selected cement or finely divided mineral to be used. 
 
When a coarse or fine aggregate is blended, the weighted expansion value shall be 
calculated separately for the coarse and fine aggregate as follows: 
 
Weighted Expansion Value = (a/100 x A) + (b/100 x B) + (c/100 x C) + … 
 
Where: a, b, c...  = percentage of aggregate in the blend; 

A, B, C…= expansion value for that aggregate. 
 

b) Mixture Option 2.  A finely divided mineral shall be used as described in 1), 2), 3), or 4) 
that follow.  The replacement ratio is defined as “finely divided mineral:portland cement”. 
 
1) Class F Fly Ash.  For Class PC concrete, precast products, and PS concrete, 

Class F fly ash shall replace 15 percent of the portland cement at a minimum 
replacement ratio of 1.5:1. 
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2) Class C Fly Ash.  For Class PC Concrete, precast products, and Class PS concrete, 
Class C fly ash with 18 percent to less than 26.5 percent calcium oxide content, and 
less than 2.0 percent loss on ignition, shall replace 20 percent of the portland cement 
at a minimum replacement ratio of 1:1; or at a minimum replacement ratio of 1.25:1 if 
the loss on ignition is 2.0 percent or greater.  Class C fly ash with less than 18 
percent calcium oxide content shall replace 20 percent of the portland cement at a 
minimum replacement ratio of 1.25:1. 
 

3) Ground Granulated Blast-Furnace Slag.  For Class PC concrete, precast products, 
and Class PS concrete, ground granulated blast-furnace slag shall replace 
25 percent of the portland cement at a minimum replacement ratio of 1:1. 
 

4) Microsilica or High Reactivity Metakaolin.  Microsilica solids or high reactivity 
metakaolin shall be added to the mixture at a minimum 25 lb/cu yd (15 kg/cu m) or 
27 lb/cu yd (16 kg/cu m) respectively. 

 
c) Mixture Option 3.  The cement used shall have a maximum total equivalent alkali content 

(Na2O + 0.658K2O) of 0.60 percent.  When aggregate in Group II is involved, any finely 
divided mineral may be used with a portland cement. 
 

d) Mixture Option 4.  The cement used shall have a maximum total equivalent alkali content 
(Na2O + 0.658K2O) of 0.45 percent.  When aggregate in Group Il or lll is involved, any 
finely divided mineral may be used with a portland cement. 
 

e) Mixture Option 5.  The proposed cement or finely divided mineral may be used if the 
ASTM C 1567 expansion value is ≤ 0.16 percent when performed on the aggregate in 
the concrete mixture with the highest ASTM C 1260 test result.  The ASTM C 1567 test 
will be valid for two years, unless the Engineer determines the materials have changed 
significantly.  The 0.20 percent autoclave expansion limit in ASTM C 1567 shall not 
apply. 
 
If during the two year time period the Contractor needs to replace the cement, and the 
replacement cement has an equal or lower total equivalent alkali content 
(Na2O + 0.658K2O), a new ASTM C 1567 test will not be required. 
 

Testing.  If an individual aggregate has an ASTM C 1260 expansion value > 0.16 percent, an 
ASTM C 1293 test may be performed by the Contractor to evaluate the Department’s 
ASTM C 1260 test result.  The ASTM C 1293 test shall be performed with Type I or II cement 
having a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.  The 
interior vertical wall of the ASTM C 1293 recommended container (pail) shall be half covered 
with a wick of absorbent material consisting of blotting paper.  If the testing laboratory desires to 
use an alternate container or wick of absorbent material, ASTM C 1293 test results with an 
alkali-reactive aggregate of known expansion characteristics shall be provided to the Engineer 
for review and approval.  If the expansion is less than 0.040 percent after one year, the 
aggregate will be assigned an ASTM C 1260 expansion value of 0.08 percent that will be valid 
for two years, unless the Engineer determines the aggregate has changed significantly. 
 
The Engineer reserves the right to verify a Contractor’s ASTM C 1293 or 1567 test result.  The 
Engineer will not accept the result if the precision and bias for the test methods are not met. 
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The laboratory performing the ASTM C 1567 test shall either be accredited by the AASHTO 
Materials Reference Laboratory (AMRL) for ASTM C 227 under Portland Cement or Aggregate; 
or shall be inspected for Hydraulic Cement - Physical Tests by the Cement and Concrete 
Reference Laboratory (CCRL) and shall be approved by the Department.  The laboratory 
performing the ASTM C 1293 test shall be inspected for Portland Cement Concrete by CCRL 
and shall be approved by the Department. 
 
 
APPROVAL OF PROPOSED BORROW AREAS, USE AREAS, AND/OR WASTE AREAS 
INSIDE ILLINOIS STATE BORDERS (BDE) 
Effective:  November 1, 2008 
 
Revise the title of Article 107.22 of the Standard Specifications to read: 
 

“ 107.22 Approval of Proposed Borrow Areas, Use Areas, and/or Waste Areas Inside 
Illinois State Borders.” 
 
Add the following sentence to the end of the first paragraph of Article 107.22 of the Standard 
Specifications: 
 
“Proposed borrow areas, use areas, and/or waste areas outside of Illinois shall comply with 
Article 107.01.” 
 
 
CEMENT (BDE) 
Effective:  January 1, 2007     Revised:  April 1, 2009 
 
Revise Section 1001 of the Standard Specifications to read: 
 

“SECTION 1001.  CEMENT 
 

1001.01 Cement Types.  Cement shall be according to the following. 
 
(a) Portland Cement.  Acceptance of portland cement shall be according to the current 

Bureau of Materials and Physical Research’s Policy Memorandum, “Portland or Blended 
Cement Acceptance Procedure for Qualified and Non-Qualified Plants”. 
 
Portland cement shall be according to ASTM C 150, and shall meet the standard 
physical and chemical requirements.  Type I or Type II may be used for cast-in-place, 
precast, and precast prestressed concrete.  Type III may be used according to 
Article 1020.04, or when approved by the Engineer.  All other cements referenced in 
ASTM C 150 may be used when approved by the Engineer. 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  The total of all inorganic processing additions shall be a 
maximum of 4.0 percent by weight (mass) of the cement.  However, a cement kiln dust 
inorganic processing addition shall be limited to a maximum of 1.0 percent.  Organic 
processing additions shall be limited to grinding aids that improve the flowability of 
cement, reduce pack set, and improve grinding efficiency.   
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Inorganic processing additions shall be limited to granulated blast-furnace slag 
according to the chemical requirements of AASHTO M 302, Class C fly ash according to 
the chemical requirements of AASHTO M 295, and cement kiln dust. 
 

(b) Portland-Pozzolan Cement.  Acceptance of portland-pozzolan cement shall be according 
to the current Bureau of Materials and Physical Research’s Policy Memorandum, 
“Portland or Blended Cement Acceptance Procedure for Qualified and Non-Qualified 
Plants”. 
 
Portland-pozzolan cement shall be according to ASTM C 595 and shall meet the 
standard physical and chemical requirements.  Type IP may be used for cast-in-place, 
precast, and precast prestressed concrete, except when Class PP concrete is used.  
The pozzolan constituent for Type IP shall be a maximum of 21 percent of the weight 
(mass) of the portland-pozzolan cement. 
 
For cast-in-place construction, portland-pozzolan cement shall not be used in concrete 
mixtures when the air temperature is below 40 ºF (4 ºC) without permission of the 
Engineer.  If permission is given, the mix design strength requirement may require the 
Contractor to increase the cement or eliminate the cement factor reduction for a water-
reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
 

(c) Portland Blast-Furnace Slag Cement.  Acceptance of portland blast-furnace slag cement 
shall be according to the current Bureau of Materials and Physical Research’s Policy 
Memorandum, “Portland or Blended Cement Acceptance Procedure for Qualified and 
Non-Qualified Plants”. 
 
Portland blast-furnace slag cement shall be according to ASTM C 595 and shall meet 
the standard physical and chemical requirements.  Type IS portland blast-furnace slag 
cement may be used for cast-in-place, precast, and precast prestressed concrete, 
except when Class PP concrete is used.  The blast-furnace slag constituent for Type IS 
shall be a maximum of 25 percent of the weight (mass) of the portland blast-furnace slag 
cement. 
 
For cast-in-place construction, portland blast-furnace slag cement shall not be used in 
concrete mixtures when the air temperature is below 40 ºF (4 ºC) without permission of 
the Engineer.  If permission is given, the mix design strength requirement may require 
the Contractor to increase the cement or eliminate the cement factor reduction for a 
water-reducing or high range water-reducing admixture which is permitted according to 
Article 1020.05(b). 
 
The total of all organic processing additions shall be a maximum of 1.0 percent by 
weight (mass) of the cement.  Organic processing additions shall be limited to grinding 
aids as defined in (a) above.  Inorganic processing additions shall be limited to cement 
kiln dust at a maximum of 1.0 percent. 
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(d) Rapid Hardening Cement.  Rapid hardening cement shall be used according to 
Article 1020.04 or when approved by the Engineer.  The cement shall be on the 
Department’s current “Approved List of Packaged, Dry, Rapid Hardening Cementitious 
Materials for Concrete Repairs”, and shall be according to the following. 
 
(1) The cement shall have a maximum final set of 25 minutes, according to Illinois 

Modified ASTM C 191. 
 

(2) The cement shall have a minimum compressive strength of 2000 psi (13,800 kPa) at 
3.0 hours, 3200 psi (22,100 kPa) at 6.0 hours, and 4000 psi (27,600 kPa) at 
24.0 hours, according to Illinois Modified ASTM C 109. 
 

(3) The cement shall have a maximum drying shrinkage of 0.050 percent at seven days, 
according to Illinois Modified ASTM C 596. 
 

(4) The cement shall have a maximum expansion of 0.020 percent at 14 days, according 
to Illinois Modified ASTM C 1038. 
 

(5) The cement shall have a minimum 80 percent relative dynamic modulus of elasticity; 
and shall not have a weight (mass) gain in excess of 0.15 percent or a weight (mass) 
loss in excess of 1.0 percent, after 100 cycles, according to AASHTO T 161, 
Procedure B. 
 

(e) Calcium Aluminate Cement.  Calcium aluminate cement shall be used only where 
specified by the Engineer.  The cement shall meet the standard physical requirements 
for Type I cement according to ASTM C 150, except the time of setting shall not apply.  
The chemical requirements shall be determined according to ASTM C 114 and shall be 
as follows:  minimum 38 percent aluminum oxide (Al2O3), maximum 42 percent calcium 
oxide (CaO), maximum 1 percent magnesium oxide (MgO), maximum 0.4 percent sulfur 
trioxide (SO3), maximum 1 percent loss on ignition, and maximum 3.5 percent insoluble 
residue. 
 

1001.02 Uniformity of Color.  Cement contained in single loads or in shipments of several 
loads to the same project shall not have visible differences in color. 

 
1001.03 Mixing Brands and Types.  Different brands or different types of cement from the 

same manufacturing plant, or the same brand or type from different plants shall not be mixed or 
used alternately in the same item of construction unless approved by the Engineer. 

 
1001.04 Storage.  Cement shall be stored and protected against damage, such as 

dampness which may cause partial set or hardened lumps.  Different brands or different types 
of cement from the same manufacturing plant, or the same brand or type from different plants 
shall be kept separate.” 
 
 
CONCRETE ADMIXTURES (BDE) 
Effective:  January 1, 2003    Revised:  April 1, 2009 
 
Replace the first paragraph of Article 1020.05(b) of the Standard Specifications to read: 
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“ (b) Admixtures.  The use of admixtures to increase the workability or to accelerate the 
hardening of the concrete will be permitted when approved by the Engineer.  Admixture 
dosages shall result in the mixture meeting the specified plastic and hardened 
properties.  The Department will maintain an Approved List of Corrosion Inhibitors.  
Corrosion inhibitor dosage rates shall be according to Article 1020.05(b)(12).  The 
Department will also maintain an Approved List of Concrete Admixtures, and an 
admixture technical representative shall be consulted when determining an admixture 
dosage from this list.  The dosage shall be within the range indicated on the approved 
list unless the influence by other admixtures, jobsite conditions (such as a very short 
haul time), or other circumstances warrant a dosage outside the range.  The Engineer 
shall be notified when a dosage is proposed outside the range.  To determine an 
admixture dosage, air temperature, concrete temperature, cement source and quantity, 
finely divided mineral sources(s) and quantity, influence of other admixtures, haul time, 
placement conditions, and other factors as appropriate shall be considered.  The 
Engineer may request the Contractor to have a batch of concrete mixed in the lab or 
field to verify the admixture dosage is correct.  An admixture dosage or combination of 
admixture dosages shall not delay the initial set of concrete by more than one hour.  
When a retarding admixture is required or appropriate for a bridge deck or bridge deck 
overlay pour, the initial set time shall be delayed until the deflections due to the concrete 
dead load are no longer a concern for inducing cracks in the completed work.  However, 
a retarding admixture shall not be used to further extend the pour time and justify the 
alteration of a bridge deck pour sequence. 
 
When determining water in admixtures for water/cement ratio, the Contractor shall 
calculate 70 percent of the admixture dosage as water, except a value of 50 percent 
shall be used for a latex admixture used in bridge deck latex concrete overlays.” 
 

Revise Section 1021 of the Standard Specifications to read: 
 

“SECTION 1021.  CONCRETE ADMIXTURES 
 

1021.01 General.  Admixtures shall be furnished in liquid form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a 
ticket which clearly identifies the manufacturer and trade name of the material.  Containers shall 
be readily identifiable as to manufacturer and trade name of the material they contain. 
 

Corrosion inhibitors will be maintained on the Department’s Approved List of Corrosion 
Inhibitors.  All other concrete admixture products will be maintained on the Department’s 
Approved List of Concrete Admixtures.  For the admixture submittal, a report prepared by an 
independent laboratory accredited by the AASHTO Materials Reference Laboratory (AMRL) for 
Portland Cement Concrete shall be provided.  The report shall show the results of physical tests 
conducted no more than five years prior to the time of submittal, according to applicable 
specifications.  However, for corrosion inhibitors the ASTM G 109 test information specified in 
ASTM C 1582 is not required to be from and independent lab.  All other information in 
ASTM C 1582 shall be from and independent lab. 
 

Tests shall be conducted using materials and methods specified on a "test" concrete and a 
"reference" concrete, together with a certification that no changes have been made in the 
formulation of the material since the performance of the tests.   
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Per the manufacturer’s option, the cement content for all required tests shall either be 
according to applicable specifications or 5.65 cwt/cu yd (335 kg/cu m).  Compressive strength 
test results for six months and one year will not be required. 

 
Prior to the approval of an admixture, the Engineer reserves the right to request a sample 

for testing.  The test and reference concrete mixtures tested by the Engineer will contain a 
cement content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will 
perform the test according to AASHTO T 161, Procedure B.  The flexural strength test will be 
performed according to AASHTO T 177.  If the Engineer decides to test the admixture, the 
manufacturer shall submit AASHTO T 197 water content and set time test results on the 
standard cement used by the Department.  The test and reference concrete mixture shall 
contain a cement content of 5.65 cwt/cu yd (335 kg/cu m).  The manufacturer may select their 
lab or an independent lab to perform this testing.  The laboratory is not required to be accredited 
by AASHTO. 

 
The manufacturer shall include in the submittal the following admixture information: the 

manufacturing range for specific gravity, the midpoint and manufacturing range for residue by 
oven drying, and the manufacturing range for pH.  The submittal shall also include an infrared 
spectrophotometer trace no more than five years old. 

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range shall be established by the manufacturer and the test method shall be 
according to ASTM C 494.  For residue by oven drying and pH, the allowable manufacturing 
range and test methods shall be according to ASTM C 260. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, and 1021.07, the 

pH allowable manufacturing range shall be established by the manufacturer and the test method 
shall be according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to ASTM C 494. 

 
When test results are more than seven years old, the manufacturer shall re-submit the 

infrared spectrophotometer trace and the report prepared by an independent laboratory 
accredited by AASHTO. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass). 
 

Random field samples may be taken by the Department to verify an admixture meets 
specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material. 
 

1021.02 Air-Entraining Admixtures.  Air-entraining admixtures shall be according to 
AASHTO M 154. 
 

1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 

 
(a) The retarding admixture shall be according to AASHTO M 194, Type B (retarding) or 

Type D (water-reducing and retarding). 
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(b) The water-reducing admixture shall be according to AASHTO M 194, Type A. 
 

(c) The high range water-reducing admixture shall be according to AASHTO M 194, Type F 
(high range water-reducing) or Type G (high range water-reducing and retarding). 
 

1021.04 Accelerating Admixtures.  The admixture shall be according to AASHTO M 194, 
Type C (accelerating) or Type E (water reducing and accelerating). 

 
1021.05 Self-Consolidating Admixtures.  The self-consolidating admixture system shall 

consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete mixture that can flow around 
reinforcement and consolidate under its own weight without additional effort and without 
segregation. 
 

The high range water-reducing admixture shall be according to AASHTO M 194, Type F. 
 
The viscosity modifying admixture shall be according to ASTM C 494, Type S (specific 

performance). 
 
1021.06 Rheology-Controlling Admixture.  The rheology-controlling admixture shall be 

capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  The rheology-controlling admixture shall be 
according to ASTM C 494, Type S (specific performance). 

 
1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  The corrosion inhibitor shall contain a minimum 30 percent calcium 
nitrite by weight (mass) of solution, and shall comply with the requirements of 
AASHTO M 194, Type C (accelerating). 

(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582.” 
 
 
CONCRETE JOINT SEALER (BDE) 
Effective:  January 1, 2009 
 
Add the following to the end of the second paragraph of Article 503.19 of the Standard 
Specifications: 
 
“After the surface is clean and before applying protective coat, joints being sealed according to 
Section 588 shall be covered with a masking tape.” 
 
Revise Section 588 of the Standard Specifications to read: 
 

“SECTION 588.  CONCRETE JOINT SEALER 
 

588.01 Description.  This work shall consist of sealing the transverse joint in the bridge 
roadway slab. 
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588.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Hot-Poured Joint Sealer  .......................................................................................  1050.02 
(b) Preformed Flexible Foam Expansion Joint Filler ...................................................  1051.09 

 
CONSTRUCTION REQUIREMENTS 

 
588.03 General.  The faces of all joints to be sealed shall be free of foreign matter, curing 

compound, oils, grease, dirt, free water, and laitance.  Concrete joints to be sealed shall be free 
of cracked or spalled areas.  Any cracked areas shall be chipped back to sound concrete before 
placing joint sealer. 

 
The hot-poured joint sealer shall be placed when the air temperature in the shade is 40 ºF 

(5 ºC) or higher, unless approved by the Engineer. 
 
A continuous length of expansion joint filler of the size designated on the plans, shall be 

placed in the joint opening at the depth below the finished surface of the joint shown on the 
plans.  Hot-poured joint sealer shall be stirred during heating to prevent localized overheating.  
The sealing material shall be applied to each joint opening according to the details shown on the 
plans or as directed by the Engineer, without spilling on the exposed concrete surfaces. 

 
All bridge joints shall be filled to 1/4 in. (6 mm) below the finished surface of the joint.  This is 

to be interpreted to mean that the surface of the sealant shall be level and the point of its 
contact with the sidewalls of the joint shall be 1/4 in. (6 mm) below the finished surface of the 
joint. 

 
Any sealing compound that is not bonded to the joint wall or face 24 hours after placing shall 

be removed and the joint shall be cleaned and resealed. 
 
588.04 Basis of Payment.  This work will not be paid for as a separate item, but shall be 

considered as included in the unit price bid for the major item of construction involved.” 
 
 
CONSTRUCTION AIR QUALITY - DIESEL VEHICLE EMISSIONS CONTROL (BDE) 
Effective:  April 1, 2009      Revised:  July 1, 2009 
 
Diesel Vehicle Emissions Control.  The reduction of construction air emissions shall be 
accomplished by using cleaner burning diesel fuel.  The term “equipment” refers to any and all 
diesel fuel powered devices rated at 50 hp and above, to be used on the project site in excess 
of seven calendar days over the course of the construction period on the project site (including 
any “rental” equipment). 
 
All equipment on the jobsite, with engine ratings of 50 hp and above, shall be required to: use 
Ultra Low Sulfur Diesel fuel (ULSD) exclusively (15 ppm sulfur content or less). 
 
Diesel powered equipment in non-compliance will not be allowed to be used on the project site, 
and is also subject to a notice of non-compliance as outlined below. 
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The Contractor shall submit copies of monthly summary reports and include certified copies of 
the ULSD diesel fuel delivery slips for diesel fuel delivered to the jobsite for the reporting time 
period, noting the quantity of diesel fuel used. 
 
If any diesel powered equipment is found to be in non-compliance with any portion of this 
specification, the Engineer will issue the Contractor a notice of non-compliance and identify an 
appropriate period of time, as outlined below under environmental deficiency deduction, in 
which to bring the equipment into compliance or remove it from the project site.   
 
Any costs associated with bringing any diesel powered equipment into compliance with these 
diesel vehicle emissions controls shall be considered as included in the contract unit prices bid 
for the various items of work involved and no additional compensation will be allowed.  The 
Contractor's compliance with this notice and any associated regulations shall also not be 
grounds for a claim. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists, he/she will notify the Contractor in writing, and direct the 
Contractor to correct the deficiency within a specified time period.  The specified time-period, 
which begins upon Contractor notification, will be from 1/2 hour to 24 hours long, based on the 
urgency of the situation and the nature of the deficiency.  The Engineer shall be the sole judge 
regarding the time period. 
 
The deficiency will be based on lack of repair, maintenance and diesel vehicle emissions 
control. 
 
If the Contractor fails to correct the deficiency within the specified time frame, a daily monetary 
deduction will be imposed for each calendar day or fraction thereof the deficiency continues to 
exist.  The calendar day(s) will begin when the time period for correction is exceeded and end 
with the Engineer's written acceptance of the correction.  The daily monetary deduction will be 
$1,000.00 for each deficiency identified. 
 
If a Contractor or subcontractor accumulates three environmental deficiency deductions in a 
contract period, the Contractor will be shutdown until the deficiency is corrected.  Such a 
shutdown will not be grounds for any extension of contract time, waiver of penalties, or be 
grounds for any claim. 
 
 
CONSTRUCTION AIR QUALITY - IDLING RESTRICTIONS (BDE) 
Effective:  April 1, 2009 
 
Idling Restrictions.  The Contractor shall establish truck-staging areas for all diesel powered 
vehicles that are waiting to load or unload material at the jobsite.  Staging areas shall be located 
where the diesel emissions from the equipment will have a minimum impact on adjacent 
sensitive receptors.  The Department will review the selection of staging areas, whether within 
or outside the existing highway right-of-way, to avoid locations near sensitive areas or 
populations to the extent possible.  Sensitive receptors include, but are not limited to, hospitals, 
schools, residences, motels, hotels, daycare facilities, elderly housing and convalescent 
facilities.  Diesel powered engines shall also be located as far away as possible from fresh air 
intakes, air conditioners, and windows.  The Engineer will approve staging areas before 
implementation. 
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Diesel powered vehicle operators may not cause or allow the motor vehicle, when it is not in 
motion, to idle for more than a total of 10 minutes within any 60 minute period, except under any 
of the following circumstances:  
 

1) The motor vehicle has a gross vehicle weight rating of less than 8000 lb (3630 kg). 
2) The motor vehicle idles while forced to remain motionless because of on-highway traffic, 

an official traffic control device or signal, or at the direction of a law enforcement official. 
3) The motor vehicle idles when operating defrosters, heaters, air conditioners, or other 

equipment solely to prevent a safety or health emergency. 
4) A police, fire, ambulance, public safety, other emergency or law enforcement motor 

vehicle, or any motor vehicle used in an emergency capacity, idles while in an 
emergency or training mode and not for the convenience of the vehicle operator. 

5) The primary propulsion engine idles for maintenance, servicing, repairing, or diagnostic 
purposes if idling is necessary for such activity. 

6) A motor vehicle idles as part of a government inspection to verify that all equipment is in 
good working order, provided idling is required as part of the inspection. 

7) When idling of the motor vehicle is required to operate auxiliary equipment to accomplish 
the intended use of the vehicle (such as loading, unloading, mixing, or processing cargo; 
controlling cargo temperature; construction operations, lumbering operations; oil or gas 
well servicing; or farming operations), provided that this exemption does not apply when 
the vehicle is idling solely for cabin comfort or to operate non-essential equipment such 
as air conditioning, heating, microwave ovens, or televisions. 

8) When the motor vehicle idles due to mechanical difficulties over which the operator has 
no control. 

9) The outdoor temperature is less than 32 °F (0 °C) or greater than 80 °F (26 °C). 
 
When the outdoor temperature is greater than or equal to 32 °F (0 °C) or less than or equal to 
80 °F (26 °C), a person who operates a motor vehicle operating on diesel fuel shall not cause or 
allow the motor vehicle to idle for a period greater than 30 minutes in any 60 minute period while 
waiting to weigh, load, or unload cargo or freight, unless the vehicle is in a line of vehicles that 
regularly and periodically moves forward. 
 
The above requirements do not prohibit the operation of an auxiliary power unit or generator set 
as an alternative to idling the main engine of a motor vehicle operating on diesel fuel. 
 
Environmental Deficiency Deduction.  When the Engineer is notified, or determines that an 
environmental control deficiency exists based on non-compliance with the idling restrictions, 
he/she will notify the Contractor, and direct the Contractor to correct the deficiency. 
 
If the Contractor fails to correct the deficiency a monetary deduction will be imposed.  The 
monetary deduction will be $1,000.00 for each deficiency identified. 
 
 
DETERMINATION OF THICKNESS (BDE) 
Effective:  April 1, 2009 
 
Revise Articles 353.12 and 353.13 of the Standard Specifications to Articles 353.13 and 353.14 
respectively. 
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Add the following Article to the Standard Specifications: 
 

“ 353.12 Tolerance in Thickness.  The thickness of base course pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary construction, 
bike paths, and individual locations less than 500 ft (150 m) long, will be evaluated.  Temporary 
construction is defined as those areas constructed and removed under the same contract.  If the 
base course cannot be cored for thickness prior to placement of the cover layer(s), the Engineer 
will determine the thickness of the cover layer(s), and subtract them from the measured core 
thickness to determine the base course thickness. 

 
The procedure described in Article 407.10(b) will be followed, except the option of correcting 

deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 354.09 of the Standard Specifications to read: 
 

“ 354.09 Tolerance in Thickness.  The thickness of base course widening pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated.  Temporary construction is defined as those areas constructed and 
removed under the same contract.  If the base course widening cannot be cored for thickness 
prior to placement of the cover layer(s), the Engineer will determine the thickness of the cover 
layer(s), and subtract them from the measured core thickness to determine the base course 
widening thickness. 

 
The procedure described in Article 407.10(b) will be followed, except: 
 
(a) The width of a unit shall be the width of the widening along one edge of the pavement. 
 
(b) The length of the unit shall be 1000 ft (300 m). 
 
(c) The option of correcting deficient pavement with additional lift(s) shall not apply.” 
 

Revise Article 355.09 of the Standard Specifications to read: 
 

“ 355.09 Tolerance in Thickness.  The thickness of HMA base course pay items that 
individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 500 ft (150 m) long, will be evaluated 
according to Article 407.10(b).  Temporary construction is defined as those areas constructed 
and removed under the same contract.  If the base course cannot be cored for thickness prior to 
placement of the cover layer(s), the Engineer will determine the thickness of the cover layer(s), 
and subtract them from the measured core thickness to determine the base course thickness.” 

 
Revise Article 356.07 of the Standard Specifications to read: 

 
“ 356.07 Tolerance in Thickness.  The thickness of HMA base course widening pay items 

that individually contain at least 1000 sq yd (840 sq m) of contiguous area, except for temporary 
construction; bike paths and individual locations less than 3 ft (1 m) wide or 1000 ft (300 m) 
long, will be evaluated according to Article 407.10(b) except, the width of a unit shall be the 
width of the widening along one edge of the pavement and the length of a unit shall be 1000 ft 
(300 m).   
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Temporary locations are defined as those constructed and removed under the same contract.  
If the base course widening cannot be cored for thickness prior to placement of the cover 
layer(s), the Engineer will determine the thickness of the cover layer(s)and subtract them from 
the measured core thickness to determine the base course widening thickness.” 

 
Revise Article 407.10 of the Standard Specifications to read: 

 
“ 407.10 Tolerance in Thickness.  Determination of pavement thickness shall be performed 

after the pavement surface tests and corrective action have been completed according to 
Article 407.09.  Pay adjustments made for pavement thickness will be in addition to and 
independent of those made for pavement smoothness.  Pavement pay items that individually 
contain at least 1000 sq yd (840 sq m) of contiguous pavement shall be evaluated with the 
following exclusions:  temporary pavements; variable width pavements; radius returns; short 
lengths of contiguous pavements less than 500 ft (125 m) in length; and constant width portions 
of turn lanes less than 500 ft (125 m) in length.  Temporary pavements are defined as 
pavements constructed and removed under the same contract. 

 
The method described in Article 407.10(a), shall be used except for those pavements 

constructed in areas where access to side streets and entrances necessitates construction in 
segments less than 1000 ft (300 m).  The method described in Article 407.10(b) shall be used in 
areas where access to side streets and entrances necessitates construction in segments less 
than 1000 ft (300 m). 

 
(a) Percent Within Limits.  The percent within limits (PWL) method shall be as follows. 

 
(1) Lots and Sublots.  The pavement will be divided into approximately equal lots of not 

more than 5000 ft (1500 m) in length.  When the length of a continuous strip of 
pavement is 500 ft (150 m) or greater but less than 5000 ft (1500 m), these short 
lengths of pavement, ramps, turn lanes, and other short sections of continuous 
pavement will be grouped together to form lots approximately 5000 ft (1500 m) in 
length.  Short segments between structures will be measured continuously with the 
structure segments omitted.  Each lot will be subdivided into ten equal sublots.  The 
width of a sublot and lot will be the width from the pavement edge to the adjacent 
lane line, from one lane line to the next, or between pavement edges for single-lane 
pavements. 
 

(2) Cores.  Cores 2 in. (50 mm) in diameter shall be taken from the pavement by the 
Contractor, at locations selected by the Engineer.  The exact location for each core 
will be selected at random, but will result in one core per sublot.  Core locations will 
be specified prior to beginning the coring operations. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the core lengths.  The cores will be measured with a 
device supplied by the Department immediately upon removal from the core bit and 
prior to moving to the next core location.  Upon concurrence of the length, the core 
samples shall be disposed of according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.   
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The material shall be mixed in a separate container, placed in the hole, consolidated 
by rodding, and struck-off flush with the adjacent pavement. 
 

(3) Deficient Sublot.  When the length of the core in a sublot is deficient by more than 
ten percent of plan thickness, the Contractor may take three additional cores within 
that sublot at locations selected at random by the Engineer.  If the Contractor 
chooses not to take additional cores, the pavement in that sublot shall be removed 
and replaced. 
 
When the three additional cores are taken, the length of those cores will be averaged 
with the original core length.  If the average shows the sublot to be deficient by ten 
percent or less, no additional action is necessary.  If the average shows the sublot to 
be deficient by more than ten percent, the pavement in that sublot shall be removed 
and replaced; however, when requested in writing by the Contractor, the Engineer 
may permit in writing such deficient sublots to remain in place.  For deficient sublots 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).  The area(s) to be 
overlaid, material to be used, thickness(es) of the lift(s), and method of placement 
will be approved by the Engineer. 
 
When a deficient sublot is removed and replaced, or additional lifts are placed, the 
corrected sublot shall be retested for thickness.  The length of the new core taken in 
the sublot will be used in determining the PWL for the lot. 
 
When a deficient sublot is left in place, and no additional lift(s) are placed, no 
payment will be made for the deficient sublot.  The length of the original core taken in 
the sublot will be used in determining the PWL for the lot. 
 

(4) Deficient Lot.  After addressing deficient sublots, the PWL for each lot will be 
determined.  When the PWL of a lot is 60 percent or less, the pavement in that lot 
shall be removed and replaced; however, when requested in writing by the 
Contractor, the Engineer may permit in writing such deficient lots to remain in place.  
For deficient lots allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
 
When a deficient lot is removed and replaced, or additional lifts are placed, the 
corrected lot shall be retested for thickness.  The PWL for the lot will then be 
recalculated based upon the new cores; however, the pay factor for the lot shall be a 
maximum of 100 percent. 
 
When a deficient lot is left in place, and no additional lift(s) are placed, the PWL for 
the lot will not be recalculated. 
 

(5) Right of Discovery.  When the Engineer has reason to believe the random core 
selection process will not accurately represent the true conditions of the work, he/she 
may order additional cores.   

  



FAP Route 312 (IL 3) 
Project F-0312 (035) 

Section 73-BR-1I 
Randolph County 

Contract No. 76883 

 101

The additional cores shall be taken at specific locations determined by the Engineer.  
The Engineer will provide notice to the Contractor containing an explanation of the 
reasons for his/her action.  The need for, and location of, additional cores will be 
determined prior to commencement of coring operations. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, more additional cores shall be taken to determine the 
limits of the deficient pavement and that area shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in 
writing such areas of deficient pavement to remain in place.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the sublot.  An acceptable core is a core with a length of at least 90 percent 
of plan thickness. 
 
For deficient areas allowed to remain in place, additional lift(s) may be placed, at no 
additional cost to the Department, to bring the deficient pavement to plan thickness 
when the Engineer determines grade control conditions will permit such lift(s).  The 
area(s) to be overlaid, material to be used, thickness(es) of the lift(s), and method of 
placement will be approved by the Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement. 
 
When the additional cores show the pavement to be at least 90 percent of plan 
thickness, the additional cores will be paid for according to Article 109.04. 
 

(6) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are placed, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness. 
 

(7) Determination of PWL.  The PWL for each lot will be determined as follows. 
 
Definitions: 
 

ix  = Individual values (core lengths) under consideration 
n = Number of individual values under consideration (10 per lot) 
x  = Average of the values under consideration 
LSL = Lower Specification Limit (98% of plan thickness) 
QL = Lower Quality Index 
S  = Sample Standard Deviation 
PWL = Percent Within Limits 
 
Determine x  for the lot to the nearest two decimal places. 
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Determine S  for the lot to the nearest three decimal places using: 
 

( )
1

2

−
−

= ∑

n
xxS i  where ( ) ( ) ( ) ( )210

2
2

2
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2 ........ xxxxxxxxi −++−+−=−∑  

 
Determine QL for the lot to the nearest two decimal places using: 
 
QL

( )
S
LSLx −

=  

 
Determine PWL for the lot using the QL and the following table.  For QL values less 
than zero the value shown in the table must be subtracted from 100 to obtain PWL. 
 

(8) Pay Factors.  The pay factor (PF) for each lot will be determined, to the nearest two 
decimal places, using: 
 
PF (in percent) = 55 + 0.5 (PWL) 
 
If x  for a lot is less than the plan thickness, the maximum PF for that lot shall be 
100 percent. 
 

(9) Payment.  Payment of incentive or disincentive for pay items subject to the PWL 
method will be calculated using: 
 
Payment = (((TPF/100)-1) x CUP) x (TOTPAVT - DEFPAVT) 
 
TPF = Total Pay Factor 
CUP = Contract Unit Price 
TOTPAVT = Area of Pavement Subject to Coring 
DEFPAVT = Area of Deficient Pavement 
 
The TPF for the pavement shall be the average of the PF for all the lots; however, 
the TPF shall not exceed 102 percent. 
 
Area of Deficient pavement (DEFPAVT) is defined as an area of pavement 
represented by a sublot deficient by more than ten percent which is left in place with 
no additional thickness added. 
 
Area of Pavement Subject to Coring (TOTPAVT) is defined as those pavement areas 
included in lots for pavement thickness determination. 
  



FAP Route 312 (IL 3) 
Project F-0312 (035) 

Section 73-BR-1I 
Randolph County 

Contract No. 76883 

 103

PERCENT WITHIN LIMITS 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

0.00 50.00 0.40 65.07 0.80 78.43 1.20 88.76 
0.01 50.38 0.41 65.43 0.81 78.72 1.21 88.97 
0.02 50.77 0.42 65.79 0.82 79.02 1.22 89.17 
0.03 51.15 0.43 66.15 0.83 79.31 1.23 89.38 
0.04 51.54 0.44 66.51 0.84 79.61 1.24 89.58 

        
0.05 51.92 0.45 66.87 0.85 79.90 1.25 89.79 
0.06 52.30 0.46 67.22 0.86 80.19 1.26 89.99 
0.07 52.69 0.47 67.57 0.87 80.47 1.27 90.19 
0.08 53.07 0.48 67.93 0.88 80.76 1.28 90.38 
0.09 53.46 0.49 68.28 0.89 81.04 1.29 90.58 

        
0.10 53.84 0.50 68.63 0.90 81.33 1.30 90.78 
0.11 54.22 0.51 68.98 0.91 81.61 1.31 90.96 
0.12 54.60 0.52 69.32 0.92 81.88 1.32 91.15 
0.13 54.99 0.53 69.67 0.93 82.16 1.33 91.33 
0.14 55.37 0.54 70.01 0.94 82.43 1.34 91.52 

        
0.15 55.75 0.55 70.36 0.95 82.71 1.35 91.70 
0.16 56.13 0.56 70.70 0.96 82.97 1.36 91.87 
0.17 56.51 0.57 71.04 0.97 83.24 1.37 92.04 
0.18 56.89 0.58 71.38 0.98 83.50 1.38 92.22 
0.19 57.27 0.59 71.72 0.99 83.77 1.39 92.39 

        
0.20 57.65 0.60 72.06 1.00 84.03 1.40 92.56 
0.21 58.03 0.61 72.39 1.01 84.28 1.41 92.72 
0.22 58.40 0.62 72.72 1.02 84.53 1.42 92.88 
0.23 58.78 0.63 73.06 1.03 84.79 1.43 93.05 
0.24 59.15 0.64 73.39 1.04 85.04 1.44 93.21 

        
0.25 59.53 0.65 73.72 1.05 85.29 1.45 93.37 
0.26 59.90 0.66 74.04 1.06 85.53 1.46 93.52 
0.27 60.28 0.67 74.36 1.07 85.77 1.47 93.67 
0.28 60.65 0.68 74.69 1.08 86.02 1.48 93.83 
0.29 61.03 0.69 75.01 1.09 86.26 1.49 93.98 

        
0.30 61.40 0.70 75.33 1.10 86.50 1.50 94.13 
0.31 61.77 0.71 75.64 1.11 86.73 1.51 94.27 
0.32 62.14 0.72 75.96 1.12 86.96 1.52 94.41 
0.33 62.51 0.73 76.27 1.13 87.20 1.53 94.54 
0.34 62.88 0.74 76.59 1.14 87.43 1.54 94.68 

        
0.35 63.25 0.75 76.90 1.15 87.66 1.55 94.82 
0.36 63.61 0.76 77.21 1.16 87.88 1.56 94.95 
0.37 63.98 0.77 77.51 1.17 88.10 1.57 95.08 
0.38 64.34 0.78 77.82 1.18 88.32 1.58 95.20 
0.39 64.71 0.79 78.12 1.19 88.54 1.59 95.33 

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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PERCENT WITHIN LIMITS (continued) 
 

Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

 
Quality 
Index 
(QL)* 

Percent 
Within 
Limits 
(PWL) 

      
1.60 95.46 2.00 98.83 2.40 99.89 
1.61 95.58 2.01 98.88 2.41 99.90 
1.62 95.70 2.02 98.92 2.42 99.91 
1.63 95.81 2.03 98.97 2.43 99.91 
1.64 95.93 2.04 99.01 2.44 99.92 

      
1.65 96.05 2.05 99.06 2.45 99.93 
1.66 96.16 2.06 99.10 2.46 99.94 
1.67 96.27 2.07 99.14 2.47 99.94 
1.68 96.37 2.08 99.18 2.48 99.95 
1.69 96.48 2.09 99.22 2.49 99.95 

      
1.70 96.59 2.10 99.26 2.50 99.96 
1.71 96.69 2.11 99.29 2.51 99.96 
1.72 96.78 2.12 99.32 2.52 99.97 
1.73 96.88 2.13 99.36 2.53 99.97 
1.74 96.97 2.14 99.39 2.54 99.98 

      
1.75 97.07 2.15 99.42 2.55 99.98 
1.76 97.16 2.16 99.45 2.56 99.98 
1.77 97.25 2.17 99.48 2.57 99.98 
1.78 97.33 2.18 99.50 2.58 99.99 
1.79 97.42 2.19 99.53 2.59 99.99 

      
1.80 97.51 2.20 99.56 2.60 99.99 
1.81 97.59 2.21 99.58 2.61 99.99 
1.82 97.67 2.22 99.61 2.62 99.99 
1.83 97.75 2.23 99.63 2.63 100.00 
1.84 97.83 2.22 99.66 2.64 100.00 

      
1.85 97.91 2.25 99.68 ≥ 2.65 100.00 
1.86 97.98 2.26 99.70   
1.87 98.05 2.27 99.72   
1.88 98.11 2.28 99.73   
1.89 98.18 2.29 99.75   

      
1.90 98.25 2.30 99.77   
1.91 98.31 2.31 99.78   
1.92 98.37 2.32 99.80   
1.93 98.44 2.33 99.81   
1.94 98.50 2.34 99.83   

      
1.95 98.56 2.35 99.84   
1.96 98.61 2.36 99.85   
1.97 98.67 2.37 99.86   
1.98 98.72 2.38 99.87   
1.99 98.78 2.39 99.88   

 
*For QL values less than zero, subtract the table value from 100 to obtain PWL 
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(b) Minimum Thickness.  The minimum thickness method shall be as follows. 
 

(1) Length of Units.  The length of a unit will be a continuous strip of pavement 500 ft 
(150 m) in length. 
 

(2) Width of Units.  The width of a unit will be the width from the pavement edge to the 
adjacent lane line, from one lane line to the next, or between pavement edges for 
single-lane pavements. 
 

(3) Thickness Measurements.  Pavement thickness will be based on 2 in. (50 mm) 
diameter cores. 
 
Cores shall be taken from the pavement by the Contractor at locations selected by 
the Engineer.  When determining the thickness of a unit, one core shall be taken in 
each unit. 
 
The Contractor and the Engineer shall witness the coring operations, as well as the 
measuring and recording of the cores.  Core measurements will be determined 
immediately upon removal from the core bit and prior to moving to the next core 
location.  Upon concurrence of the length, the core samples may be disposed of 
according to Article 202.03. 
 
Upon completion of each core, all water shall be removed from the hole and the hole 
then filled with a rapid hardening mortar or concrete.  The material shall be mixed in 
a separate container, placed in the hole, consolidated by rodding, and struck-off flush 
with the adjacent pavement. 
 

(4) Unit Deficient in Thickness.  In considering any portion of the pavement that is 
deficient, the entire limits of the unit will be used in computing the deficiency or 
determining the remedial action required. 
 

(5) Thickness Equals or Exceeds Specified Thickness.  When the thickness of a unit 
equals or exceeds the specified plan thickness, payment will be made at the contract 
unit price per square yard (square meter) for the specified thickness. 
 

(6) Thickness Deficient by Ten Percent or Less.  When the thickness of a unit is less 
than the specified plan thickness by ten percent or less, a deficiency deduction will 
be assessed against payment for the item involved.  The deficiency will be a 
percentage of the contract unit price as given in the following table. 

 
Percent Deficiency 
(of Plan Thickness) 

Percent Deduction  
(of Contract Unit Price) 

0.0 to   2.0 
2.1 to   3.0 
3.1 to   4.0 
4.1 to   5.0 
5.1 to   7.5 
7.6 to  10.0 

0 
20 
28 
32 
43 
50 
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(7) Thickness Deficient by More than Ten Percent.  When a core shows the pavement to 
be deficient by more than ten percent of plan thickness, additional cores shall be 
taken on each side of the deficient core, at stations selected by the Contractor and 
offsets selected by the Engineer, to determine the limits of the deficient pavement.  
No core shall be located within 5 ft (1.5 m) of a previous core obtained for thickness 
determination.  The first acceptable core obtained on each side of a deficient core 
will be used to determine the length of the deficient pavement.  An acceptable core is 
a core with a thickness of at least 90 percent of plan thickness.  The area of deficient 
pavement will be defined using the length between two acceptable cores and the full 
width of the unit.  The area of deficient pavement shall be removed and replaced; 
however, when requested in writing by the Contractor, the Engineer may permit in 
writing such areas of deficient pavement to remain in place.  For deficient areas 
allowed to remain in place, additional lift(s) may be placed, at no additional cost to 
the Department, to bring the deficient pavement to plan thickness when the Engineer 
determines grade control conditions will permit such lift(s).  The area(s) to be 
overlaid, material to be used, thickness(es) of the lift(s), and method of placement 
will be approved by the Engineer. 
 
When an area of deficient pavement is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness.  The thickness of the 
new core will be used to determine the pay factor for the corrected area. 
 
When an area of deficient pavement is left in place, and no additional lift(s) are 
placed, no payment will be made for the deficient pavement.  In addition, an amount 
equal to two times the contract cost of the deficient pavement will be deducted from 
the compensation due the Contractor. 
 
The thickness of the first acceptable core on each side of the core more than ten 
percent deficient will be used to determine any needed pay adjustments for the 
remaining areas on each side of the area deficient by more than ten percent.  The 
pay adjustment will be determined according to Article 407.10(b)(6). 
 

(8) Right of Discovery.  When the Engineer has reason to believe any core location does 
not accurately represent the true conditions of the work, he/she may order additional 
cores.  These additional cores shall be taken at specific locations determined by the 
Engineer.  The Engineer will provide notice to the Contractor containing an 
explanation of the reasons for his/her action. 
 
When the additional cores show the pavement to be deficient by more than ten 
percent of plan thickness, the procedures outlined in Article 407.10(b)(7) shall be 
followed, except the Engineer will determine the additional core locations. 
 
When the additional cores, ordered by the Engineer, show the pavement to be at 
least 90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04. 
 

(9) Profile Index Adjustment.  After any area of pavement is removed and replaced or 
any additional lifts are added, the corrected areas shall be retested for pavement 
smoothness and any necessary profile index adjustments and/or corrections will be 
made based on these final profile readings prior to retesting for thickness.” 
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Revise Article 482.06 of the Standard Specifications to read: 
 

“482.06 Tolerance in Thickness.  The shoulder shall be constructed to the thickness shown 
on the plans.  When the contract includes square yards (square meters) as the unit of 
measurement for HMA shoulder, thickness determinations shall be made according to 
Article 407.10(b)(3) and the following. 

 
(a) Length of the Units.  The length of a unit shall be a continuous strip of shoulder 2500 ft 

(750 m) long. 
 
(b) Width of the Units.  The width of the unit shall be the full width of the shoulder. 
 
(c) Thickness Deficient by More than Ten Percent.  When a core shows the shoulder to be 

deficient by more than ten percent of plan thickness, additional cores shall be taken on 
each side of the deficient core, at stations selected by the Contractor and offsets 
selected by the Engineer, to determine the limits of the deficient shoulder.  No core shall 
be located within 5 ft (1.5 m) of a previous core obtained for thickness determination.  
The first acceptable core obtained on each side of a deficient core will be used to 
determine the length of the deficient shoulder.  An acceptable core is a core with a 
thickness of at least 90 percent of plan thickness.  The area of deficient shoulder will be 
defined using the length between two acceptable cores and the full width of the unit.  
The area of deficient shoulder shall be brought to specified thickness by the addition of 
the applicable mixture, at no additional cost to the Department and subject to the lift 
thickness requirements of Article 312.05, or by removal and replacement with a new 
mixture.  However, the surface elevation of the completed shoulder shall not exceed by 
more than 1/8 in. (3 mm) the surface elevation of the adjacent pavement.  When 
requested in writing by the Contractor, the Engineer may permit in writing such thin 
shoulder to remain in place.  When an area of thin shoulder is left in place, and no 
additional lift(s) are placed, no payment will be made for the thin shoulder.  In addition, 
an amount equal to two times the contract unit price of the shoulder will be deducted 
from the compensation due the Contractor. 
 
When an area of deficient shoulder is removed and replaced, or additional lifts are 
placed, the corrected pavement shall be retested for thickness. 
 

(d) Right of Discovery.  When the Engineer has reason to believe any core location does not 
accurately represent the true conditions of the work, he/she may order additional cores.  
When the additional cores, ordered by the Engineer, show the shoulder to be at least 
90 percent of plan thickness, the additional cores will be paid for according to 
Article 109.04.  When the additional core shows the shoulder to be less than 90 percent 
of plan thickness, the procedure in (c), above shall be followed.” 
 

Revise Article 483.07 of the Standard Specifications to read: 
 

“483.07 Tolerance in Thickness.  The shoulder shall be constructed to the thickness 
shown on the plans.  Thickness determinations shall be made according to Article 482.06 
except the option of correcting deficient pavement with additional lift(s) shall not apply.” 
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DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE) 
Effective:  September 1, 2000    Revised:  January 1, 2010 
 
FEDERAL OBLIGATION.  The Department of Transportation, as a recipient of federal financial 
assistance, is required to take all necessary and reasonable steps to ensure nondiscrimination 
in the award and administration of contracts.  Consequently, the federal regulatory provisions of 
49 CFR part 26 apply to this contract concerning the utilization of disadvantaged business 
enterprises.  For the purposes of this Special Provision, a disadvantaged business enterprise 
(DBE) means a business certified by the Department in accordance with the requirements of 
49 CFR part 26 and listed in the Illinois Unified Certification Program (IL UCP) DBE Directory. 
 
STATE OBLIGATION.  This Special Provision will also be used by the Department to satisfy the 
requirements of the Business Enterprise for Minorities, Females, and Persons with Disabilities 
Act, 30 ILCS 575.  When this Special Provision is used to satisfy state law requirements on 
100 percent state-funded contracts, the federal government has no involvement in such 
contracts (not a federal-aid contract) and no responsibility to oversee the implementation of this 
Special Provision by the Department on those contracts.  DBE participation on 100 percent 
state-funded contracts will not be credited toward fulfilling the Department's annual overall DBE 
goal required by the US Department of Transportation to comply with the federal DBE program 
requirements. 
 
CONTRACTOR ASSURANCE.  The Contractor makes the following assurance and agrees to 
include the assurance in each subcontract that the Contractor signs with a subcontractor: 
 
The Contractor, subrecipient, or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract.  The Contractor shall carry out 
applicable requirements of 49 CFR part 26 in the award and administration of contracts funded 
in whole or in part with federal or state funds.  Failure by the Contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems appropriate. 
 
OVERALL GOAL SET FOR THE DEPARTMENT.  As a requirement of compliance with 49 CFR 
part 26, the Department has set an overall goal for DBE participation in its federally assisted 
contracts.  That goal applies to all federal-aid funds the Department will expend in its federally 
assisted contracts for the subject reporting fiscal year.  The Department is required to make a 
good faith effort to achieve the overall goal.  The dollar amount paid to all approved DBE 
companies performing work called for in this contract is eligible to be credited toward fulfillment 
of the Department’s overall goal. 
 
CONTRACT GOAL TO BE ACHIEVED BY THE CONTRACTOR.  This contract includes a 
specific DBE utilization goal established by the Department.  The goal has been included 
because the Department has determined that the work of this contract has subcontracting 
opportunities that may be suitable for performance by DBE companies.  This determination is 
based on an assessment of the type of work, the location of the work, and the availability of 
DBE companies to do a part of the work.  The assessment indicates that, in the absence of 
unlawful discrimination, and in an arena of fair and open competition, DBE companies can be 
expected to perform 10.0% of the work.  This percentage is set as the DBE participation goal for 
this contract.  Consequently, in addition to the other award criteria established for this contract, 
the Department will only award this contract to a bidder who makes a good faith effort to meet 
this goal of DBE participation in the performance of the work.   
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A bidder makes a good faith effort for award consideration if either of the following is done in 
accordance with the procedures set forth in this Special Provision: 
 
(a) The bidder documents that enough DBE participation has been obtained to meet the 
goal; or 
(b) The bidder documents that a good faith effort has been made to meet the goal, even 
though the effort did not succeed in obtaining enough DBE participation to meet the goal. 
 
DBE LOCATOR REFERENCES.  Bidders may consult the IL UCP DBE Directory as a 
reference source for DBE-certified companies.  In addition, the Department maintains a letting 
and item specific DBE locator information system whereby DBE companies can register their 
interest in providing quotes on particular bid items advertised for letting.  Information concerning 
DBE companies willing to quote work for particular contracts may be obtained by contacting the 
Department's Bureau of Small Business Enterprises at telephone number (217)785-4611, or by 
visiting the Department's web site at www.dot.il.gov. 
 
BIDDING PROCEDURES.  Compliance with this Special Provision is a material bidding 
requirement.  The failure of the bidder to comply will render the bid not responsive. 
 
(a) The bidder shall submit a Disadvantaged Business Utilization Plan on Department forms 
SBE 2025 and 2026 with the bid. 
 
(b) The Utilization Plan shall indicate that the bidder either has obtained sufficient DBE 
participation commitments to meet the contract goal or has not obtained enough DBE 
participation commitments in spite of a good faith effort to meet the goal.  The Utilization Plan 
shall further provide the name, telephone number, and telefax number of a responsible official of 
the bidder designated for purposes of notification of plan approval or disapproval under the 
procedures of this Special Provision. 
 
(c) The Utilization Plan shall include a DBE Participation Commitment Statement, 
Department form SBE 2025, for each DBE proposed for the performance of work to achieve the 
contract goal.  For bidding purposes, submission of the completed SBE 2025 forms, signed by 
the DBEs and faxed to the bidder will be acceptable as long as the original is available and 
provided upon request.  All elements of information indicated on the said form shall be provided, 
including but not limited to the following: 
 

(1) The names and addresses of DBE firms that will participate in the contract; 
 
(2) A description, including pay item numbers, of the work each DBE will perform; 
 
(3) The dollar amount of the participation of each DBE firm participating.  The dollar amount 
of participation for identified work shall specifically state the quantity, unit price, and total 
subcontract price for the work to be completed by the DBE.  If partial pay items are to be 
performed by the DBE, indicate the portion of each item, a unit price where appropriate and 
the subcontract price amount; 
 
(4) DBE Participation Commitment Statements, form SBE 2025, signed by the bidder and 
each participating DBE firm documenting the commitment to use the DBE subcontractors 
whose participation is submitted to meet the contract goal; 
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(5) If the bidder is a joint venture comprised of DBE companies and non-DBE companies, 
the plan must also include a clear identification of the portion of the work to be performed 
by the DBE partner(s); and, 
 
(6) If the contract goal is not met, evidence of good faith efforts. 
 

GOOD FAITH EFFORT PROCEDURES.  The contract will not be awarded until the Utilization 
Plan submitted by the apparent successful bidder is approved.  All information submitted by the 
bidder must be complete, accurate and adequately document the good faith efforts of the bidder 
before the Department will commit to the performance of the contract by the bidder.  The 
Utilization Plan will be approved by the Department if the Utilization Plan commits sufficient 
commercially useful DBE work performance to meet the contract goal or the bidder submits 
sufficient documentation of a good faith effort to meet the contract goal pursuant to 49 CFR part 
26, Appendix A.  The Utilization Plan will not be approved by the Department if the Utilization 
Plan does not commit sufficient DBE participation to meet the contract goal unless the apparent 
successful bidder documented in the Utilization Plan that it made a good faith effort to meet the 
goal.  This means that the bidder must show that all necessary and reasonable steps were 
taken to achieve the contract goal.  Necessary and reasonable steps are those which, by their 
scope, intensity and appropriateness to the objective, could reasonably be expected to obtain 
sufficient DBE participation, even if they were not successful.  The Department will consider the 
quality, quantity, and intensity of the kinds of efforts that the bidder has made.  Mere pro forma 
efforts, in other words, efforts done as a matter of form, are not good faith efforts; rather, the 
bidder is expected to have taken genuine efforts that would be reasonably expected of a bidder 
actively and aggressively trying to obtain DBE participation sufficient to meet the contract goal. 
 
(a) The following is a list of types of action that the Department will consider as part of the 
evaluation of the bidder's good faith efforts to obtain participation.  These listed factors are not 
intended to be a mandatory checklist and are not intended to be exhaustive.  Other factors or 
efforts brought to the attention of the Department may be relevant in appropriate cases, and will 
be considered by the Department. 
 

(1) Soliciting through all reasonable and available means (e.g. attendance at pre-bid 
meetings, advertising and/or written notices) the interest of all certified DBE companies that 
have the capability to perform the work of the contract.  The bidder must solicit this interest 
within sufficient time to allow the DBE companies to respond to the solicitation.  The bidder 
must determine with certainty if the DBE companies are interested by taking appropriate 
steps to follow up initial solicitations. 
 
(2) Selecting portions of the work to be performed by DBE companies in order to increase 
the likelihood that the DBE goals will be achieved.  This includes, where appropriate, 
breaking out contract work items into economically feasible units to facilitate DBE 
participation, even when the prime Contractor might otherwise prefer to perform these work 
items with its own forces. 
 
(3) Providing interested DBE companies with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner to assist them in 
responding to a solicitation. 
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(4) a. Negotiating in good faith with interested DBE companies.  It is the bidder’s 
responsibility to make a portion of the work available to DBE subcontractors and suppliers 
and to select those portions of the work or material needs consistent with the available DBE 
subcontractors and suppliers, so as to facilitate DBE participation.  Evidence of such 
negotiation includes the names, addresses, and telephone numbers of DBE companies that 
were considered; a description of the information provided regarding the plans and 
specifications for the work selected for subcontracting; and evidence as to why additional 
agreements could not be reached for DBE companies to perform the work. 
 
 b. A bidder using good business judgment would consider a number of factors in 
negotiating with subcontractors, including DBE subcontractors, and would take a firm’s price 
and capabilities as well as contract goals into consideration.  However, the fact that there 
may be some additional costs involved in finding and using DBE companies is not in itself 
sufficient reason for a bidder’s failure to meet the contract DBE goal, as long as such costs 
are reasonable.  Also, the ability or desire of a bidder to perform the work of a contract with 
its own organization does not relieve the bidder of the responsibility to make good faith 
efforts.  Bidders are not, however, required to accept higher quotes from DBE companies if 
the price difference is excessive or unreasonable. 
 
(5) Not rejecting DBE companies as being unqualified without sound reasons based on a 
thorough investigation of their capabilities.  The bidder’s standing within its industry, 
membership in specific groups, organizations, or associations and political or social 
affiliations (for example union vs. non-union employee status) are not legitimate causes for 
the rejection or non-solicitation of bids in the bidder’s efforts to meet the project goal. 
 
(6) Making efforts to assist interested DBE companies in obtaining bonding, lines of credit, 
or insurance as required by the recipient or Contractor. 
 
(7) Making efforts to assist interested DBE companies in obtaining necessary equipment, 
supplies, materials, or related assistance or services. 
 
(8) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state, and federal minority/women business 
assistance offices; and other organizations as allowed on a case-by-case basis to provide 
assistance in the recruitment and placement of DBE companies. 

 
(b) If the Department determines that the apparent successful bidder has made a good faith 
effort to secure the work commitment of DBE companies to meet the contract goal, the 
Department will award the contract provided that it is otherwise eligible for award.  If the 
Department determines that the bidder has failed to meet the requirements of this Special 
Provision and that a good faith effort has not been made, the Department will notify the 
responsible company official designated in the Utilization Plan that the bid is not responsive.  
The notification shall include a statement of reasons why good faith efforts have not been found. 
 
(c) The bidder may request administrative reconsideration of a determination adverse to the 
bidder within the five working days after receipt of the notification date of the determination by 
delivering the request to the Department of Transportation, Bureau of Small Business 
Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319, 
Springfield, Illinois 62764 (Telefax: (217)785-1524).  Deposit of the request in the United States 
mail on or before the fifth business day shall not be deemed delivery.   
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The determination shall become final if a request is not made and delivered.  A request may 
provide additional written documentation and/or argument concerning the issue of whether an 
adequate good faith effort was made to meet the contract goal.  The request will be forwarded 
to the Department’s Reconsideration Officer.  The Reconsideration Officer will extend an 
opportunity to the bidder to meet in person in order to consider all issues of whether the bidder 
made a good faith effort to meet the goal.  After the review by the Reconsideration Officer, the 
bidder will be sent a written decision within ten working days after receipt of the request for 
reconsideration, explaining the basis for finding that the bidder did or did not meet the goal or 
make adequate good faith efforts to do so.  A final decision by the Reconsideration Officer that a 
good faith effort was made shall approve the Utilization Plan submitted by the bidder and shall 
clear the contract for award.  A final decision that a good faith effort was not made shall render 
the bid not responsive. 
 
CALCULATING DBE PARTICIPATION.  The Utilization Plan values represent work anticipated 
to be performed and paid for upon satisfactory completion.  The Department is only able to 
count toward the achievement of the overall goal and the contract goal the value of payments 
made for the work actually performed by DBE companies.  In addition, a DBE must perform a 
commercially useful function on the contract to be counted.  A commercially useful function is 
generally performed when the DBE is responsible for the work and is carrying out its 
responsibilities by actually performing, managing, and supervising the work involved.  The 
Department and Contractor are governed by the provisions of 49 CFR part 26.55(c) on 
questions of commercially useful functions as it affects the work.  Specific counting guidelines 
are provided in 49 CFR part 26.55, the provisions of which govern over the summary contained 
herein. 
 
(a) DBE as the Contractor:  100 percent goal credit for that portion of the work performed by 
the DBE’s own forces, including the cost of materials and supplies.  Work that a DBE 
subcontracts to a non-DBE does not count toward the DBE goals. 
 
(b) DBE as a joint venture Contractor:  100 percent goal credit for that portion of the total 
dollar value of the contract equal to the distinct, clearly defined portion of the work performed by 
the DBE’s own forces. 
 
(c) DBE as a subcontractor:  100 percent goal credit for the work of the subcontract 
performed by the DBE’s own forces, including the cost of materials and supplies, excluding the 
purchase of materials and supplies or the lease of equipment by the DBE subcontractor from 
the prime Contractor or its affiliates.  Work that a DBE subcontractor in turn subcontracts to a 
non-DBE does not count toward the DBE goal. 
 
(d) DBE as a trucker:  100 percent goal credit for trucking participation provided the DBE is 
responsible for the management and supervision of the entire trucking operation for which it is 
responsible.  At least one truck owned, operated, licensed, and insured by the DBE must be 
used on the contact.  Credit will be given for the following: 
 

(1) The DBE may lease trucks from another DBE firm, including an owner-operator who is 
certified as a DBE.  The DBE who leases trucks from another DBE receives credit for the 
total value of the transportation services the lessee DBE provides on the contract. 
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(2) The DBE may also lease trucks from a non-DBE firm, including from an owner-operator.  
The DBE who leases trucks from a non-DBE is entitled to credit only for the fee or 
commission it receives as a result of the lease arrangement. 

 
(e) DBE as a material supplier:   
 

(1) 60 percent goal credit for the cost of the materials or supplies purchased from a DBE 
regular dealer. 
(2) 100 percent goal credit for the cost of materials or supplies obtained from a DBE 
manufacturer. 
(3) 100 percent credit for the value of reasonable fees and commissions for the 
procurement of materials and supplies if not a regular dealer or manufacturer. 

 
CONTRACT COMPLIANCE.  Compliance with this Special Provision is an essential part of the 
contract.  The Department is prohibited by federal regulations from crediting the participation of 
a DBE included in the Utilization Plan toward either the contract goal or the Department’s overall 
goal until the amount to be applied toward the goals has been paid to the DBE.  The following 
administrative procedures and remedies govern the compliance by the Contractor with the 
contractual obligations established by the Utilization Plan.  After approval of the Utilization Plan 
and award of the contract, the Utilization Plan and individual DBE Participation Statements 
become part of the contract.  If the Contractor did not succeed in obtaining enough DBE 
participation to achieve the advertised contract goal, and the Utilization Plan was approved and 
contract awarded based upon a determination of good faith, the total dollar value of DBE work 
calculated in the approved Utilization Plan as a percentage of the awarded contract value shall 
become the amended contract goal. 
 
(a) No amendment to the Utilization Plan may be made without prior written approval from 
the Department’s Bureau of Small Business Enterprises.  All requests for amendment to the 
Utilization Plan shall be submitted to the Department of Transportation, Bureau of Small 
Business Enterprises, Contract Compliance Section, 2300 South Dirksen Parkway, Room 319, 
Springfield, Illinois 62764.  Telephone number (217) 785-4611.  Telefax number (217) 785-
1524. 
 
(b) The Contractor must notify and obtain written approval from the Department’s Bureau of 
Small Business Enterprises prior to replacing a DBE or making any change in the participation 
of a DBE.  Approval for replacement will be granted only if it is demonstrated that the DBE is 
unable or unwilling to perform.  The Contractor must make every good faith effort to find another 
certified DBE subcontractor to substitute for the original DBE.  The good faith efforts shall be 
directed at finding another DBE to perform at least the same amount of work under the contract 
as the original DBE, to the extent needed to meet the contract goal. 
 
(c) Any deviation from the DBE condition-of-award or contract specifications must be 
approved, in writing, by the Department.  The Contractor shall notify affected DBEs in writing of 
any changes in the scope of work which result in a reduction in the dollar amount condition-of-
award to the contract. 
 
(d) In addition to the above requirements for reductions in the condition of award, additional 
requirements apply to the two cases of Contractor-initiated work substitution proposals.   
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Where the contract allows alternate work methods which serve to delete or create underruns in 
condition of award DBE work, and the Contractor selects that alternate method or, where the 
Contractor proposes a substitute work method or material that serves to diminish or delete work 
committed to a DBE and replace it with other work, then the Contractor must demonstrate one 
of the following: 
 

(1) That the replacement work will be performed by the same DBE (as long as the DBE is 
certified in the respective item of work) in a modification of the condition of award; or 
(2) That the DBE is aware that its work will be deleted or will experience underruns and has 
agreed in writing to the change.  If this occurs, the Contractor shall substitute other work of 
equivalent value to a certified DBE or provide documentation of good faith efforts to do so; 
or 
(3) That the DBE is not capable of performing the replacement work or has declined to 
perform the work at a reasonably competitive price.  If this occurs, the Contractor shall 
substitute other work of equivalent value to a certified DBE or provide documentation of 
good faith efforts to do so. 

 
(e) Where the revision includes work committed to a new DBE subcontractor, not previously 
involved in the project, then a Request for Approval of Subcontractor, Department form BC 
260A, must be signed and submitted. 
 
(f) If the commitment of work is in the form of additional tasks assigned to an existing 
subcontract, than a new Request for Approval of Subcontractor shall not be required.  However, 
the Contractor must document efforts to assure that the existing DBE subcontractor is capable 
of performing the additional work and has agreed in writing to the change. 
 
(g) All work indicated for performance by an approved DBE shall be performed, managed, 
and supervised by the DBE executing the Participation Statement.  The Contractor shall not 
terminate for convenience a DBE listed in the Utilization Plan and then perform the work of the 
terminated DBE with its own forces, those of an affiliate or those of another subcontractor, 
whether DBE or not, without first obtaining the written consent of the Bureau of Small Business 
Enterprises to amend the Utilization Plan.  The Contractor shall notify the Bureau of Small 
Business Enterprises of any termination for reasons other than convenience, and shall obtain 
approval for inclusion of the substitute DBE in the Utilization Plan.  If good faith efforts following 
a termination of a DBE for cause are not successful, the Contractor shall contact the Bureau of 
Small Business Enterprises and provide a full accounting of the efforts undertaken to obtain 
substitute DBE participation.  The Bureau of Small Business Enterprises will evaluate the good 
faith efforts in light of all circumstances surrounding the performance status of the contract, and 
determine whether the contract goal should be amended. 
 
(h) The Contractor shall maintain a record of payments for work performed to the DBE 
participants.  The records shall be made available to the Department for inspection upon 
request.  After the performance of the final item of work or delivery of material by a DBE and 
final payment therefore to the DBE by the Contractor, but not later than thirty calendar days 
after payment has been made by the Department to the Contractor for such work or material, 
the Contractor shall submit a DBE Payment Agreement on Department form SBE 2115 to the 
Regional Engineer.  If full and final payment has not been made to the DBE, the DBE Payment 
Agreement shall indicate whether a disagreement as to the payment required exists between 
the Contractor and the DBE or if the Contractor believes that the work has not been 
satisfactorily completed.   
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If the Contractor does not have the full amount of work indicated in the Utilization Plan 
performed by the DBE companies indicated in the Utilization Plan and after good faith efforts 
are reviewed, the Department may deduct from contract payments to the Contractor the amount 
of the goal not achieved as liquidated and ascertained damages.  The Contractor may request 
an administrative reconsideration of any amount deducted as damages pursuant to subsection 
(j) of this part. 
 
(i) The Department reserves the right to withhold payment to the Contractor to enforce the 
provisions of this Special Provision.  Final payment shall not be made on the contract until such 
time as the Contractor submits sufficient documentation demonstrating achievement of the goal 
in accordance with this Special Provision or after liquidated damages have been determined 
and collected. 
 
(j) Notwithstanding any other provision of the contract, including but not limited to 
Article 109.09 of the Standard Specifications, the Contractor may request administrative 
reconsideration of a decision to deduct the amount of the goal not achieved as liquidated 
damages.  A request to reconsider shall be delivered to the Contract Compliance Section and 
shall be handled and considered in the same manner as set forth in paragraph (c) of “Good 
Faith Effort Procedures” of this Special Provision, except a final decision that a good faith effort 
was not made during contract performance to achieve the goal agreed to in the Utilization Plan 
shall be the final administrative decision of the Department. 
 
 
ENGINEER’S FIELD OFFICE TYPE A (BDE) 
Effective:  April 1, 2007    Revised:  August 1, 2008 
 
Revise Article 670.02 of the Standard Specifications to read: 
 

“ 670.02 Engineer's Field Office Type A.  Type A field offices shall have a minimum ceiling 
height of 7 ft (2 m) and a minimum floor space 450 sq ft (42 sq m).  The office shall be provided 
with sufficient heat, natural and artificial light, and air conditioning. 

 
The office shall have an electronic security system that will respond to any breach of exterior 

doors and windows.  Doors and windows shall be equipped with locks.  Doors shall also be 
equipped with dead bolt locks or other secondary locking device. 

 
Windows shall be equipped with exterior screens to allow adequate ventilation.  All windows 

shall be equipped with interior shades, curtains, or blinds.  Adequate all-weather parking space 
shall be available to accommodate a minimum of ten vehicles. 

 
Suitable on-site sanitary facilities meeting Federal, State, and local health department 

requirements shall be provided, maintained clean and in good working condition, and shall be 
stocked with lavatory and sanitary supplies at all times. 

 
Sanitary facilities shall include hot and cold potable running water, lavatory and toilet as an 

integral part of the office where available.  Solid waste disposal consisting of two waste baskets 
and an outside trash container of sufficient size to accommodate a weekly provided pick-up 
service. 
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In addition, the following furniture and equipment shall be furnished. 
 
(a) Four desks with minimum working surface 42 x 30 in. (1.1 m x 750 mm) each and five 

non-folding chairs with upholstered seats and backs. 
 
(b) One desk with minimum working surface 48 x 72 in. (1.2 x 1.8 m) with height adjustment 

of 23 to 30 in. (585 to 750 mm). 
 
(c) One four-post drafting table with minimum top size of 37 1/2 x 48 in. (950 mm x 1.2 m).  

The top shall be basswood or equivalent and capable of being tilted through an angle of 
50 degrees.  An adjustable height drafting stool with upholstered seat and back shall 
also be provided. 

 
(d) Two free standing four drawer legal size file cabinet with lock and an underwriters' 

laboratories insulated file device 350 degrees one hour rating. 
 
(e) One 6 ft (1.8 m) folding table with six folding chairs. 
 
(f) One equipment cabinet of minimum inside dimension of 44 in. (1100 mm) high x 24 in. 

(600 mm) wide x 30 in. (750 mm) deep with lock.  The walls shall be of steel with a 
3/32 in. (2 mm) minimum thickness with concealed hinges and enclosed lock 
constructed in such a manner as to prevent entry by force.  The cabinet assembly shall 
be permanently attached to a structural element of the field office in a manner to prevent 
theft of the entire cabinet. 

 
(g) One refrigerator with a minimum size of 16 cu ft (0.45 cu m) with a freezer unit. 
 
(h) One electric desk type tape printing calculator. 
 
(i) A minimum of two communication paths.  The configuration shall include: 
 

(1) Internet Connection.  An internet service connection using telephone DSL, cable 
broadband, or CDMA wireless technology.  Additionally, an 802.11g/N wireless 
router shall be provided, which will allow connection by the Engineer and up to four 
Department staff. 

(2) Telephone Lines.  Three separate telephone lines. 
 
(j) One plain paper copy machine capable of reproducing prints up to 11 x 17 in. (280 x 

432 mm) with an automatic feed tray capable of storing 30 sheets of paper.  Letter size 
and 11 x 17 in. (280 x 432 mm) paper shall be provided. 

 
(k) One plain paper fax machine with paper. 
 
(l) Two telephones, with touch tone, where available, and a digital telephone answering 

machine, for exclusive use by the Engineer. 
 
(m) One electric water cooler dispenser. 
 
(n) One first-aid cabinet fully equipped. 
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(o) One microwave oven, 1 cu ft (0.03 cu m) minimum capacity. 
 
(p) One fire-proof safe, 0.5 cu ft (0.01 cu m) minimum capacity. 
 
(q) One electric paper shredder. 
 
(r) One post mounted rain gauge, located on the project site for each 5 miles (8 km) of 

project length.” 
 
Revise the first sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 

“ The building or buildings fully equipped as specified will be paid for on a monthly basis until 
the building or buildings are released by the Engineer.” 
 
Revise the last sentence of the first paragraph of Article 670.07 of the Standard Specifications 
to read: 
 
“This price shall include all utility costs and shall reflect the salvage value of the building or 
buildings, equipment, and furniture which become the property of the Contractor after release by 
the Engineer, except that the Department will pay that portion of the monthly long distance 
telephone bills that, when combined, exceed $150.” 
 
 
EQUIPMENT RENTAL RATES (BDE) 
Effective:  August 2, 2007     Revised:  January 2, 2008 
 
Replace the second and third paragraphs of Article 105.07(b)(4)a. of the Standard 
Specifications with the following: 
 

“ Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4).” 
 

Replace Article 109.04(b)(4) of the Standard Specifications with the following: 
 

“ (4) Equipment.  Equipment used for extra work shall be authorized by the Engineer.  
The equipment shall be specifically described, be of suitable size and capacity for 
the work to be performed, and be in good operating condition.  For such equipment, 
the Contractor will be paid as follows. 
 
a. Contractor Owned Equipment.  Contractor owned equipment will be paid for by 

the hour using the applicable FHWA hourly rate from the “Equipment Watch 
Rental Rate Blue Book” (Blue Book) in effect when the force account work 
begins.  The FHWA hourly rate is calculated as follows. 
 
FHWA hourly rate = (monthly rate/176) x (model year adj.) x (Illinois adj.) + EOC 
 
Where:  EOC = Estimated Operating Costs per hour (from the Blue Book) 
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The time allowed will be the actual time the equipment is operating on the extra 
work.  For the time required to move the equipment to and from the site of the 
extra work and any authorized idle (standby) time, payment will be made at the 
following hourly rate:  0.5 x (FHWA hourly rate - EOC). 
 
All time allowed shall fall within the working hours authorized for the extra work. 
 
The rates above include the cost of fuel, oil, lubrication, supplies, small tools, 
necessary attachments, repairs, overhaul and maintenance of any kind, 
depreciation, storage, overhead, profits, insurance, and all incidentals.  The rates 
do not include labor. 
 
The Contractor shall submit to the Engineer sufficient information for each piece 
of equipment and its attachments to enable the Engineer to determine the proper 
equipment category.  If a rate is not established in the Blue Book for a particular 
piece of equipment, the Engineer will establish a rate for that piece of equipment 
that is consistent with its cost and use in the industry. 
 

b. Rented Equipment.  Whenever it is necessary for the Contractor to rent 
equipment to perform extra work, the rental and transportation costs of the 
equipment plus five percent for overhead will be paid.  In no case shall the rental 
rates exceed those of established distributors or equipment rental agencies. 
 

All prices shall be agreed to in writing before the equipment is used.” 
 
 
FLAGGER AT SIDE ROADS AND ENTRANCES (BDE) 
Effective:  April 1, 2009 
 
Revise the second paragraph of Article 701.13(a) of the Standard Specifications to read: 
 

“ The Engineer will determine when a side road or entrance shall be closed to traffic.  A 
flagger will be required at each side road or entrance remaining open to traffic within the 
operation where two-way traffic is maintained on one lane of pavement.  The flagger 
shall be positioned as shown on the plans or as directed by the Engineer.” 

 
Revise the first and second paragraph of Article 701.20(i) of the Standard Specifications to read: 
 

“ Signs, barricades, or other traffic control devices required by the Engineer over and 
above those specified will be paid for according to Article 109.04.  All flaggers required 
at side roads and entrances remaining open to traffic including those that are shown on 
the Highway Standards and/or additional barricades required by the Engineer to close 
side roads and entrances will be paid for according to Article 109.04.” 

 
 
FRAMES AND GRATES (BDE) 
Effective:  January 1, 2010 
 
Revise Article 609.02 of the Standard Specifications to read: 
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“ 609.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Portland Cement Concrete  ......................................................................................... 1020 
(b) Gray Iron Castings  ................................................................................................ 1006.14 
(c) Ductile Iron Castings  ............................................................................................. 1006.15 
(d) Reinforcement Bars  .............................................................................................. 1006.10 
(e) Bedding Layer (Note 1)  ......................................................................................... 1004.01 
(f) Precast Concrete Bridge Approach Drains  ................................................................ 1042 

 
Note 1. Gradation CA 6, CA 10, or CA 12 of D quality or better.” 

 
Revise Article 609.04 of the Standard Specifications to read: 
 

“ 609.04 Frames and Grates.  Cast iron frames and grates shall be used.  Grates shall seat 
firmly in the frame.” 
 
 
HOT-MIX ASPHALT – ANTI-STRIPPING ADDITIVE (BDE) 
Effective:  November 1, 2009 
 
Revise the first and second paragraphs of Article 1030.04(c) of the Standard Specifications to 
read: 
 

“(c) Determination of Need for Anti-Stripping Additive.  The mixture designer shall determine 
if an additive is needed in the mix to prevent stripping.  The determination will be made 
on the basis of tests performed according to Illinois Modified AASHTO T 283.  To be 
considered acceptable by the Department as a mixture not susceptible to stripping, the 
conditioned to unconditioned split tensile strength ratio (TSR) shall be equal to or greater 
than 0.85 for 6 in. (150 mm) specimens.  Mixtures, either with or without an additive, with 
TSRs less than 0.85 for 6 in. (150 mm) specimens will be considered unacceptable.  
Also, the conditioned tensile strength for mixtures containing an anti-strip additive shall 
not be lower than the original conditioned tensile strength determined for the same 
mixture without the anti-strip additive. 
 
If it is determined that an additive is required, the additive may be hydrated lime, slaked 
quicklime, or a liquid additive, at the Contractor's option.” 

 
 
HOT-MIX ASPHALT - DENSITY TESTING OF LONGITUDINAL JOINTS (BDE) 
Effective:  January 1, 2010 
 
Description.  This work shall consist of testing the density of longitudinal joints as part of the 
quality control/quality assurance (QC/QA) of hot-mix asphalt (HMA).  Work shall be according to 
Section 1030 of the Standard Specifications except as follows. 
 
Quality Control/Quality Assurance (QC/QA).  Delete the second and third sentence of the third 
paragraph of Article 1030.05(d)(3) of the Standard Specifications. 
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Add the following paragraphs to the end of Article 1030.05(d)(3) of the Standard Specifications: 
 

“ Longitudinal joint density testing shall be performed at each random density test 
location.  Longitudinal joint testing shall be located at a distance equal to the lift 
thickness or a minimum of 2 in. (50 mm), from each pavement edge.  (i.e. for a 4 in. 
(100 mm) lift the near edge of the density gauge or core barrel shall be within 4 in. 
(100 mm) from the edge of pavement.)  Longitudinal joint density testing shall be 
performed using either a correlated nuclear gauge or cores. 

 
a. Confined Edge.  Each confined edge density shall be represented by a one-

minute nuclear density reading or a core density and shall be included in the 
average of density readings or core densities taken across the mat which 
represents the Individual Test. 

 
b. Unconfined Edge.  Each unconfined edge joint density shall be represented by 

an average of three one-minute density readings or a single core density at the 
given density test location and shall meet the density requirements specified 
herein.  The three one-minute readings shall be spaced ten feet apart 
longitudinally along the unconfined pavement edge and centered at the random 
density test location.” 

 
Revise the Density Control Limits table in Article 1030.05(d)(4) of the Standard Specifications to 
read: 
 

“Mixture Composition Parameter Individual Test 
(includes confined edges)

Unconfined Edge 
Joint Density 

Minimum 
IL-9.5, IL-12.5 Ndesign ≥ 90 92.0 – 96.0% 90.0% 
IL-9.5,IL-9.5L, 
IL-12.5 

Ndesign < 90 92.5 – 97.4% 90.0% 

IL-19.0, IL-25.0 Ndesign ≥ 90 93.0 – 96.0% 90.0% 
IL-19.0, IL-19.0L, 
IL-25.0 

Ndesign < 90 93.0 – 97.4% 90.0% 

SMA Ndesign = 50 & 80 93.5 – 97.4% 91.0% 
All Other Ndesign = 30 93.0 - 97.4% 90.0%” 

 
 
HOT-MIX ASPHALT – DROP-OFFS (BDE) 
Effective:  January 1, 2010 
 
Revise the third paragraph of Article 701.07 of the Standard Specifications to read: 
 

“ At locations where construction operations result in a differential in elevation exceeding 3 in. 
(75 mm) between the edge of pavement or edge of shoulder within 3 ft (900 mm) of the edge of 
the pavement and the earth or aggregate shoulders, Type I or II barricades or vertical panels 
shall be placed at 100 ft (30 m) centers on roadways where the posted speed limit is 45 mph or 
greater and at 50 ft (15 m) centers on roadways where the posted speed limit is less than 
45 mph.” 
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HOT-MIX ASPHALT - FINE AGGREGATE (BDE) 
Effective:  April 1, 2010 
 
Add the following to the gradation tables of Article 1003.01(c) of the Standard Specifications: 
 

“FINE AGGREGATE GRADATIONS 

Grad No. Sieve Size and Percent Passing 
3/8 No. 4 No. 8 No. 16 No. 200 

FA 22 100 6/ 6/ 8±8 2±2 
 

FINE AGGREGATE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
9.5 mm 4.75 mm 2.36 mm 1.18 mm 75 µm 

FA 22 100 6/ 6/ 8±8 2±2 
6/ For the fine aggregate gradation FA 22, the aggregate producer shall set the 

midpoint percent passing, and the Department will apply a range of ± ten percent.  
The midpoint shall not be changed without Department approval.” 

 
Revise Article 1003.03(a) of the Standard Specifications to read: 
 

“ (a) Description.  Fine aggregate for HMA shall consist of sand, stone sand, chats, slag 
sand, or steel slag sand.  For gradation FA 22, uncrushed material will not be permitted.” 

 
Revise Article 1003.03(c) of the Standard Specifications to read: 
 

“ (c) Gradation.  The fine aggregate gradation for all HMA shall be FA 1, FA 2, FA 20, FA 21, 
or FA 22. 
 
Gradation FA 1, FA 2, or FA 3 shall be used when required for prime coat aggregate 
application for HMA.” 

 
HOT-MIX ASPHALT – PLANT TEST FREQUENCY (BDE) 
Effective:  April 1, 2008     Revised:  January 1, 2010 
 
Revise the table in Article 1030.05(d)(2)a. of the Standard Specifications to read: 

 
 

“Parameter 

Frequency of Tests 
 
High ESAL Mixture 
Low ESAL Mixture 

Frequency of Tests 
 
All Other Mixtures 

Test Method 
See Manual of 

Test Procedures 
for Materials 

Aggregate 
Gradation 
 
 
 
% passing sieves: 
1/2 in. (12.5 mm),  
No. 4 (4.75 mm),  
No. 8 (2.36 mm),  
No. 30 (600 µm)  
No. 200 (75 µm) 
 
Note 1. 

 
1 washed ignition oven test on the 
mix per half day of production 
 
Note 4. 

 
1 washed ignition 
oven test on the mix 
per day of production 
 
Note 4. 

 
Illinois Procedure  
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Asphalt Binder 
Content by Ignition 
Oven 

 
Note 2. 

 
1 per half day of production 

 
1 per day 

 
Illinois-Modified 
AASHTO T 308 
 

VMA 

Note 3. 

Day’s production ≥ 1200 tons: 
 
1 per half day of production 
 
 

N/A  Illinois Modified 
AASHTO R 35 

Day’s production < 1200 tons: 
 
1 per half day of production for 
first 2 days and 1 per day 
thereafter (first sample of the day) 

Air Voids 
 
Bulk Specific 
Gravity 
of Gyratory Sample  
 
 

Day’s production ≥ 1200 tons: 
 
1 per half day of production 
 

 
 

1 per day 
 

 
 
Illinois-Modified 
AASHTO T 312  
 Day’s production < 1200 tons: 

 
1 per half day of production for 
first 2 days and 1 per day 
thereafter (first sample of the day) 

 
Maximum Specific 
Gravity of Mixture 
 

Day’s production ≥ 1200 tons: 
 
1 per half day of production 
 

 
1 per day 

 
Illinois-Modified 
AASHTO T 209 

Day’s production < 1200 tons: 
 
1 per half day of production for 
first 2 days and 1 per day 
thereafter (first sample of the day) 

 
Note 1.  The No. 8 (2.36 mm) and No. 30 (600 µm) sieves are not required for All Other 
Mixtures. 
 
Note 2.  The Engineer may waive the ignition oven requirement for asphalt binder content if the 
aggregates to be used are known to have ignition asphalt binder content calibration factors 
which exceed 1.5 percent.  If the ignition oven requirement is waived, other Department 
approved methods shall be used to determine the asphalt binder content. 
 
Note 3.  The Gsb used in the voids in the mineral aggregate (VMA) calculation shall be the same 
average Gsb value listed in the mix design. 
 
Note 4.  The Engineer reserves the right to require additional hot bin gradations for batch plants 
if control problems are evident.” 
 
 
HOT-MIX ASPHALT – QC/QA ACCEPTANCE CRITERIA (BDE) 
Effective:  January 1, 2010 
 
Revise Article 1030.05(f)(3) of the Standard Specifications to read: 
 

“ (3) Department assurance tests for voids, field VMA, and density.” 
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HOT-MIX ASPHALT – TRANSPORTATION (BDE) 
Effective:  April 1, 2008 
 
Revise Article 1030.08 of the Standard Specifications to read: 
 

“ 1030.08 Transportation.  Vehicles used in transporting HMA shall have clean and tight 
beds.  The beds shall be sprayed with asphalt release agents from the Department’s approved 
list.  In lieu of a release agent, the Contractor may use a light spray of water with a light scatter 
of manufactured sand (FA 20 or FA 21) evenly distributed over the bed of the vehicle.  After 
spraying, the bed of the vehicle shall be in a completely raised position and it shall remain in this 
position until all excess asphalt release agent or water has been drained. 
 

When the air temperature is below 60 ºF (15 ºC), the bed, including the end, endgate, sides 
and bottom shall be insulated with fiberboard, plywood or other approved insulating material and 
shall have a thickness of not less than 3/4 in (20 mm).  When the insulation is placed inside the 
bed, the insulation shall be covered with sheet steel approved by the Engineer.  Each vehicle 
shall be equipped with a cover of canvas or other suitable material meeting the approval of the 
Engineer which shall be used if any one of the following conditions is present. 

 
(a) Ambient air temperature is below 60 ºF (15 ºC). 
(b) The weather is inclement. 
(c) The temperature of the HMA immediately behind the paver screed is below 250 ºF 

(120 ºC). 
 
The cover shall extend down over the sides and ends of the bed for a distance of 

approximately 12 in. (300 mm) and shall be fastened securely.  The covering shall be rolled 
back before the load is dumped into the finishing machine.” 
 
 
IMPACT ATTENUATORS, TEMPORARY (BDE) 
Effective:  November 1, 2003     Revised:  January 1, 2007 
 
Description.  This work shall consist of furnishing, installing, maintaining, and removing 
temporary impact attenuators of the category and test level specified. 
 
Materials.  Materials shall meet the requirements of the impact attenuator manufacturer and the 
following: 
 

Item Article/Section 
(a)  Fine Aggregate (Note 1) 003.01 
(b)  Steel Posts, Structural Shapes, and Plates 1006.04 
(c)  Rail Elements, End Section Plates, and Splice Plates 1006.25 
(d)  Bolts, Nuts, Washers and Hardware 1006.25 
(e)  Hollow Structural Tubing 1006.27(b) 
(f)   Wood Posts and Wood Blockouts  1007.01, 1007.02, 1007.06 
(g)  Preservative Treatment 1007.12 
(h)  Packaged Rapid Hardening Mortar  1018.01 

 
Note 1.  Fine aggregate shall be FA 1 or FA 2, Class A quality.  The sand shall be unbagged 
and shall have a maximum moisture content of five percent. 
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CONSTRUCTION REQUIREMENTS 
 
General.  Impact Attenuators shall meet the testing criteria contained in National Cooperative 
Highway Research Program (NCHRP) Report 350 for the test level specified and shall be on the 
Department’s approved list. 
 
Installation.  Regrading of slopes or approaches for the installation shall be as shown on the 
plans. 
 
Attenuator bases, when required by the manufacturer, shall be constructed on a prepared 
subgrade according to the manufacturer’s specifications.  The surface of the base shall be 
slightly sloped or crowned to facilitate drainage. 
 
Impact attenuators shall be installed according to the manufacturer’s specifications and include 
all necessary transitions between the impact attenuator and the item to which it is attached. 
 
When water filled attenuators are used between November 1 and April 15, they shall contain 
anti-freeze according to the manufacturer’s recommendations. 
 
Markings.  Sand module impact attenuators shall be striped with alternating reflectorized 
Type AA or Type AP fluorescent orange and reflectorized white horizontal, circumferential 
stripes.  There shall be at least two of each stripe on each module. 
 
Other types of impact attenuators shall have a terminal marker applied to their nose and 
reflectors along their sides. 
 
Maintenance.  All maintenance of the impact attenuators shall be the responsibility of the 
Contractor until removal is directed by the Engineer. 
 
Relocate.  When relocation of temporary impact attenuators is specified, they shall be removed, 
relocated and reinstalled at the new location.  The reinstallation requirements shall be the same 
as those for a new installation. 
 
Removal.  When the Engineer determines the temporary impact attenuators are no longer 
required, the installation shall be dismantled with all hardware becoming the property of the 
Contractor. 
 
Surplus material shall be disposed of according to Article 202.03.  Anti-freeze, when present, 
shall be disposed of/recycled according to local ordinances. 
 
When impact attenuators have been anchored to the pavement, the anchor holes shall be 
repaired with rapid set mortar  Only enough water to permit placement and consolidation by 
rodding shall be used and the material shall be struck-off flush. 
 
Method of Measurement.  This work will be measured for payment as each, where each is 
defined as one complete installation. 
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Basis of Payment.  This work will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, NARROW); IMPACT 
ATTENUATORS, TEMPORARY (FULLY REDIRECTIVE, WIDE); IMPACT ATTENUATORS, 
TEMPORARY (FULLY REDIRECTIVE, RESETTABLE); IMPACT ATTENUATORS, 
TEMPORARY (SEVERE USE, NARROW); IMPACT ATTENUATORS, TEMPORARY (SEVERE 
USE, WIDE); or IMPACT ATTENUATORS, TEMPORARY (NON-REDIRECTIVE) of the test 
level specified. 
 
Relocation of the devices will be paid for at the contract unit price per each for IMPACT 
ATTENUATORS, RELOCATE (FULLY REDIRECTIVE); IMPACT ATTENUATORS, RELOCATE 
(SEVERE USE); or IMPACT ATTENUATORS, RELOCATE (NON-REDIRECTIVE); of the test 
level specified. 
 
Regrading of slopes or approaches will be paid for according to Section 202 and/or Section 204 
of the Standard Specifications. 
 
 
LIQUIDATED DAMAGES (BDE) 
Effective:  April 1, 2009 
 
Revise the table in Article 108.09 of the Standard Specifications to read: 
 

“Schedule of Deductions for Each 
Day of Overrun in Contract Time 

Original Contract Amount Daily Charges 

From More 
Than 

To and 
Including 

Calendar 
Day 

Work 
Day 

$              0 $   100,000 $    375 $    500 
100,000 500,000 625 875 
500,000 1,000,000 1,025 1,425 

1,000,000 3,000,000 1,125 1,550 
3,000,000 5,000,000 1,425 1,950 
5,000,000 10,000,000 1,700 2,350 

10,000,000 And over 3,325 4,650” 
 
 
METAL HARDWARE CAST INTO CONCRETE (BDE) 
Effective:  April 1, 2008    Revised:  April 1, 2009 
 
Add the following to Article 503.02 of the Standard Specifications: 
 

“ (g) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
 
Add the following to Article 504.02 of the Standard Specifications: 
 

“ (j) Metal Hardware Cast into Concrete ...................................................................... 1006.13” 
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Revise Article 1006.13 of the Standard Specifications to read: 
 

“ 1006.13 Metal Hardware Cast into Concrete.  Unless otherwise noted, all steel hardware 
cast into concrete, such as inserts, brackets, cable clamps, metal casings for formed holes, and 
other miscellaneous items, shall be galvanized according to AASHTO M 232 or 
AASHTO M 111.  Aluminum inserts will not be allowed.  Zinc alloy inserts shall be according to 
ASTM B 86, Alloys 3, 5, or 7. 

 
The inserts shall be UNC threaded type anchorages having the following minimum certified 

proof load. 
 

Insert Diameter Proof Load 
5/8 in. (16 mm) 6600 lb (29.4 kN) 
3/4 in. (19 mm) 6600 lb (29.4 kN) 
1 in. (25 mm) 9240 lb (41.1 kN)”

 
 
MONTHLY EMPLOYMENT REPORT (BDE) 
Effective:  April 1, 2009      Revised:  January 1, 2010 
 
In addition to any other reporting required by the contract, the Contractor shall provide to the 
Engineer an employment summary for all employees working on the contract from the contract 
execution date to the last full pay period each month for the duration of the contract.  The report 
may include but is not limited to: 
 

a) Total number of employees. 
b) The total hours worked. 
c) Total payroll. 
 

The report shall be completed by the Contractor.  The Contractor shall also report for each 
subcontractor.  Employee hours worked from home office or other off-site office hours worked 
related directly to this contract shall be included.  Engineering consulting firms performing 
construction layout and material testing for the Contractor shall also be included. 
 
Hours worked for material suppliers, services provided by purchase orders, Department 
employees or consulting firms performing inspection or testing for the Department shall not be 
included in the report. 
 
The report shall contain all hours worked under the contract from the start of the month to the 
last full pay period each month and shall be submitted no later than five business days after the 
end of each month. 
 
The report shall be submitted electronically by accessing the Department’s website 
(http://www.dot.il.gov/stimulus/index.html). 
 
Any costs associated with complying with this provision shall be considered as included in the 
contract unit prices bid for the various items of work involved and no additional compensation 
will be allowed. 
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NATIONAL POLLUTANT DISCHARGE ELIMINATION SYSTEM / EROSION AND SEDIMENT 
CONTROL DEFICIENCY DEDUCTION (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2009 
 
Revise Article 105.03(a) of the Standard Specifications to read: 
 

“ (a) National Pollutant Discharge Elimination System (NPDES) / Erosion and Sediment 
Control Deficiency Deduction  When the Engineer is notified or determines an erosion 
and/or sediment control deficiency(s) exists, or the Contractor’s activities represents a 
violation of the Department’s NPDES permits, the Engineer will notify and direct the 
Contractor to correct the deficiency within a specified time.  The specified time, which 
begins upon notification to the Contractor, will be from 1/2 hour to 1 week based on the 
urgency of the situation and the nature of the work effort required.  The Engineer will be 
the sole judge. 
 
A deficiency may be any lack of repair, maintenance, or implementation of erosion 
and/or sediment control devices included in the contract, or any failure to comply with the 
conditions of the Department’s NPDES permits.  A deficiency may also be applied to 
situations where corrective action is not an option such as the failure to participate in a 
jobsite inspection of the project, failure to install required measures prior to initiating 
earth moving operations, disregard of concrete washout requirements, or other disregard 
of the NPDES permit. 
 
If the Contractor fails to correct a deficiency within the specified time, a daily monetary 
deduction will be imposed for each calendar day or portion of a calendar day until the 
deficiency is corrected to the satisfaction of the Engineer.  The calendar day(s) will begin 
with notification to the Contractor and end with the Engineer’s acceptance of the 
correction.  The base value of the daily monetary deduction is $1000.00 and will be 
applied to each location for which a deficiency exists.  The value of the deficiency 
deduction assessed for each infraction will be determined by multiplying the base value 
by a Gravity Adjustment Factor provided in Table A.  Except for failure to participate in a 
required jobsite inspection of the project prior to initiating earthmoving operations which 
will be based on the total acreage of planned disturbance at the following multipliers: <5 
Acres: 1; 5-10 Acres: 2; >10-25 Acres: 3; >25 Acres: 5.  For those deficiencies where 
corrective action was not an option, the monetary deduction will be immediate and will 
be valued at one calendar day multiplied by a Gravity Adjustment Factor. 

Table A 
Deficiency Deduction Gravity Adjustment Factors 

Types of Violations Soil Disturbed and Not Permanently Stabilized 
At Time of Violation  

 < 5 
Acres 

5 - 10 
Acres 

>10 - 25 
Acres 

> 25 
Acres 

Failure to Install or Properly Maintain BMP 0.1 - 0.5 0.2 - 1.0 0.5 - 2.5 1.0 - 5 
Careless Destruction of BMP 0.2 - 1 0.5 - 2.5 1.0 - 5. 1.0 - 5 
Intrusion into Protected Resource 1.0 - 5 1.0 - 5 2.0 - 10 2.0 - 10 
Failure to properly manage Chemicals, Concrete Washouts or 
Residuals, Litter or other Wastes 

0.2 - 1 0.2 - 1 0.5 - 2.5 1.0 - 5 

Improper Vehicle and Equipment Maintenance, Fueling or 
Cleaning 

0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5 

Failure to Provide or Update Written or Graphic Plans Required 
by SWPPP  

0.2 - 1 0.5 - 2.5 1.0 - 5 1.0 - 5 

Failure to comply with Other Provisions of the NPDES Permit 0.1 - 0.5 0.2 - 1 0.2 - 1 0.5 - 2.5” 
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NOTIFICATION OF REDUCED WIDTH (BDE) 
Effective:  April 1, 2007 
 
Add the following after the first paragraph of Article 701.06 of the Standard Specifications: 
 

“Where the clear width through a work zone with temporary concrete barrier will be 16.0 ft 
(4.88 m) or less, the Contractor shall notify the Engineer at least 21 days in advance of 
implementing the traffic control for that restriction.” 
 
 
PAVEMENT MARKING REMOVAL (BDE) 
Effective:  April 1, 2009 
 
Add the following to the end of the first paragraph of Article 783.03(a) of the Standard 
Specifications: 
 

“ The use of grinders will not be allowed on new surface courses.” 
 
 
PAYMENTS TO SUBCONTRACTORS (BDE) 
Effective:  June 1, 2000     Revised:  January 1, 2006 
 
Federal regulations found at 49 CFR §26.29 mandate the Department to establish a contract 
clause to require Contractors to pay subcontractors for satisfactory performance of their 
subcontracts and to set the time for such payments. 
 
State law also addresses the timing of payments to be made to subcontractors and material 
suppliers.  Section 7 of the Prompt Payment Act, 30 ILCS 540/7, requires that when a 
Contractor receives any payment from the Department, the Contractor shall make 
corresponding, proportional payments to each subcontractor and material supplier performing 
work or supplying material within 15 calendar days after receipt of the Department payment.  
Section 7 of the Act further provides that interest in the amount of two percent per month, in 
addition to the payment due, shall be paid to any subcontractor or material supplier by the 
Contractor if the payment required by the Act is withheld or delayed without reasonable cause.  
The Act also provides that the time for payment required and the calculation of any interest due 
applies to transactions between subcontractors and lower-tier subcontractors and material 
suppliers throughout the contracting chain. 
 
This Special Provision establishes the required federal contract clause, and adopts the 15 
calendar day requirement of the State Prompt Payment Act for purposes of compliance with the 
federal regulation regarding payments to subcontractors.  This contract is subject to the 
following payment obligations. 
 
When progress payments are made to the Contractor according to Article 109.07 of the 
Standard Specifications, the Contractor shall make a corresponding payment to each 
subcontractor and material supplier in proportion to the work satisfactorily completed by each 
subcontractor and for the material supplied to perform any work of the contract.   
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The proportionate amount of partial payment due to each subcontractor and material supplier 
throughout the contracting chain shall be determined by the quantities measured or otherwise 
determined as eligible for payment by the Department and included in the progress payment to 
the Contractor.  Subcontractors and material suppliers shall be paid by the Contractor within 15 
calendar days after the receipt of payment from the Department.  The Contractor shall not hold 
retainage from the subcontractors.  These obligations shall also apply to any payments made by 
subcontractors and material suppliers to their subcontractors and material suppliers; and to all 
payments made to lower tier subcontractors and material suppliers throughout the contracting 
chain.  Any payment or portion of a payment subject to this provision may only be withheld from 
the subcontractor or material supplier to whom it is due for reasonable cause. 
 
This Special Provision does not create any rights in favor of any subcontractor or material 
supplier against the State or authorize any cause of action against the State on account of any 
payment, nonpayment, delayed payment, or interest claimed by application of the State Prompt 
Payment Act.  The Department will not approve any delay or postponement of the 15 day 
requirement except for reasonable cause shown after notice and hearing pursuant to Section 
7(b) of the State Prompt Payment Act.  State law creates other and additional remedies 
available to any subcontractor or material supplier, regardless of tier, who has not been paid for 
work properly performed or material furnished.  These remedies are a lien against public funds 
set forth in Section 23(c) of the Mechanics Lien Act, 770 ILCS 60/23(c), and a recovery on the 
Contractor’s payment bond according to the Public Construction Bond Act, 30 ILCS 550. 
 
 
PERSONAL PROTECTIVE EQUIPMENT (BDE) 
Effective:  November 1, 2008 
 
Revise the first sentence of Article 701.12 of the Standard Specifications to read: 
 

“ All personnel on foot, excluding flaggers, within the highway right-of-way shall wear a 
fluorescent orange, fluorescent yellow/green, or a combination of fluorescent orange and 
fluorescent yellow/green vest meeting the requirements of ANSI/ISEA 107-2004 for Conspicuity 
Class 2 garments.” 
 
 
POLYUREA PAVEMENT MARKING (BDE) 
Effective:  April 1, 2004     Revised:  January 1, 2009 
 
Description.  This work shall consist of furnishing and applying pavement marking lines. 
 
The type of polyurea pavement marking applied will be determined by the type of reflective 
media used.  Polyurea Pavement Marking Type I shall use glass beads as a reflective media.  
Polyurea Pavement Marking Type II shall use a combination of composite reflective elements 
and glass beads as a reflective media. 
 
Polyurea-based liquid pavement markings shall only be applied by Contractors on the list of 
Approved Polyurea Contractors maintained by the Engineer of Operations and in effect on the 
date of advertisement for bids. 
 
Materials.  Materials shall meet the following requirements: 
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(a) Polyurea Pavement Marking.  The polyurea pavement marking material shall consist of 
100 percent solid two part system formulated and designed to provide a simple volumetric 
mixing ratio of two components (must be two or three volumes of Part A to one volume of 
Part B).  No volatile or polluting solvents or fillers will be allowed. 

 
(b) Pigmentation.  The pigment content by weight (mass) of component A shall be determined 

by low temperature ashing according to ASTM D 3723.  The pigment content shall not 
vary more than ± two percent from the pigment content of the original qualified paint. 

 
White Pigment shall be Titanium Dioxide meeting ASTM D 476 Type II, Rutile. 
 
Yellow Pigment shall be an Organic Yellow and contain no heavy metals. 

 
(c) Environmental.  Upon heating to application temperature, the material shall not exude 

fumes which are toxic or injurious to persons or property. 
 

(d) Daylight Reflectance.  The daylight directional reflectance of the cured polyurea material 
(without reflective media) shall be a minimum of 80 percent (white) and 50 percent (yellow) 
relative to magnesium oxide when tested using a color spectrophotometer with a 
45 degrees circumferential /zero degrees geometry, illuminant C, and two degrees 
observer angle.  The color instrument shall measure the visible spectrum from 380 to 
720 nm with a wavelength measurement interval and spectral bandpass of 10 nm.  In 
addition, the color of the yellow polyurea shall visually match Color Number 33538 of 
Federal Standard 595a with chromaticity limits as follows: 

 
X 0.490 0.475 0.485 0.539 
Y 0.470 0.438 0.425 0.456 

 
(e) Weathering Resistance.  The polyurea marking material, when mixed in the proper ratio 

and applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness to an aluminum alloy 
panel (Federal Test Std. No. 141, Method 2013) and allowed to cure for 72 hours at room 
temperature, shall be subjected to accelerated weathering for 75 hours.  The accelerated 
weathering shall be completed by using the light and water exposure apparatus 
(fluorescent UV - condensation type) and tested according to ASTM G 53. 

 
The cycle shall consist of four hours UV exposure at 122 °F (50 °C) and four hours of 

condensation at 104 °F (40 °C).  UVB 313 bulbs shall be used.  At the end of the exposure 
period, the material shall show no substantial change in color or gloss. 

 
(f) Dry Time.  The polyurea pavement marking material, when mixed in the proper ratio and 

applied at 14 to 16 mils (0.35 to 0.41 mm) wet film thickness and with the proper saturation 
of reflective media, shall exhibit a no-tracking time of ten minutes or less when tested 
according to ASTM D 711. 

 
(g) Adhesion.  The catalyzed polyurea pavement marking materials when applied to a 4 x 4 x 

2 in. (100 x 100 x 50 mm) concrete block, shall have a degree of adhesion which results in 
a 100 percent concrete failure in the performance of this test. 
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The concrete block shall be brushed on one side and have a minimum strength of 3500 psi 
(24,100 kPa).  A 2 in. (50 mm) square film of the mixed polyurea shall be applied to the 
brushed surface and allowed to cure for 72 hours at room temperature.  A 2 in. (50 mm) 
square cube shall be affixed to the surface of the polyurea by means of an epoxy glue.  
After the glue has cured for 24 hours, the polyurea specimen shall be placed on a dynamic 
testing machine in such a fashion so that the specimen block is in a fixed position and the 
2 in. (50 mm) cube (glued to the polyurea surface) is attached to the dynamometer head.  
Direct upward pressure shall be slowly applied until the polyurea system fails.  The 
location of the break and the amount of concrete failure shall be recorded. 

 
(h) Hardness.  The polyurea pavement marking materials when tested according to 

ASTM D 2240, shall have a shore D hardness of between 70 and 100.  Films shall be cast 
on a rigid substrate at 14 to 16 mils (0.35 to 0.41 mm) in thickness and allowed to cure at 
room temperature for 72 hours before testing. 

 
(i) Abrasion.  The abrasion resistance shall be evaluated according to ASTM D 4060 using a 

Taber Abrader with a 1,000 gram load and CS 17 wheels. The duration of the test shall be 
1,000 cycles.  The loss shall be calculated by difference and be less than 120 mgs. The 
tests shall be run on cured samples of polyurea material which have been applied at a film 
thickness of 14 to 16 mils (0.35 to 0.41 mm) to code S-16 stainless steel plates. The films 
shall be allowed to cure at room temperature for at least 72 hours and not more than 96 
hours before testing. 

 
(j) Reflective Media.  The reflective media shall meet the following requirements: 

 
(1) Type I - The glass beads shall meet the requirements of Article 1095.07 of the 

Standard Specifications and the following requirements: 
 

a. First Drop Glass Beads.  The first drop glass beads shall be tested by the 
standard visual method of large glass spheres adopted by the Department.  The 
beads shall have a silane coating and meet the following sieve requirements: 

 
U.S. Standard 
Sieve Number 

Sieve 
Size  

% Passing 
By Weight (mass) 

12 1.70 mm 95-100 
14 1.40 mm 75-95 
16 1.18 mm 10-47 
18 1.00 mm 0-7 
20 850 µm 0-5 

 
b. Second Drop Glass Beads.  The second drop glass beads shall meet the requirements 

of Article 1095.07 of the Standard Specifications for Type B. 
 

(2) Type II - The combination of microcrystalline ceramic elements and glass beads shall 
meet the following requirements: 

 
a. First Drop Glass Beads.  The first drop glass beads shall meet the following 

requirements: 
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1. Composition.  The elements shall be composed of a titania opacified ceramic 
core having clear and or yellow tinted microcrystalline ceramic beads 
embedded to the outer surface. 

 
2. Index of Refraction.  All microcrystalline reflective elements embedded to the 

outer surface shall have an index of refraction of 1.8 when tested by the 
immersion method. 

 
3. Acid Resistance.  A sample of microcrystalline ceramic beads supplied by the 

manufacturer, shall show resistance to corrosion of their surface after exposure 
to a one percent solution (by weight (mass)) of sulfuric acid.  Adding 0.2 oz 
(5.7 ml) of concentrated acid into the water shall make the one percent acid 
solution.  This test shall be performed by taking a 1 x 2 in. (25 x 50 mm) 
sample and adhering it to the bottom of a glass tray and placing just enough 
acid solution to completely immerse the sample.  The tray shall be covered with 
a piece of glass to prevent evaporation and allow the sample to be exposed for 
24 hours under these conditions.  The acid solution shall be decanted (do not 
rinse, touch, or otherwise disturb the bead surfaces) and the sample dried 
while adhered to the glass tray in a 150 °F (66 °C) oven for approximately 15 
minutes.  Microscope examination (20X) shall show no white (corroded) layer 
on the entire surface. 

 
b. Second Drop Glass Beads.  The second drop glass beads shall meet the 

requirements of Article 1095.07 of the Standard Specifications for Type B or the 
following manufacturer’s specification: 

 
1. Sieve Analysis.  The glass beads shall meet the following sieve requirements: 

 
U.S. Standard 
Sieve Number 

Sieve 
Size 

% Passing 
By Weight (mass) 

20 850 µm 100 
30 600 µm 75-95 
50 300 µm 15-35 

100 150 µm 0-5 
 

The manufacturer of the glass beads shall certify that the treatment of the 
glass beads meets the requirements of the polyurea manufacturer. 

 
2. Imperfections.  The surface of the glass beads shall be free of pits and 

scratches.  The glass beads shall be spherical in shape and shall contain a 
maximum of 20 percent by weight (mass) of irregular shapes when tested by 
the standard method using a vibratile inclined glass plate as adopted by the 
Department. 

 
3. Index of Refraction.  The index of refraction of the glass beads shall be a 

minimum of 1.50 when tested by the immersion method at 77 °F (25 °C). 
 

(k) Packaging.  Microcrystalline ceramic reflective elements and glass beads shall be 
delivered in approved moisture proof bags or weather resistant bulk boxes.   
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Each carton shall be legibly marked with the manufacturer, specifications and type, lot 
number, and the month and year the microcrystalline ceramic reflective elements and/or 
glass beads were packaged. The letters and numbers used in the stencils shall be a 
minimum of 1/2 in. (12.7 mm) in height. 

 
(1) Moisture Proof Bags.  Moisture proof bags shall consist of at least five ply paper 

construction unless otherwise specified.  Each bag shall contain 50 lb (22.7 kg) net. 
 

(2) Bulk Weather Resistance Boxes.  Bulk weather resistance boxes shall conform to 
Federal Specification PPP-8-640D Class II or latest revision.  Boxes are to be 
weather resistant, triple wall, fluted, corrugated-fiber board.  Cartons shall be 
strapped with two metal straps.  Straps shall surround the outside perimeter of the 
carton.  The first strap shall be located approximately 2 in. (50 mm) from the bottom 
of the carton and the second strap shall be placed approximately in the middle of the 
carton.  All cartons shall be shrink wrapped for protection from moisture.  Cartons 
shall be lined with a minimum 4 mil polyester bag and meet Interstate Commerce 
Commission requirements.  Cartons shall be approximately 38 x 38 in. (1 x 1 m), 
contain 2000 lb (910 kg) of microcrystalline ceramic reflective elements and/or glass 
beads and be supported on a wooden pallet with fiber straps. 

 
(l) Packaging.  The material shall be shipped to the job site in substantial containers and shall 

be plainly marked with the manufacturer’s name and address, the name and color of the 
material, date of manufacture, and batch number. 

 
(m) Verification.  Prior to approval and use of the polyurea pavement marking materials, the 

manufacturer shall submit a notarized certification of an independent laboratory, together 
with the results of all tests, stating these materials meet the requirements as set forth 
herein.  The certification test report shall state the lot tested, manufacturer’s name, brand 
name of polyurea and date of manufacture.  The certification shall be accompanied by one 
1 pt (1/2 L) samples each of Part A and Part B.  Samples shall be sent in the appropriate 
volumes for complete mixing of Part A and Part B. 

 
After approval by the Department, certification by the polyurea manufacturer shall be 
submitted for each batch used.  New independent laboratory certified test results and 
samples for testing by the Department shall be submitted any time the manufacturing 
process or paint formulation is changed.  All costs of testing (other than tests conducted 
by the Department) shall be borne by the manufacturer. 

 
(n) Acceptance samples.  Acceptance samples shall consist of one 1 pt (1/2 L) samples of 

Part A and Part B, of each lot of paint. Samples shall be sent in the appropriate volumes 
for complete mixing of Part A and Part B.  The samples shall be submitted to the 
Department for testing, together with a manufacturer’s certification.  The certification shall 
state the formulation for the lot represented is essentially identical to that used for 
qualification testing.  All, acceptance samples will be taken by a representative of the 
Department.  The polyurea pavement marking materials shall not be used until tests are 
completed and they have met the requirements as set forth herein. 

 
(o) Material Retainage.  The manufacturer shall retain the test sample for a minimum of 

18 months. 
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Equipment.  The polyurea pavement marking compounds shall be applied through equipment 
specifically designed to apply two component liquid materials, glass beads and/or reflective 
elements in a continuous and skip-line pattern.  The two-component liquid materials shall be 
applied after being accurately metered and then mixed with a static mix tube or airless 
impingement mixing guns.  The static mixing tube or impingement mixing guns shall 
accommodate plural component material systems that have a volumetric ratio of 2 to 1 or 3 to 1.  
This equipment shall produce the required amount of heat at the mixing head and gun tip and 
maintain those temperatures within the tolerances specified.  The guns shall have the capacity 
to deliver materials from approximately 1.5 to 3 gal/min (5.7 to 11.4 L/min) to compensate for a 
typical range of application speeds of 6 to 8 mph (10 to 13 km/h).  The accessories such as 
spray tip, mix chamber, and rod diameter shall be selected according to the manufacturer’s 
specifications to achieve proper mixing and an acceptable spray pattern.  The application 
equipment shall be maneuverable to the extent that straight lines can be followed and normal 
curves can be made in a true arc.  This equipment shall also have as an integral part of the gun 
carriage, a high pressure air spray capable of cleaning the pavement immediately prior to 
making application. 
 
The equipment shall be capable of spraying both yellow and white polyurea, according to the 
manufacturer’s recommended proportions and be mounted on a truck of sufficient size and 
stability with an adequate power source to produce lines of uniform dimensions and prevent 
application failure.  The truck shall have at least two polyurea tanks each of 110 gal (415 L) 
minimum capacity and be equipped with hydraulic systems and agitators.  It shall be capable of 
placing stripes on the left and right sides and placing two lines on a three-line system 
simultaneously with either line in a solid or intermittent pattern, in yellow or white, and applying 
the appropriate reflective media according to manufacturer’s recommendations.  All guns shall 
be in full view of operations at all times.  The equipment shall have a metering device to register 
the accumulated installed quantities for each gun, each day.  Each vehicle shall include at least 
one operator who shall be a technical expert in equipment operations and polyurea application 
techniques.  Certification of equipment shall be provided at the pre-construction conference. 
 
The mobile applicator shall include the following features: 
 

(a) Material Reservoirs.  The applicator shall provide individual material reservoirs, or space 
for the storage of Part A and Part B of the resin composition. 

 
(b) Heating Equipment.  The applicator shall be equipped with heating equipment of 

sufficient capacity to maintain the individual resin components at the manufacturer’s 
recommended temperature of ±5 ºF (±2.8 °C) for spray application. 

 
(c) Dispensing Equipment.  The applicator shall be equipped with glass bead and/or 

reflective element dispensing equipment.  The applicator shall be capable of applying the 
glass beads and/or reflective elements at a rate and combination indicated by the 
manufacturer. 

 
(d) Volumetric Usage.  The applicator shall be equipped with metering devices or pressure 

gauges on the proportioning pumps as well as stroke counters to monitor volumetric 
usage.  Metering devices or pressure gauges and stroke counters shall be visible to the 
Engineer. 

 
(e) Pavement Marking Placement.  The applicator shall be equipped with all the necessary 

spray equipment, mixers, compressors and other appurtenances to allow for the 
placement of reflectorized pavement markings in a simultaneous sequence of 
operations. 
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The Contractor shall provide an accurate temperature-measuring device(s) that shall be capable 
of measuring the pavement temperature prior to application of the material, the material 
temperature at the gun tip and the material temperature prior to mixing. 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The pavement shall be cleaned by a method approved by the Engineer to remove all 
dirt, grease, glaze, or any other material that would reduce the adhesion of the markings with 
minimum or no damage to the pavement surface.  New portland cement concrete pavements 
shall be air-blast-cleaned to remove all latents. 
 
Widths, lengths, and shapes of the cleaned surface shall be of sufficient size to include the full 
area of the specified pavement marking to be placed. 
 
The cleaning operation shall be a continuous moving operation process with minimum 
interruption to traffic. 
 
Markings shall be applied to the cleaned surfaces on the same calendar day.  If this cannot be 
accomplished, the surface shall be re-cleaned prior to applying the markings.  No markings shall 
be applied until the Engineer approves the cleaning. 
 
The pavement markings shall be applied to the cleaned road surface, during conditions of dry 
weather and subsequently dry pavement surfaces at a minimum uniform wet thickness of 
15 mils (0.4 mm) according to the manufacturer’s installation instructions.  On new hot-mix 
asphalt (HMA) surfaces the pavement markings shall be applied at a minimum uniform wet 
thickness of 20 mils (0.5 mm).  The application of and combination of reflective media (glass 
beads and/or reflective elements) shall be applied at a rate specified by the manufacturer.  At 
the time of installation the pavement surface temperature and the ambient temperature shall be 
above 40 ºF (4 ºC) and rising.  The pavement markings shall not be applied if the pavement 
shows any visible signs of moisture or it is anticipated that damage causing moisture, such as 
rain showers, may occur during the installation and set periods.  The Engineer will determine 
the atmospheric conditions and pavement surface conditions that produce satisfactory results. 
 
Using the application equipment, the pavement markings shall be applied in the following 
manner, as a simultaneous operation: 
 

(a) The surface shall be air-blasted to remove any dirt and residue. 
 

(b) The resin shall be mixed and heated according to manufacturer’s recommendations and 
sprayed onto the pavement surface. 

 
The edge of the center line or lane line shall be offset a minimum distance of 2 in. (50 mm) from 
a longitudinal crack or joint.  Edge lines shall be approximately 2 in. (50 mm) from the edge of 
pavement.  The finished center and lane lines shall be straight, with the lateral deviation of any 
10 ft (3 m) line not to exceed 1 in. (25 mm). 
 
Notification.  The Contractor shall notify the Engineer 72 hours prior to the placement of the 
markings in order that he/she can be present during the operation.  At the time of notification, 
the Contractor shall provide the Engineer the manufacturer and lot numbers of polyurea and 
reflective media that will be used. 
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Inspection.  The polyurea pavement markings will be inspected following installation according 
to Article 780.10 of the Standard Specifications, except, no later than December 15, and 
inspected following a winter performance period that extends 180 days from December 15. 
 
Method of Measurement.  This work will be measured for payment as follows: 
 

(a) Contract Quantities.  The requirements for the use of contract quantities shall be 
according to Article 202.07(a). 

 
(b) Measured Quantities.  Lines will be measured for payment in place in feet (meters).  

Double yellow lines will be measured as two separate lines. 
 
Basis of Payment.  This work will be paid for at the contract unit price per foot (meter) for 
POLYUREA PAVEMENT MARKING TYPE I – LINE of the line width specified or for 
POLYUREA PAVEMENT MARKING TYPE II – LINE of the line width specified. 
 
 
PRECAST CONCRETE HANDLING HOLES (BDE) 
Effective:  January 1, 2007 
 
Add the following to Article 540.02 of the Standard Specifications: 
 

“ (g) Handling Hole Plugs 1042.16“ 
 

Add the following paragraph after the sixth paragraph of Article 540.06 of the Standard 
Specifications: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar, 
or filled with a polyethylene plug.  The plug shall not project beyond the inside surface after 
installation.  When metal lifting inserts are used, their sockets shall be filled with mastic or 
mortar.” 

 
Add the following to Article 542.02 of the Standard Specifications: 
 

“ (ee) Handling Hole Plugs 1042.16“ 
 

Revise the fifth paragraph of Article 542.04(d) of the Standard Specifications to read: 
 

“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 550.02 of the Standard Specifications: 
 

“ (o) Handling Hole Plugs 1042.16“ 
 

Replace the fourth sentence of the fifth paragraph of Article 550.06 of the Standard 
Specifications with the following: 
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“ Handling holes in concrete pipe shall be filled with a precast concrete plug and sealed with 
mastic or mortar; or filled with a polyethylene plug.  The plug shall not project beyond the inside 
surface after installation.” 

 
Add the following to Article 602.02 of the Standard Specifications: 
 

“ (p) Handling Hole Plugs 1042.16(a)“ 
 

Replace the fifth sentence of the first paragraph of Article 602.07 of the Standard Specifications 
with the following: 
 

“ Handling holes shall be filled with a precast concrete plug and sealed with mastic or mortar.  
The plug shall not project beyond the inside surface after installation.  When metal lifting inserts 
are used, their sockets shall be filled with mastic or mortar.” 

 
Add the following to Section 1042 of the Standard Specifications: 
 

“ 1042.16 Handling Hole Plugs.  Plugs for handling holes in precast concrete products shall 
be as follows. 

 
(a) Precast Concrete Plug.  The precast concrete plug shall have a tapered shape and shall 

have a minimum compressive strength of 3000 psi (20,700 kPa) at 28 days. 
 

(b) Polyethylene Plug.  The polyethylene plug shall have a “mushroom” shape with a flat 
round top and a stem with three different size ribs.  The plug shall fit snuggly and cover 
the handling hole. 
 
The plug shall be according to the following. 
 

Mechanical Properties Test Method Value (min.) 

Flexural Modulus ASTM D 790 3300 psi (22,750 kPa) 
Tensile Strength (Break) ASTM D 638 1600 psi (11,030 kPa) 
Tensile Strength (Yield) ASTM D 638 1200 psi (8270 kPa) 

 

Thermal Properties Test Method Value (min.) 

Brittle Temperature ASTM D 746 -49 ºF (-45 ºC) 
Vicat Softening Point ASTM D 1525 194 ºF (90 ºC)” 

 
 
RAISED REFLECTIVE PAVEMENT MARKERS (BDE) 
Effective:  November 1, 2009      Revised:  April 1, 2010 
 
Revise the first sentence of the second paragraph of Article 781.03(a) of the Standard 
Specifications to read: 
 

“ The pavement shall be cut to match the bottom contour of the marker using a concrete 
saw fitted with 18 and 20 in. (450 and 500 mm) diameter blades.” 
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RECLAIMED ASPHALT PAVEMENT (RAP) (BDE) 
Effective:  January 1, 2007     Revised:  January 1, 2010 
 
In Article 1030.02(g), delete the last sentence of the first paragraph in (Note 2). 
 
Revise Section 1031 of the Standard Specifications to read: 
 

“SECTION 1031.  RECLAIMED ASPHALT PAVEMENT 
 

1031.01 Description.  Reclaimed asphalt pavement (RAP) is reclaimed asphalt pavement 
resulting from cold milling or crushing of an existing dense graded hot-mix asphalt (HMA) 
pavement.  The Contractor shall supply written documentation that the RAP originated from 
routes or airfields under federal, state, or local agency jurisdiction. 

 
1031.02 Stockpiles.  The Contractor shall construct individual, sealed RAP stockpiles 

meeting one of the following definitions.  No additional RAP shall be added to the pile after the 
pile has been sealed.  Stockpiles shall be sufficiently separated to prevent intermingling at the 
base.  Stockpiles shall be identified by signs indicating the type as listed below (i.e. 
“Homogeneous Surface”). 

 
Prior to milling, the Contractor shall request the District to provide verification of the quality 

of the RAP to clarify appropriate stockpile. 
 
(a) Fractionated RAP (FRAP).  FRAP shall consist of RAP from Class I, Superpave (High 

ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse aggregate in FRAP shall 
be crushed aggregate and may represent more than one aggregate type and/or quality 
but shall be at least C quality.  All FRAP shall be fractionated prior to testing by 
screening into a minimum of two size fractions with the separation occurring on or 
between the #4 (4.75 mm) and 1/2 in. (12.5 mm) sieves.  Agglomerations shall be 
minimized such that 100 percent of the RAP in the coarse fraction shall pass one sieve 
size larger than the maximum sieve size specified for the mix the RAP will be used in. 

 
(b) Homogeneous.  Homogeneous RAP stockpiles shall consist of RAP from Class I, 

Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures and represent:  
1) the same aggregate quality, but shall be at least C quality; 2) the same type of 
crushed aggregate (either crushed natural aggregate, ACBF slag, or steel slag); 
3) similar gradation; and 4) similar asphalt binder content.  If approved by the Engineer, 
combined single pass surface/binder millings may be considered “homogenous” with a 
quality rating dictated by the lowest coarse aggregate quality present in the mixture. 
 

(c) Conglomerate.  Conglomerate RAP stockpiles shall consist of RAP from Class I, 
Superpave (High ESAL), HMA (High ESAL), or equivalent mixtures.  The coarse 
aggregate in this RAP shall be crushed aggregate and may represent more than one 
aggregate type and/or quality but shall be at least C quality.  This RAP may have an 
inconsistent gradation and/or asphalt binder content prior to processing.  All 
conglomerate RAP shall be processed prior to testing by crushing to where all RAP shall 
pass the 5/8 in. (16 mm) or smaller screen.  Conglomerate RAP stockpiles shall not 
contain steel slag or other expansive material as determined by the Department. 
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(d) Conglomerate “D” Quality (DQ).  Conglomerate DQ RAP stockpiles shall consist of RAP 
from Class I, Superpave (High or Low ESAL), HMA (High or Low ESAL), or equivalent 
mixtures.  The coarse aggregate in this RAP may be crushed or round but shall be at 
least D quality.  This RAP may have an inconsistent gradation and/or asphalt binder 
content.  Conglomerate DQ RAP stockpiles shall not contain steel slag or other 
expansive material as determined by the Department. 
 

(e) Non-Quality.  RAP stockpiles that do not meet the requirements of the stockpile 
categories listed above shall be classified as “Non-Quality”. 
 

RAP/FRAP containing contaminants, such as earth, brick, sand, concrete, sheet asphalt, 
bituminous surface treatment (i.e. chip seal), pavement fabric, joint sealants, etc., will be 
unacceptable unless the contaminants are removed to the satisfaction of the Engineer.  Sheet 
asphalt shall be stockpiled separately. 

 
1031.03 Testing.  When used in HMA, the RAP/FRAP shall be sampled and tested either 

during or after stockpiling. 
 
For testing during stockpiling, washed extraction samples shall be run at the minimum 

frequency of one sample per 500 tons (450 metric tons) for the first 2000 tons 
(1800 metric tons) and one sample per 2000 tons (1800 metric tons) thereafter.  A minimum of 
five tests shall be required for stockpiles less than 4000 tons (3600 metric tons). 

 
For testing after stockpiling, the Contractor shall submit a plan for approval to the District 

proposing a satisfactory method of sampling and testing the RAP/FRAP pile either in-situ or by 
restockpiling.  The sampling plan shall meet the minimum frequency required above and detail 
the procedure used to obtain representative samples throughout the pile for testing. 

 
Before extraction, each field sample shall be split to obtain two samples of test sample size.  

One of the two test samples from the final split shall be labeled and stored for Department use.  
The Contractor shall extract the other test sample according to Department procedure.  The 
Engineer reserves the right to test any sample (split or Department-taken) to verify Contractor 
test results. 

 
Evaluation of Test Results.  All of the extraction results shall be compiled and averaged for 

asphalt binder content and gradation and, when applicable Gmm.  Individual extraction test 
results, when compared to the averages, will be accepted if within the tolerances listed below. 

 

Parameter FRAP/Homogeneous/Conglomerate Conglomerate “D” Quality 
1 in. (25 mm)  ± 5 % 
1/2 in. (12.5 mm) ± 8 % ± 15 % 
No. 4 (4.75 mm) ± 6 % ± 13 % 
No. 8 (2.36 mm) ± 5 %  
No. 16 (1.18 mm)  ± 15 % 
No. 30 (600 µm) ± 5 %  
No. 200 (75 µm) ± 2.0 % ± 4.0 % 
Asphalt Binder ± 0.4 % 1/ ± 0.5 % 
Gmm ± 0.03  
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1/ The tolerance for FRAP shall be ± 0.3 %. 
 

If more than 20 percent of the individual sieves are out of the gradation tolerances, or if 
more than 20 percent of the asphalt binder content test results fall outside the appropriate 
tolerances, the RAP/FRAP shall not be used in HMA unless the RAP/FRAP representing the 
failing tests is removed from the stockpile.  All test data and acceptance ranges shall be sent to 
the District for evaluation. 

 
With the approval of the Engineer, the ignition oven may be substituted for extractions 

according to the Illinois Test Procedure, “Calibration of the Ignition Oven for the Purpose of 
Characterizing Reclaimed Asphalt Pavement (RAP)”. 

 
1031.04 Quality Designation of Aggregate in RAP/FRAP. 
 
(a) The aggregate quality of the RAP for homogenous, conglomerate, and conglomerate “D” 

quality stockpiles shall be set by the lowest quality of coarse aggregate in the RAP 
stockpile and are designated as follows. 

 
(1) RAP from Class I, Superpave (High ESAL)/HMA (High ESAL), or HMA (Low ESAL) 

IL-9.5L surface mixtures are designated as containing Class B quality coarse 
aggregate. 

 
(2) RAP from Superpave (Low ESAL)/HMA (Low ESAL) IL-19.0L binder mixture is 

designated as Class D quality coarse aggregate. 
 
(3) RAP from Class I, Superpave (High ESAL), or HMA (High ESAL) binder mixtures, 

bituminous base course mixtures, and bituminous base course widening mixtures 
are designated as containing Class C quality coarse aggregate. 

 
(4) RAP from bituminous stabilized subbase and BAM shoulders are designated as 

containing Class D quality coarse aggregate. 
 

(b) The aggregate quality of FRAP shall be determined as follows. 
 

Fractionated stockpiles containing plus #4 (4.75 mm) sieve coarse aggregate shall have 
a maximum tonnage of 5000 tons (4500 metric tons).  The Contractor shall obtain a 
representative sample witnessed by the Engineer.  The sample shall be a minimum of 
50 lb (25 kg).  The sample shall be extracted according to Illinois Modified 
AASHTO T 164 by a consultant prequalified by the Department for the specified testing.  
The consultant shall submit the test results along with the recovered aggregate to the 
District Office.  The cost for this testing shall be paid by the Contractor.  The District will 
forward the sample to the BMPR Aggregate Lab for MicroDeval Testing, according to 
Illinois Modified AASHTO T 327.  A maximum loss of 15.0 percent will be applied for all 
HMA applications.” 
 

1031.05 Use of RAP/FRAP in HMA.  The use of RAP/FRAP shall be a Contractor’s option 
when constructing HMA in all contracts.  The use of RAP/FRAP in HMA shall be as follows. 
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(a) Coarse Aggregate Size.  The coarse aggregate in all RAP shall be equal to or less than 
the nominal maximum size requirement for the HMA mixture to be produced. 
 

(b) Steel Slag Stockpiles.  RAP stockpiles containing steel slag or other expansive material, 
as determined by the Department, shall be homogeneous and will be approved for use 
in  HMA (High ESAL and Low ESAL) surface mixtures only. 
 

(c) Use in HMA Surface Mixtures (High and Low ESAL).  RAP/FRAP stockpiles for use in 
HMA surface mixtures (High and Low ESAL) shall be FRAP or homogeneous in which 
the coarse aggregate is Class B quality or better. 
 

(d) Use in HMA Binder Mixtures (High and Low ESAL), HMA Base Course, and HMA Base 
Course Widening.  RAP/FRAP stockpiles for use in HMA binder mixtures (High and Low 
ESAL), HMA base course, and HMA base course widening shall be FRAP, 
homogeneous, or conglomerate, in which the coarse aggregate is Class C quality or 
better. 
 

(e) Use in Shoulders and Subbase.  RAP/FRAP stockpiles for use in HMA shoulders and 
stabilized subbase (HMA) shall be FRAP, homogeneous, conglomerate, or 
conglomerate DQ. 
 

(f) When the Contractor chooses the RAP option, the percentage of RAP shall not exceed 
the amounts indicated in the table below for a given N Design. 
 

Max RAP Percentage 
 

HMA Mixtures 1/, 3/ Maximum % RAP  
Ndesign Binder/Leveling 

Binder 
Surface Polymer 

Modified  
30 30 30 10  
50 25 15 10  
70 15 / 25 2/ 10 / 15 2/ 10  
90 10 10  10  

105 10 10 10  
 
1/ For HMA shoulder and stabilized subbase (HMA) N-30, the amount of RAP shall not 

exceed 50% of the mixture. 
 

2/ Value of Max % RAP if homogeneous RAP stockpile of IL-9.5 RAP is utilized. 
 

3/ When RAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 

 
  



FAP Route 312 (IL 3) 
Project F-0312 (035) 

Section 73-BR-1I 
Randolph County 

Contract No. 76883 

 142

Overlays: 
When WMA contains between 20 and 30 percent RAP the high temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-22).  When WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 
 
Full Depth: 
When WMA contains between 20 and 30 percent RAP, the low temperature shall 
be reduced by one grade (i.e. 25 percent RAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA contains 
30 percent or more RAP the high and low temperature grades shall each be 
reduced by one grade (i.e. 35 percent RAP would require a virgin asphalt binder 
grade of PG64-22 to be reduced to a PG58-28). 

 
(g) When the Contractor chooses the FRAP option, the percentage of FRAP shall not 

exceed the amounts indicated in the table below for a given N Design. 
 

Max FRAP Percentage 
 

HMA Mixtures 1/, 2/ Maximum % FRAP  
Ndesign Binder/Leveling 

Binder 
Surface Polymer 

Modified  
30 35 35 10  
50 30 25 10  
70 25 20 10  
90 20 15  10  

105 10 10 10  
 
1/ For HMA shoulder and stabilized subbase (HMA) N30, the amount of FRAP shall not 

exceed 50 percent of the mixture. 
 

2/ When FRAP exceeds 20 percent, the high and low virgin asphalt binder grades shall 
each be reduced by one grade (i.e. 25 percent FRAP would require a virgin asphalt 
binder grade of PG64-22 to be reduced to a PG58-28).  If warm mix asphalt (WMA) 
technology is utilized, and production temperatures do not exceed 275°°F (135 °C) 
the grades shall be reduced as follows: 

 
Overlays: 
When WMA contains between 20 and 30 percent FRAP the high temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-22).  When WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 
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Full Depth: 
When WMA contains between 20 and 30 percent FRAP, the low temperature 
shall be reduced by one grade (i.e. 25 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG64-28).  When the WMA 
contains 30 percent or more FRAP the high and low temperature grades shall 
each be reduced by one grade (i.e. 35 percent FRAP would require a virgin 
asphalt binder grade of PG64-22 to be reduced to a PG58-28). 

 
1031.06 HMA Mix Designs.  At the Contractor’s option, HMA mixtures may be constructed 

utilizing RAP/FRAP material meeting the above detailed requirements. 
 
RAP/FRAP designs shall be submitted for volumetric verification.  If additional RAP/FRAP 

stockpiles are tested and found that no more than 20 percent of the results, as defined under 
“Testing” herein, are outside of the control tolerances set for the original RAP/FRAP stockpile 
and HMA mix design, and meets all of the requirements herein, the additional RAP/FRAP 
stockpiles may be used in the original mix design at the percent previously verified. 

 
1031.07 HMA Production.  The coarse aggregate in all RAP used shall be equal to or less 

than the nominal maximum size requirement for the HMA mixture being produced. 
 
To remove or reduce agglomerated material, a scalping screen, gator, crushing unit, or 

comparable sizing device approved by the Engineer shall be used in the RAP feed system to 
remove or reduce oversized material.  If material passing the sizing device adversely affects the 
mix production or quality of the mix, the sizing device shall be set at a size specified by the 
Engineer. 

 
If the RAP/FRAP control tolerances or QC/QA test results require corrective action, the 

Contractor shall cease production of the mixture containing RAP/FRAP and either switch to the 
virgin aggregate design or submit a new RAP/FRAP design. 

 
HMA plants utilizing RAP/FRAP shall be capable of automatically recording and printing the 

following information. 
 
(a) Dryer Drum Plants. 

 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Accumulated weight of dry aggregate (combined or individual) in tons (metric tons) to 

the nearest 0.1 ton (0.1 metric ton). 
 

(4) Accumulated dry weight of RAP/FRAP in tons (metric tons) to the nearest 0.1 ton 
(0.1 metric ton). 
 

(5) Accumulated mineral filler in revolutions, tons (metric tons), etc. to the nearest 
0.1 unit. 
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(6) Accumulated asphalt binder in gallons (liters), tons (metric tons), etc. to the nearest 
0.1 unit. 
 

(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 
nearest 0.1 percent. 
 

(8) Aggregate and RAP/FRAP moisture compensators in percent as set on the control 
panel.  (Required when accumulated or individual aggregate and RAP/FRAP are 
printed in wet condition.) 
 

(b) Batch Plants. 
 
(1) Date, month, year, and time to the nearest minute for each print. 

 
(2) HMA mix number assigned by the Department. 

 
(3) Individual virgin aggregate hot bin batch weights to the nearest pound (kilogram). 

 
(4) Mineral filler weight to the nearest pound (kilogram). 

 
(5) RAP/FRAP weight to the nearest pound (kilogram). 

 
(6) Virgin asphalt binder weight to the nearest pound (kilogram). 

 
(7) Residual asphalt binder in the RAP/FRAP material as a percent of the total mix to the 

nearest 0.1 percent. 
 

The printouts shall be maintained in a file at the plant for a minimum of one year or as 
directed by the Engineer and shall be made available upon request.  The printing system will be 
inspected by the Engineer prior to production and verified at the beginning of each construction 
season thereafter. 

 
1031.08 RAP in Aggregate Surface Course and Aggregate Shoulders.  The use of RAP 

in aggregate surface course and aggregate shoulders shall be as follows. 
 
(a) Stockpiles and Testing.  RAP stockpiles may be any of those listed in Article 1031.02, 

except “Non-Quality” and “FRAP”.  The testing requirements of Article 1031.03 shall not 
apply. 
 

(b) Gradation.  One hundred percent of the RAP material shall pass the 1 1/2 in. (37.5 mm) 
sieve.  The RAP material shall be reasonably well graded from coarse to fine.  RAP 
material that is gap-graded or single sized will not be accepted.” 

 
 
REFLECTIVE SHEETING ON CHANNELIZING DEVICES (BDE) 
Effective:  April 1, 2007     Revised:  November 1, 2008 
 
Revise the seventh paragraph of Article 1106.02 of the Standard Specifications to read: 
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“ At the time of manufacturing, the retroreflective prismatic sheeting used on channelizing 
devices shall meet or exceed the initial minimum coefficient of retroreflection as specified in the 
following table.  Measurements shall be conducted according to ASTM E 810, without 
averaging.  Sheeting used on cones, drums and flexible delineators shall be reboundable as 
tested according to ASTM D 4956.  Prestriped sheeting for rigid substrates on barricades shall 
be white and orange.  The sheeting shall be uniform in color and devoid of streaks throughout 
the length of each roll.  The color shall conform to the latest appropriate standard color tolerance 
chart issued by the U.S. Department of Transportation, Federal Highway Administration, and to 
the daytime and nighttime color requirements of ASTM D 4956. 
 

Initial Minimum Coefficient of Retroreflection 
candelas/foot candle/sq ft (candelas/lux/sq m) of material 

Observation 
Angle (deg.) 

Entrance Angle 
(deg.) 

 
White 

 
Orange 

Fluorescent 
Orange 

0.2 -4 365 160 150 
0.2 +30 175 80 70 
0.5 -4 245 100 95 
0.5 +30 100 50 40” 

 
Revise the first sentence of the first paragraph of Article 1106.02(c) of the Standard 
Specifications to read: 
 

“ Barricades and vertical panels shall have alternating white and orange stripes sloping 
downward at 45 degrees toward the side on which traffic will pass.” 

 
Revise the third sentence of the first paragraph of Article 1106.02(d) of the Standard 
Specifications to read: 
 

“ The bottom panels shall be 8 x 24 in. (200 x 600 mm) with alternating white and orange 
stripes sloping downward at 45 degrees toward the side on which traffic will pass.” 

 
 
REINFORCEMENT BARS - STORAGE AND PROTECTION (BDE) 
Effective:  August 1, 2008     Revised:  April 1, 2009 
 
Revise Article 508.03 of the Standard Specifications to read: 
 

“ 508.03 Storage and Protection.  Reinforcement bars shall be stored off the ground using 
platforms, skids, or other supports; and shall be protected from mechanical injury and from 
deterioration by exposure.  Epoxy coated bars shall be stored on wooden or padded steel 
cribbing and all systems for handling shall have padded contact areas.  The bars or bundles 
shall not be dragged or dropped. 

 
When epoxy coated bars are stored in a manner where they will be exposed to the weather 

more than 60 days prior to use, they shall be protected from deterioration such as that caused 
by sunlight, salt spray, and weather exposure.  The protection shall consist of covering with 
opaque polyethylene sheeting or other suitable opaque material.  The covering shall be secured 
and allow for air circulation around the bars to minimize condensation under the cover. 
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Covering of the epoxy coated bars will not be required when the bars are installed and tied, 
or when they are partially incorporated into the concrete.” 
 
 
SELF-CONSOLIDATING CONCRETE FOR CAST-IN-PLACE CONSTRUCTION (BDE) 
Effective:  November 1, 2005     Revised:  January 1, 2009 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for cast-in-place concrete construction items 
involving Class MS, DS, and SI concrete. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  Article 1020.04 of the Standard Specifications shall apply, except as 
follows: 
 

(a) The cement factor shall be according to Article 1020.04 of the Standard Specifications.  
If the maximum cement factor is not specified, it shall not exceed 7.05 cwt/cu yd 
(418 kg/cu m).  The cement factor shall not be reduced if a water-reducing, retarding, or 
high range water-reducing admixture is used. 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements shall not apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
 
(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 

lower maximum in the mix design. 
 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
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Test Methods.  Illinois Test Procedures SCC-1, SCC-2, SCC-3, SCC-4, SCC-5, SCC-6, and 
Illinois Modified AASHTO T 22, 23, 121, 126, 141, 152, 177, 196, and 309 shall be used for 
testing of self-consolidating concrete mixtures. 
 
Mix Design Submittal.  The Contractor’s Level III PCC Technician shall submit a mix design 
according to the “Portland Cement Concrete Level III Technician” course manual, except target 
slump information is not applicable and will not be required.  However, a slump flow target range 
shall be submitted.  In addition, the design mortar factor may exceed 1.10 and durability test 
data will be waived. 
 
A J-ring value shall be submitted if a lower mix design maximum will apply.  An L-box blocking 
ratio shall be submitted if a higher mix design minimum will apply.  The Contractor shall also 
indicate applicable construction items for the mix design. 
 
Trial mixture information will be required by the Engineer.  A trial mixture is a batch of concrete 
tested by the Contractor to verify the Contractor’s mix design will meet specification 
requirements.  Trial mixture information shall include test results as specified in the “Portland 
Cement Concrete Level III Technician” course manual.  Test results shall also include slump 
flow, visual stability index, J-ring value, L-box blocking ratio, column segregation index, and 
hardened visual stability index.  For the trial mixture, the slump flow shall be near the midpoint 
of the proposed slump flow target range. 
 
Trial Batch.  A minimum 2 cu yd (1.5 cu m) trial batch shall be produced, and the self-
consolidating concrete admixture dosage proposed by the Contractor shall be used.  The slump 
flow shall be within 1.0 in. (25 mm) of the maximum slump flow range specified by the 
Contractor, and the air content shall be within the top half of the allowable specification range. 
 
The trial batch shall be scheduled a minimum of 21 calendar days prior to anticipated use and 
shall be performed in the presence of the Engineer. 
 
The Contractor shall provide the labor, equipment, and materials to test the concrete.  The 
mixture will be evaluated by the Engineer for strength, air content, slump flow, visual stability 
index, J-ring value, L-box blocking ratio, column segregation index, and hardened visual stability 
index. 
 
Upon review of the test data from the trial batch, the Engineer will verify or deny the use of the 
mix design and notify the Contractor.  Verification by the Engineer will include the Contractor’s 
target slump flow range.  If applicable, the Engineer will verify the Contractor’s maximum J-ring 
value and minimum L-box blocking ratio. 
 
A new trial batch will be required whenever there is a change in the source of any component 
material, proportions beyond normal field adjustments, dosage of the self-consolidating concrete 
admixture, batch sequence, mixing speed, mixing time, or as determined by the Engineer.  The 
testing criteria for the new trial batch will be determined by the Engineer. 
 
When necessary, the trial batches shall be disposed of according to Article 202.03 of the 
Standard Specifications. 
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Mixing Portland Cement Concrete.  In addition to Article 1020.11 of the Standard Specifications, 
the mixing time for central-mixed concrete shall not be reduced as a result of a mixer 
performance test.  Truck-mixed or shrink-mixed concrete shall be mixed in a truck mixer for a 
minimum of 100 revolutions. 
 
Wash water, if used, shall be completely discharged from the drum or container before the 
succeeding batch is introduced. 
 
The batch sequence, mixing speed, and mixing time shall be appropriate to prevent cement 
balls and mix foaming for central-mixed, truck-mixed, and shrink-mixed concrete. 
 
Falsework and Forms.  In addition to Articles 503.05 and 503.06 of the Standard Specifications, 
the Contractor shall ensure the design of the falsework and forms is adequate for the additional 
form pressure caused by the fluid concrete.  Forms shall be tight to prevent leakage of fluid 
concrete. 
 
When the form height for placing the self-consolidating concrete is greater than 10.0 ft (3.0 m), 
direct monitoring of form pressure shall be performed according to Illinois Test Procedure SCC-
10.  The monitoring requirement is a minimum, and the Contractor shall remain responsible for 
adequate design of the falsework and forms.  A minimum of one sensor will be required below 
each point of concrete placement to measure the maximum pressure.  The first sensor below 
the point of concrete placement shall be approximately 12 in. (300 mm) above the base of the 
formwork.  Additional sensors shall be installed above the bottom sensor when the form height 
is greater than 10.0 ft (3.0 m) above the bottom sensor.  The additional sensors shall be 
installed at a maximum vertical spacing of 10.0 ft (3.0 m).  The Contractor shall record the 
formwork pressure during concrete placement.  This information shall be used by the Contractor 
to prevent the placement rate from exceeding the maximum formwork pressure allowed, to 
monitor the thixotropic change in the concrete during the pour, and to make appropriate 
adjustments to the mix design.  This information shall be provided to the Engineer during the 
pour. 
 
Placing and Consolidating.  Concrete placement and consolidation shall be according to 
Article 503.07 of the Standard Specifications, except as follows: 
 
Revise the third paragraph of Article 503.07 of the Standard Specifications to read: 
 

“ Open troughs and chutes shall extend as nearly as practicable to the point of deposit.  The 
drop distance of concrete shall not exceed 5 ft (1.5 m).  If necessary, a tremie shall be used to 
meet this requirement.  The maximum distance of horizontal flow from the point of deposit shall 
be 25 ft (7.6 m), unless approved otherwise by the Engineer.  For drilled shafts, free fall 
placement will not be permitted.” 
 
Delete the seventh, eighth, ninth, and tenth paragraphs of Article 503.07 of the Standard 
Specifications. 
 
Add to the end of the eleventh paragraph of Article 503.07 of the Standard Specifications the 
following: 
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“Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer.” 
 
Quality Control by Contractor at Plant.  The specified test frequencies for aggregate gradation, 
aggregate moisture, air content, unit weight/yield, and temperature shall be performed as 
indicated in the contract. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed as needed to 
control production.  The column segregation index test and hardened visual stability index test 
will not be required to be performed at the plant. 
 
Quality Control by Contractor at Jobsite.  The specified test frequencies for air content, strength, 
and temperature shall be performed as indicated in the contract. 
 
Slump flow, visual stability index, and J-ring or L-box tests shall be performed on the first two 
truck deliveries of the day, and every 50 cu yd (40 cu m) thereafter.  The Contractor shall select 
either the J-ring or L-box test for jobsite testing. 
 
The column segregation index test will not be required to be performed at the jobsite.  The 
hardened visual stability index test shall be performed on the first truck delivery of the day, and 
every 300 cu yd (230 cu m) thereafter.  Slump flow, visual stability index, J-ring value or L-box 
blocking ratio, air content, and concrete temperature shall be recorded for each hardened visual 
stability index test. 
 
The Contractor shall retain all hardened visual stability index cut cylinder specimens until the 
Engineer notifies the Contractor that the specimens may be discarded. 
 
If mix foaming or other potential detrimental material is observed during placement or at the 
completion of the pour, the material shall be removed while the concrete is still plastic. 
 
Quality Assurance by Engineer at Plant.  For air content and aggregate gradation, quality 
assurance independent sample testing and split sample testing will be performed as indicated in 
the contract. 
 
For slump flow, visual stability index, and J-ring or L-box tests, quality assurance independent 
sample testing and split sample testing will be performed as determined by the Engineer. 
 
Quality Assurance by Engineer at Jobsite.  For air content and strength, quality assurance 
independent sample testing and split sample testing will be performed as indicated in the 
contract. 
 
For slump flow, visual stability index, J-ring or L-box, and hardened visual stability index tests, 
quality assurance independent sample testing will be performed as determined by the Engineer. 
 
For slump flow and visual stability index quality assurance split sample testing, the Engineer will 
perform tests at the beginning of the project on the first three tests performed by the Contractor.   
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Thereafter, a minimum of ten percent of total tests required of the Contractor will be performed 
per plant, which will include a minimum of one test per mix design.  The acceptable limit of 
precision will be 1.5 in. (40 mm) for slump flow and a limit of precision will not apply to the visual 
stability index. 
 
For the J-ring or the L-box quality assurance split sample testing, a minimum of 80 percent of 
the total tests required of the Contractor will be witnessed by the Engineer per plant, which will 
include a minimum of one witnessed test per mix design.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  The acceptable limit of precision will be 1.5 in. 
(40 mm) for the J-ring value and ten percent for the L-box blocking ratio. 
 
For each hardened visual stability index test performed by the Contractor, the cut cylinders shall 
be presented to the Engineer for determination of the rating.  The Engineer reserves the right to 
conduct quality assurance split sample testing.  A limit of precision will not apply to the 
hardened visual stability index. 
 
 
SELF-CONSOLIDATING CONCRETE FOR PRECAST PRODUCTS (BDE) 
Effective:  July 1, 2004     Revised:  January 1, 2007 
 
Definition.  Self-consolidating concrete is a flowable mixture that does not require mechanical 
vibration for consolidation. 
 
Usage.  Self-consolidating concrete may be used for precast concrete products. 
 
Materials.  Materials shall be according to Section 1021 of the Standard Specifications. 
 
Mix Design Criteria.  The mix design criteria shall be as follows: 
 

(a) The minimum cement factor shall be according to Article 1020.04 of the Standard 
Specifications.  If the maximum cement factor is not specified, it shall not exceed 
7.05 cwt/cu yd (418 kg/cu m). 

 
(b) The maximum allowable water/cement ratio shall be according to Article 1020.04 of the 

Standard Specifications or 0.44, whichever is lower. 
 
(c) The slump requirements of Article 1020.04 of the Standard Specifications shall not 

apply. 
 
(d) The coarse aggregate gradations shall be CA 13, CA 14, CA 16, or a blend of these 

gradations.  CA 11 may be used when the Contractor provides satisfactory evidence to 
the Engineer that the mix will not segregate.  The fine aggregate proportion shall be a 
maximum 50 percent by weight (mass) of the total aggregate used. 

 
(e) The slump flow range shall be ± 2 in. (± 50 mm) of the Contractor target value, and 

within the overall Department range of 20 in. (510 mm) minimum to 28 in. (710 mm) 
maximum. 

 
(f) The visual stability index shall be a maximum of 1. 
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(g) The J-ring value shall be a maximum of 4 in. (100 mm).  The Contractor may specify a 
lower maximum in the mix design. 

 
(h) The L-box blocking ratio shall be a minimum of 60 percent.  The Contractor may specify 

a higher minimum in the mix design. 
 
(i) The column segregation index shall be a maximum 15 percent. 
 
(j) The hardened visual stability index shall be a maximum of 1. 
 

Placing and Consolidating.  The maximum distance of horizontal flow from the point of deposit 
shall be 25 ft (7.6 m), unless approved otherwise by the Engineer. 
 
Concrete shall be rodded with a piece of lumber, conduit, or vibrator if the material has lost its 
fluidity prior to placement of additional concrete.  The vibrator shall be the pencil head type with 
a maximum diameter or width of 1 in. (25 mm).  Any other method for restoring the fluidity of the 
concrete shall be approved by the Engineer. 
 
Mix Design Approval.  The Contractor shall obtain mix design approval according to the 
Department’s Policy Memorandum “Quality Control/Quality Assurance Program for Precast 
Concrete Products”. 
 
 
SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
Effective:  April 2, 2005 
 
To account for the preparatory work and operations necessary for the movement of 
subcontractor personnel, equipment, supplies, and incidentals to the project site and for all other 
work or operations that must be performed or costs incurred when beginning work approved for 
subcontracting in accordance with Article 108.01 of the Standard Specifications, the Contractor 
shall make a mobilization payment to each subcontractor. 
 
This mobilization payment shall be made at least 14 days prior to the subcontractor starting 
work.  The amount paid shall be equal to 3 percent of the amount of the subcontract reported on 
form BC 260A submitted for the approval of the subcontractor’s work. 
 
This provision shall be incorporated directly or by reference into each subcontract approved by 
the Department. 
 
 
TRAFFIC BARRIER TERMINAL, TYPE 6 (BDE) 
Effective:  January 1, 2010 
 
Delete the fourth paragraph of Article 631.07 of the Standard Specifications. 
 
 
TRUCK MOUNTED/TRAILER MOUNTED ATTENUATORS (BDE) 
Effective:  January 1, 2010 
 
Revise Article 701.03(k) of the Standard Specifications to read: 
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“ (k) Truck Mounted/Trailer Mounted Attenuators  ........................................................ 1106.02” 
 
Revise Article 701.15(h) of the Standard Specifications to read: 
 

“ (h) Truck Mounted/Trailer Mounted Attenuators (TMA).  TMA units shall have a roll ahead 
distance in the event of an impact.  The TMA shall be between 100 and 200 ft (30 and 
60 m) behind the vehicle ahead or the workers.  This distance may be extended by the 
Engineer. 
 
TMA host vehicles shall have the parking brake engaged when stationary. 
 
The driver and passengers of the TMA host vehicle should exit the vehicle if the TMA is 
to remain stationary for 15 minutes or more in duration.” 

 
Revise Article 1106.02(g) of the Standard Specifications to read: 
 

“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be a NCHRP 350 
approved unit for Test Level 3.  Test Level 2 may be used as directed by the Engineer 
for normal posted speeds less than or equal to 45 mph.” 

 
 
WORKING DAYS (BDE) 
Effective: January 1, 2002 
 
The Contractor shall complete the work within 140 working days. 
 
 
FUEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 1, 2009     Revised:  July 1, 2009 
 
Description.  Fuel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in fuel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name and sign and date the form shall 
make this contract exempt of fuel cost adjustments for all categories of work.  Failure to indicate 
“Yes” for any category of work will make that category of work exempt from fuel cost 
adjustment. 
 
General.  The fuel cost adjustment shall apply to contract pay items as grouped by category.  
The adjustment shall only apply to those categories of work checked “Yes”, and only when the 
cumulative plan quantities for a category exceed the required threshold.  Adjustments to work 
items in a category, either up or down, and work added by adjusted unit price will be subject to 
fuel cost adjustment only when the category representing the added work was subject to the 
fuel cost adjustment.  Added work paid for by time and materials will not be subject to fuel cost 
adjustment.  Category descriptions and thresholds for application and the fuel usage factors 
which are applicable to each are as follows: 
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(a) Categories of Work. 
 

(1) Category A:  Earthwork.  Contract pay items performed under Sections 202, 204, 
and 206 including any modified standard or nonstandard items where the character 
of the work to be performed is considered earthwork.  The cumulative total of all 
applicable item plan quantities shall exceed 25,000 cu yd (20,000 cu m).  Included in 
the fuel usage factor is a weighted average 0.10 gal/cu yd (0.50 liters/cu m) factor for 
trucking. 

 
(2) Category B:  Subbases and Aggregate Base Courses.  Contract pay items 

constructed under Sections 311, 312 and 351 including any modified standard or 
nonstandard items where the character of the work to be performed is considered 
construction of a subbase or aggregate, stabilized or modified base course.  The 
cumulative total of all applicable item plan quantities shall exceed 5000 tons 
(4500 metric tons).  Included in the fuel usage factor is a 0.60 gal/ton 
(2.50 liters/metric ton) factor for trucking. 

 
(3) Category C:  Hot-Mix Asphalt (HMA) Bases, Pavements and Shoulders.  Contract 

pay items constructed under Sections 355, 406, 407 and 482 including any modified 
standard or nonstandard items where the character of the work to be performed is 
considered HMA bases, pavements and shoulders.  The cumulative total of all 
applicable item plan quantities shall exceed 5000 tons (4500 metric tons).  Included 
in the fuel usage factor is 0.60 gal/ton (2.50 liters/metric ton) factor for trucking. 

 
(4) Category D:  Portland Cement Concrete (PCC) Bases, Pavements and Shoulders.  

Contract pay items constructed under Sections 353, 420, 421 and 483 including any 
modified standard or nonstandard items where the character of the work to be 
performed is considered PCC base, pavement or shoulder.  The cumulative total of 
all applicable item plan quantities shall exceed 7500 sq yd (6000 sq m).  Included in 
the fuel usage factor is 1.20 gal/cu yd (5.94 liters/cu m) factor for trucking. 

 
(5) Category E:  Structures.  Structure items having a cumulative bid price that exceeds 

$250,000 for pay items constructed under Sections 502, 503, 504, 505, 512, 516 and 
540 including any modified standard or nonstandard items where the character of the 
work to be performed is considered structure work when similar to that performed 
under these sections and not included in categories A through D. 

 
(b) Fuel Usage Factors. 
 

 English Units 
Category  Factor Units 
A - Earthwork   0.34 gal / cu yd 
B – Subbase and Aggregate Base courses   0.62 gal / ton 
C – HMA Bases, Pavements and Shoulders   1.05 gal / ton 
D – PCC Bases, Pavements and Shoulders   2.53 gal / cu yd 
E – Structures   8.00 gal / $1000  
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Metric Units 
Category  Factor Units 
A - Earthwork   1.68 liters / cu m 
B – Subbase and Aggregate Base courses   2.58 liters / metric ton 
C – HMA Bases, Pavements and Shoulders   4.37 liters / metric ton 
D – PCC Bases, Pavements and Shoulders 12.52 liters / cu m  
E – Structures 30.28 liters / $1000  
 

(c) Quantity Conversion Factors. 
 

Category  Conversion Factor 
 
B  sq yd to ton 0.057 ton / sq yd / in depth 
 sq m to metric ton 0.00243 metric ton / sq m / mm depth 
 
C  sq yd to ton 0.056 ton / sq yd / in depth 
 sq m to metric ton 0.00239 m ton / sq m / mm depth 
 
D  sq yd to cu yd 0.028 cu yd / sq yd / in depth 
 sq m to cu m 0.001 cu m / sq m / mm depth 

  
Method of Adjustment.  Fuel cost adjustments will be computed as follows. 
 
CA = (FPIP - FPIL) x FUF x Q 
 
Where: CA = Cost Adjustment, $ 
 FPIP = Fuel Price Index, as published by the Department for the month the work is 

performed, $/gal ($/liter) 
 FPIL = Fuel Price Index, as published by the Department for the month prior to the 

letting, $/gal ($/liter) 
 FUF = Fuel Usage Factor in the pay item(s) being adjusted 
 Q = Authorized construction Quantity, tons (metric tons) or cu yd (cu m) 
 
The entire FUF indicated in paragraph (b) will be used regardless of use of trucking to perform 
the work. 
 
Progress Payments.  Fuel cost adjustments will be calculated for each calendar month in which 
applicable work is performed; and will be paid or deducted when all other contract requirements 
for the items of work are satisfied.  The adjustments shall not apply during contract time subject 
to liquidated damages for completion of the entire contract. 
 
Final Quantities.  Upon completion of the work and determination of final pay quantities, an 
adjustment will be prepared to reconcile any differences between estimated quantities 
previously paid and the final quantities.  The value for the balancing adjustment will be based on 
a weighted average of FPIP and Q only for those months requiring the cost adjustment.  The 
cost adjustment will be applicable to the final measured quantities of all applicable pay items. 
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Basis of Payment.  Fuel cost adjustments may be positive or negative but will only be made 
when there is a difference between the FPIL and FPIP in excess of five percent, as calculated 
by: 
 
Percent Difference = {(FPIL – FPIP) ÷ FPIL} × 100 
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Return With Bid 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
FUEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of fuel cost adjustments in all categories.  Failure to indicate “Yes” for any 
category of work at the time of bid will make that category of work exempt from fuel cost 
adjustment.  After award, this form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following categories of work? 
 
Category A  Earthwork.     Yes  
 
Category B  Subbases and Aggregate Base Courses Yes  
 
Category C  HMA Bases, Pavements and Shoulders Yes  
 
Category D  PCC Bases, Pavements and Shoulders Yes  
 
Category E  Structures      Yes  
 
 
Signature: ____________________________________________   Date: _________________  
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STEEL COST ADJUSTMENT (BDE) (RETURN FORM WITH BID) 
Effective:  April 2, 2004     Revised:  April 1, 2009 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate on the attached form whether or not this special provision 
will be part of the contract and submit the completed form with his/her bid.  Failure to submit the 
form or failure to indicate contract number, company name, and sign and date the form shall 
make this contract exempt of steel cost adjustments for all items of steel.  Failure to indicate 
“Yes” for any item of work will make that item of steel exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 
 

Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, mesh reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in has a 
contract value of $10,000 or greater. 
 
Documentation.  Sufficient documentation shall be furnished to the Engineer to verify the 
following: 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
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Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting.  The indices will be converted from 
dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items are shown in the attached table. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 
Percent Difference = {(MPIL – MPIM) ÷ MPIL} × 100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
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Attachment 
Item Unit Mass (Weight) 

Metal Piling (excluding temporary sheet piling) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.179 in. (3.80 mm) wall thickness) 
Furnishing Metal Pile Shells 12 in. (305 mm), 0.250 in. (6.35 mm) wall thickness) 
Furnishing Metal Pile Shells 14 in. (356 mm), 0.250 in. (6.35 mm) wall thickness) 
Other piling 

 
23 lb/ft (34 kg/m) 
32 lb/ft (48 kg/m) 
37 lb/ft (55 kg/m) 

See plans 
Structural Steel See plans for weights 

(masses) 
Reinforcing Steel See plans for weights 

(masses) 
Dowel Bars and Tie Bars 6 lb (3 kg) each 
Mesh Reinforcement 63 lb/100 sq ft (310 kg/sq m) 
Guardrail 

Steel Plate Beam Guardrail, Type A w/steel posts 
Steel Plate Beam Guardrail, Type B w/steel posts 
Steel Plate Beam Guardrail, Types A and B w/wood posts 
Steel Plate Beam Guardrail, Type 2 
Steel Plate Beam Guardrail, Type 6 
Traffic Barrier Terminal, Type 1 Special (Tangent) 
Traffic Barrier Terminal, Type 1 Special (Flared) 

 
20 lb/ft (30 kg/m) 
30 lb/ft (45 kg/m) 
8 lb/ft (12 kg/m) 

305 lb (140 kg) each 
1260 lb (570 kg) each 
730 lb (330 kg) each 
410 lb (185 kg) each 

Steel Traffic Signal and Light Poles, Towers and Mast Arms 
Traffic Signal Post 
Light Pole, Tenon Mount and Twin Mount, 30 - 40 ft (9 – 12 m) 
Light Pole, Tenon Mount and Twin Mount, 45 - 55 ft (13.5 – 16.5 m) 
Light Pole w/Mast Arm, 30 - 50 ft (9 – 15.2 m ) 
Light Pole w/Mast Arm, 55 - 60 ft (16.5 – 18 m) 
Light Tower w/Luminaire Mount, 80 - 110 ft (24 – 33.5 m) 
Light Tower w/Luminaire Mount, 120 - 140 ft (36.5 – 42.5 m) 
Light Tower w/Luminaire Mount, 150 - 160 ft (45.5 – 48.5 m) 

 
11 lb/ft (16 kg/m) 
14 lb/ft (21 kg/m) 
21 lb/ft (31 kg/m) 
13 lb/ft (19 kg/m) 
19 lb/ft (28 kg/m) 
31 lb/ft (46 kg/m) 
65 lb/ft (97 kg/m) 

80 lb/ft (119 kg/m) 
Metal Railings (excluding wire fence) 

Steel Railing, Type SM 
Steel Railing, Type S-1 
Steel Railing, Type T-1 
Steel Bridge Rail 

 
64 lb/ft (95 kg/m) 
39 lb/ft (58 kg/m) 
53 lb/ft (79 kg/m) 
52 lb/ft (77 kg/m) 

Frames and Grates 
Frame 
Lids and Grates 

 
250 lb (115 kg) 
150 lb (70 kg) 
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RETURN WITH BID 
 
 

ILLINOIS DEPARTMENT 
OF TRANSPORTATION 

OPTION FOR  
STEEL COST ADJUSTMENT 

 
The bidder shall submit this completed form with his/her bid.  Failure to submit the form or 
properly complete contract number, company name, and sign and date the form shall make this 
contract exempt of steel cost adjustments for all items of steel.  Failure to indicate “Yes” for any 
item of work will make that item of steel exempt from steel cost adjustment.  After award, this 
form, when submitted shall become part of the contract. 
 
 
Contract No.: _______________________  
 
 
Company Name: ________________________________________________________  
 
 
Contractor’s Option: 
 
Is your company opting to include this special provision as part of the contract plans for the 
following items of work? 
 
Metal Piling        Yes  
 
Structural Steel       Yes  
 
Reinforcing Steel       Yes  
 
Dowel Bars, Tie Bars and Mesh Reinforcement   Yes  
 
Guardrail        Yes  
 
Steel Traffic Signal and Light Poles, Towers and Mast Arms Yes  
 
Metal Railings (excluding wire fence)     Yes  
 
Frames and Grates       Yes  
 
 
Signature: ______________________________________   Date: _________________  
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ATTACHMENTS 
 

        A.      Employment Preference for Appalachian Contracts  

                   (included in Appalachian contracts only) 
 

I.   GENERAL 
 

 1. These contract provisions shall apply to all w ord performed on 

the contract by the contractor’s ow n organizat ion and w ith the 

assistance of w orkers under the contractor’s immediate 

superintendence and to all w ork performed on the contract by 

piecew ork, stat ion w ork, or by subcontract. 
 

 2.  Except as otherw ise provided for in each sect ion, the contractor 

shall insert  in each subcontract all of  the st ipulat ions contained in 

these Required Contract Provisions, and further require their inclusion 

in any low er t ier subcontract or purchase order that may in turn be 

made.  The Required Contract Provisions shall not be incorporated by 

reference in any case.  The prime contractor shall be responsible for 

compliance by any subcontractor or low er t ier subcontractor w ith 

these Required Contract Provisions. 
 

 3.  A breach of any of the st ipulat ions contained in these Required 

Contract Provisions shall be suff icient grounds for terminat ion of the 

contract . 
 

 4.  A breach of the follow ing clauses of the Required Contract 

Provisions may also be grounds for debarment as provided in 29 CFR 

5.12: 
 

 Sect ion I, paragraph 2; 

 Sect ion IV, paragraphs 1, 2, 3, 4 and 7; 

 Sect ion V, paragraphs 1 and 2a through 2g. 
 

 5.  Disputes arising out of the labor standards provisions of Sect ion 

IV (except paragraph 5) and Sect ion V of these Required Contract 

Provisions shall not be subject to the general disputes clause of this 

contract.  Such disputes shall be resolved in accordance w ith the 

procedures of the U.S. Department of Labor (DOL) as set forth in 29 

CFR 5, 6 and 7.  Disputes w ithin the meaning of this clause include 

disputes betw een the contractor (or any of its subcontractors) and 

the contract ing agency, the DOL, or the contractor’s employees or 

their representat ives. 
 

 6.  Select ion of Labor: During the performance of this contract, the 

contractor shall not: 
 

      a.  Discriminate against labor from any other State, possession, 

or 

      territory of the United States (except for employment preference 

for 

      Appalachian contracts, w hen applicable, as  specif ied in 

Attachment  

      A), or 

      b.  Employ convict labor for any purpose w ithin the limits of the 

      project unless it  is labor performed by convicts w ho are on 

parole,  

      supervised release, or probation. 

 

II.  NONDISCRIMINATION 

  (Applicable to all Federal-aid construct ion contracts and to all   

  related subcontracts of $10,000 or more.) 

 

  1.  Equal Employment Opportunity:  Equal employment opportunity 

(EEO) requirements not to discriminate and to take aff irmative act ion 

to assure equal opportunity as set forth under law s, executive orders, 

rules, regulat ions (28 CFR 35, 29 CFR 1630 and 41 CFR 60 (and 

orders of the Secretary of Labor as modif ied by t he provisions 

prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall 

const itute the EEO and specif ic aff irmative act ion standards for the 

contractor’s project act ivit ies under this contract.  The Equal 

Opportunity Construct ion Contract Specif icat ions set forth under 41 

CFR 60-4.3 and the provisions of the American Disabilit ies Act of 

1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 29 

CFR 1630 are incorporated by reference in this contract.  In the 

execution of this contract, the contractor agrees to comply w ith the 

follow ing minimum specif ic requirement act ivit ies of EEO: 

 

      a.  The contractor w ill w ork w ith the State highw ay agency 

(SHA) and  

      the Federal Government in carrying out EEO obligat ions and in 

their  

      review  of his/her act ivit ies under the contract. 

      b.  The contractor w ill accept as his operat ing policy the 

follow ing 

       statement: “ It  is the policy of this Company to assure that 

applicants  

      are employed, and that employees are treated during 

employment,  

      w ithout regard to their race, religion, sex, color, nat ional origin, 

age or  

      disability.  Such act ion shall include: employment, upgrading,  

      demotion, or transfer; recruitment or recruitment advert ising; 

layoff  or  

      terminat ion; rates of pay or other forms of compensation; and  

      select ion for training, including apprent iceship, 

preapprent iceship,  

      and/or on-the-job-training.”  

 

  2.  EEO Officer:  The contractor w ill designate and make know n to 

the SHA contract ing of f icers an EEO Off icer w ho w ill have the 

responsibility for an must be capable of effect ively administering and 

promoting an act ive contractor program of EEO and w ho must be 

assigned adequate authority and responsibility to do so.  

 

  3.  Dissemination of Policy:  All members of the contractor’s staff  

w ho are authorized to hire, supervise, promote, and discharge 

employees, or w ho recommend such act ion, or w ho are substantially 

involved in such act ion, w ill be made fully cognizant of, and w ill 

implement, the contractor’s EEO policy and contractual 

responsibilit ies to provide EEO in each grade and classif icat ion of 

employment. To ensure that the above agreement w ill be met, the 

follow ing act ions w ill be taken as a minimum: 

 

      a.  Periodic meetings of supervisory and personnel off ice 

      employees w ill be conducted before the start  of w ork and then  

      not less often than once every six months, at w hich t ime the  

      contractor’s EEO policy and its implementat ion w ill be  

      review ed and explained.  The meetings w ill be conducted by  

      the EEO Off icer. 

      b.  All new  supervisory or personnel off ice employees w ill be  

      given a thorough indoctrinat ion by the EEO Off icer, covering all  

      major aspects of the contractor’s EEO obligat ions w ithin thirty  

      days follow ing their report ing for duty w ith the contractor.  

      c.  All personnel w ho are engaged in direct recruitment for the  

      project w ill be instructed by the EEO Off icer in the contractor’s  

      procedures for locat ing and hiring minority group employees. 

      d.  Not ices and posters sett ing forth the contractor’s EEO  

      policy w ill be placed in areas readily accessible to employees,  



 

      applicants for employment and potent ial employees. 

      e.  The contractor’s EEO policy and the procedures to  

      implement such policy w ill be brought to the attent ion of  

      employees by means of meetings, employee handbooks, or  

      other appropriate means. 

 

  4.  Recruitment:  When advert ising for employees, the contractor w ill 

include in all advert isements for employees the notat ion:  “ An Equal 

Opportunity Employer.”   All such advert isements w ill be placed in 

publicat ions having a large circulat ion among minority groups in the area 

from w hich the project w ork force w ould normally be derived. 

 

      a.  The contractor w ill, unless precluded by a valid bargaining 

      agreement, conduct systematic and direct recruitment through  

      public and private employees referral sources likely to yield  

      qualif ied minority group applicants.  To meet this requirement,  

      the contractor w ill ident ify sources of potent ial minority group  

      employees, and establish which such ident if ied sources  

      procedures w hereby minority group applicants may be referred  

      to the contractor for employment considerat ion.  

      b.  In the event the contractor has a valid bargaining  

      agreement providing for exclusive hiring hall referrals, he is  

      expected to observe the provisions of that agreement to the  

      extent that the system permits the contractor’s compliance  

      w ith EEO contract provisions.  (The DOL has held that w here  

      implementat ion of such agreements have the effect of  

      discriminat ing against minorit ies or w omen, or obligates the  

      contractor to do the same, such implementat ion violates  

      Executive Order 11246, as amended.) 

      c.  The contractor w ill encourage his present employees to  

      refer minority group applicants for employment.  Information  

      and procedures w ith regard to referring minority group  

      applicants w ill be discussed w ith employees. 

 

  5.  Personnel Actions:  Wages, w orking condit ions, and employee 

benefits shall be established and administered, and personnel act ions of 

every type, including hiring, upgrading, promotion, transfer, demotion, 

layoff , and terminat ion, shall be taken w ithout regard to race, color, 

religion, sex, nat ional origin, age or disability.  The follow ing procedures 

shall be follow ed: 

 

      a.  The contractor w ill conduct periodic inspect ions of project  

      sites to insure that w orking condit ions and employee facilit ies  

      do not indicate discriminatory treatment of project site  

      personnel. 

      b.  The contractor w ill periodically evaluate the spread of  

      w ages paid w ithin each classif icat ion to determine any  

      evidence of discriminatory w age pract ices. 

      c.  The contractor w ill periodically review  selected personnel  

      act ions in depth to determine w hether there is evidence of  

      discriminat ion.  Where evidence is found, the contractor w ill  

      promptly take correct ive act ion.  If  the review  indicates that  

      the discriminat ion may extend beyond the act ions review ed,  

      such correct ive act ion shall include all affected persons.  

      d.  The contractor w ill promptly invest igate all complaints of  

      alleged discriminat ion made to the contractor in connect ion  

      w ith his obligat ions under this contract, w ill at tempt to resolve  

      such complaints, and w ill take appropriate correct ive act ion  

      w ithin a reasonable t ime.  If  the invest igat ion indicates that the  

      discriminat ion may affect persons other than the complainant,  

      such correct ive act ion shall include such other persons.  Upon  

      complet ion of each invest igat ion, the contractor w ill inform  

      every complainant of all of  his avenues of appeal.  

 

  6.  Training and Promotion: 

 

      a.  The contractor w ill assist in locat ing, qualifying, and  

      increasing the skills of minority group and w omen employees,  

      and applicants for employment. 

      b.  Consistent w ith the contractor’s w ork force requirements  

      and as permissible under Federal and State regulat ions, the  

      contractor shall make full use of training programs, i.e.,  

      apprent iceship, and on-the-job training programs for the  

      geographical area of contract performance.  Where feasible, 25  

      percent of apprent ices or trainees in each occupation shall be  

      in their f irst  year of apprent iceship or training.  In the event a  

      special provision for training is provided under this contract,  

      this subparagraph w ill be superseded as indicated in the special  

      provision. 

      c.  The contractor w ill advise employees and applicants for  

      employment of available training programs and entrance  

      requirements for each. 

      d.  The contractor w ill periodically review  the training and  

      promotion potent ial of minority group and w omen employees  

      and w ill encourage eligible employees to apply for such training  

      and promotion. 

 

  7.  Unions:  If  the contractor relies in w hole or in part  upon 

unions as a source of employees, the contractor w ill use his/her best 

efforts to obtain the cooperat ion of such unions to increase 

opportunit ies for minority groups and w omen w ithin the unions, and 

to effect referrals by such unions of minority and female employees.  

Act ions by the contractor either direct ly or through a contractor’s 

associat ion act ing as agent w ill include the procedures set f orth 

below : 

 

      a.  The contractor w ill use best efforts to develop, in  

      cooperat ion w ith the unions, joint training programs aimed  

      tow ard qualifying more minority group members and w omen  

      for membership in the unions and increasing t he skills of  

      minority group employees and w omen so that they may qualify  

      for higher paying employment. 

      b.  The contractor w ill use best efforts to incorporate an EEO  

      clause into each union agreement to the end that such union  

      w ill be contractually bound to refer applicants w ithout regard  

      to their race, color, religion, sex, nat ional origin, age or  

      disability. 

      c.  The contractor is to obtain information as to the referral  

      pract ices and policies of the labor union except that to the  

      extent such information is w ithin the exclusive possession of  

      the labor union and such labor union refuses to furnish such  

      information to the contractor, the contractor shall so cert ify to  

      the SHA and shall set forth w hat efforts have been made to  

      obtain such information. 

      d.  In the event the union is unable to provide the contractor  

      w ith a reasonable f low  of minority and w omen referrals w ithin  

      the t ime limit  set forth in the collect ive bargaining agreement,     

      the contractor w ill, through independent recruitment efforts, f ill  

      the employment vacancies w ithout regard to race, color,  

      religion, sex, nat ional origin, age or disability; making full  

      ef forts to obtain qualif ied and/or quailif iable minority group  

      persons and w omen.  (The DOL has held that it  shall be no  

      excuse that the union w ith w hich the contractor has a  

      collect ive bargaining agreement providing for exclusive referral  

      failed to refer minority employees.)  In the event the union  

      referral pract ice prevents the contractor from meeting the  

      obligat ions pursuant to Executive Order 11246, as amended,  

      and these special provisions, such contractor shall immediately  

      not ify the SHA. 

 

  8.  Selection of Subcontractors, Procurement of Materials and 

Leasing of Equipment:  The contractor shall not discriminate on the 

grounds of race, color, religion, sex, nat ional origin, age or disability 

in the select ion and retention of subcontractors, including 

procurement of materials and leases of equipment. 

 

      a.  The contractor shall not ify all potent ial subcontractors and  

      suppliers of his/her EEO obligat ions under this contract.  

      b.  Disadvantaged business enterprises (DBE), as def ined in 49  

      CFR 23, shall have equal opportunity to compete for and perform  

      subcontracts w hich the contractor enters into pursuant to this  

      contract.  The contractor w ill use his best efforts to solicit  bids 

from  

      and to ut ilize DBE subcontractors or subcontractors w ith 

meaningful  

      minority group and female representat ion among their 

employees.   

      Contractors shall obtain lists of DBE construct ion f irms from SHA  



 

      personnel. 

      c.  The contractor w ill use his best efforts to ensure  

      subcontractor compliance w ith their EEO obligat ions.  

 

  9.  Records and Reports:  The contractor shall keep such records as 

necessary to document compliance w ith the EEO requirements.  Such 

records shall be retained for a period of three years follow ing 

complet ion of the contract w ork and shall be available at reasonable 

t imes and places for inspect ion by authorized representat ives of the 

SHA and the FHWA. 

 

      a.  The records kept by the contractor shall document the 

follow ing: 

        (1)  The number of minority and non-minority group members  

        and w omen employed in each w ork classif icat ion on the 

project; 

        (2)  The progress and efforts being made in cooperat ion w ith  

        unions, w hen applicable, to increase employment  

        opportunit ies for minorit ies and w omen; 

        (3)  The progress and efforts being made in locat ing, hiring, 

training, 

       qualifying, and upgrading minority and female employees; and 

        (4)  The progress and efforts being made in securing the 

services of 

        DBE subcontractors or subcontractors w ith meaningful minority 

and  

        female representat ion among their employees. 

     b.  The contractors w ill submit an annual report to the SHA  

     each July for the durat ion of the project, indicat ing the number  

     of  minority, w omen, and non-minority group employees  

      current ly engaged in each work classif icat ion required by the  

      contract w ork.  This information is to be reported on Form  

      FHWA-1391.  If  on-the-job training is being required by special  

      provision, the contractor w ill be required to collect and report  

      t raining data. 

 

III.  NONSEGREGATED FACILITIES 

    (Applicable to all Federal-aid construct ion contracts and to all 

related subcontracts of $10,000 or more.) 

 

      a.  By submission of this bid, the execution of this contract or 

subcontract, or the consummation of this material supply agreement 

or purchase order, as appropriate, the bidder, Federal-aid 

construct ion contractor, subcontractor, material supplier, or vendor, 

as appropriate, cert if ies that the f irm does not maintain or provide for 

its employees any segregated facilit ies at any of its establishments, 

and that the f irm does not permit its employees to perform their 

services at any locat ion, under its control, w here segregated facilit ies 

are maintained.  The f irm agrees that a breach of this cert if icat ion is 

a violat ion of the EEO provisions of this contract.  The f irm further 

cert if ies that no employee w ill be denied access to adequate facilit ies 

on the basis of sex or disability. 

      b.  As used in this cert if icat ion, the term “ segregated facilit ies”  

means any w ait ing rooms, w ork areas, restrooms and w ashrooms, 

restaurants and other eat ing areas, t imeclocks, locker rooms, and 

other storage or dressing areas, parking lots, drinking fountains, 

recreat ion or entertainment areas, transportat ion, and housing 

facilit ies provided for employees w hich are segregated by explicit 

direct ive, or are, in fact, segregated on the basis of race, color, 

religion, nat ional origin, age or disability, because of habit , local 

custom, or otherw ise.  The only exception w ill be for the disabled 

w hen the demands for accessibility override (e.g. disabled parking). 

      c.  The contractor agrees that it  has obtained or w ill obtain 

ident ical cert if icat ion from proposed subcontractors or material 

suppliers prior to aw ard of subcontracts or consummation of material 

supply agreements of $10,000 or more and that it  w ill retain such 

cert if icat ions in its f iles. 

 

IV.  PAYMENT OF PREDETERMINED MINIMUM WAGE 

    (Applicable to all Federal-aid construct ion contracts exceeding 

$2,000 and to all related subcontracts, except for projects located 

on roadw ays classif ied as local roads or rural minor collectors, which 

are exempt.) 

 

  1.  General: 

 

      a.  All mechanics and laborers employed or w orking upon the  

      site of the w ork w ill be paid uncondit ionally and not less often  

      than once a w eek and w ithout subsequent deduct ion or rebate  

      on any account [except such payroll deduct ions as are  

      permitted by regulat ions (29 CFR 3) issued by the Secretary of  

      Labor under the Copeland Act (40 U.S.C. 276c)] the full  

      amounts of w ages and bona f ide fringe benefits (or cash  

      equivalents thereof) due at t ime of payment.  The payment  

      shall be computed at w age rates not less than those contained  

      in the w age determinat ion of the Secretary of Labor  

      (hereinafter “ the w age determinat ion” ) w hich is attached  

      hereto and made a part hereof, regardless of any contractual  

      relat ionship w hich may be alleged to exist between the  

      contractor or its subcontractors and such laborers and  

      mechanics.  The w age determinat ion (including any addit ional  

      classif icat ions and w age rates conformed under paragraph 2 of  

      this Sect ion IV and the DOL poster (WH-1321) or Form FHWA- 

      1495) shall be posted at all t imes by the contractor and its  

      subcontractors at the site of the w ork in a prominent and  

      accessible place w here it  can be easily seen by the w orkers.   

      For the purpose of this Sect ion, contribut ions made or costs  

      reasonably ant icipated for bona f ide fringe benefits under  

      Sect ion 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on  

      behalf  of laborers or mechanics are considered w ages paid to  

      such laborers or mechanics, subject to the provisions of  

      Sect ion IV, paragraph 3b, hereof.  Also, for the purpose of this  

      Sect ion, regular contribut ions made or costs incurred for more  

      than a w eekly period (but not less often than quarterly) under  

      plans, funds, or programs, w hich cover the part icular w eekly  

      period, are deemed to be construct ively made or incurred  

      during such w eekly period.  Such laborers and mechanics shall  

      be paid the appropriate w age rate and fringe benefits on the  

      w age determinat ion for the classif icat ion of w ork actually  

      performed, w ithout regard to skill, except as provided in  

      paragraphs 4 and 5 of this Sect ion IV. 

      b.  Laborers or mechanics performing w ork in more than one  

      classif icat ion may be compensated at the rate specif ied for  

      each classif icat ion for the t ime actually w orked therein,  

      provided, that the employer’s payroll records accurately set  

      forth the t ime spent in each classif icat ion in w hich w ork is  

      performed. 

      c.  All rulings and interpretations of the Davis-Bacon Act and  

      related acts contained in 29 CFR 1, 3, and 5 are herein  

      incorporated by reference in this contract. 

 

  2.  Classification: 

 

      a.  The SHA contract ing off icer shall require that any class of  

      laborers or mechanics employed under the contract, w hich is  

      not listed in the w age determinat ion, shall be classif ied in  

      conformance w ith the w age determinat ion. 

      b.  The contract ing off icer shall approve an addit ional  

      classif icat ion, w age rate and fringe benefits only w hen the  

      follow ing criteria have been met: 

        (1)  the w ork to be performed by the addit ional classif icat ion  

        requested is not performed by a classif icat ion in the wage  

        determinat ion; 

        (2)  the addit ional classif icat ion is ut ilized in the area by the  

        construct ion industry; 

        (3)  the proposed w age rate, including any bona f ide fringe  

        benefits, bears a reasonable relat ionship to the wage rates  

        contained in the w age determinat ion; and 

        (4)  w ith respect to helpers, w hen such a classif icat ion  

        prevails in the area in w hich the w ork is performed. 

      c.  If  the contractor or subcontractors, as appropriate, the  

      laborers and mechanics (if  know n) to be employed in the  

      addit ional classif icat ion or their representat ives, and the  



 

      contract ing off icer agree on the classif icat ion and w age rate  

      (including the amount designated for fringe benefits w here  

      appropriate), a report of the act ion taken shall be sent by the  

      contract ing off icer to the DOL, Administrator of the Wage and  

      Hour Division, Employment Standards Administrat ion,  

      Washington, D.C. 20210.  The Wage and Hour Administrator,  

      or an authorized representat ive, w ill approve, modify, or  

      disapprove every addit ional classif icat ion act ion w ithin 30 days  

      of  receipt and so advise the contract ing off icer or w ill not ify  

      the contract ing off icer w ithin the 30-day period that addit ional  

      t ime is necessary. 

      d. In the event the contractor or subcontractors, as  

      appropriate, the laborers or mechanics to be employed in the  

      addit ional classif icat ion or their representat ives, and the  

      contract ing off icer do not agree on the proposed classif icat ion  

      and w age rate (including the amount designated for fringe  

      benefits, w here appropriate), the contract ing off icer shall refer  

      the quest ion, including the view s of all interested part ies and 

      the recommendation of the contract ing off icer, to the Wage 

      and Hour Administrator for determinat ion. Said Administrator,  

      or an authorized representat ive, w ill issue a determinat ion  

      w ithin 30 days of receipt and so advised the contract ing  

      of f icer or w ill not ify the contract ing off icer w ithin the 30-day  

      period that addit ional t ime is necessary. 

      e.  The w age rate (including fringe benefits w here appropriate)  

      determined pursuant to paragraph 2c or 2d of this Sect ion IV  

      shall be paid to all w orkers performing w ork in the addit ional  

      classif icat ion from the f irst  day on w hich w ork is performed in  

      the classif icat ion. 

 

  3.  Payment of Fringe Benefits: 

 

      a.  Whenever the minimum w age rate prescribed in the contract 

for a  

      class of laborers or mechanics includes a fringe  benefit w hich is 

not  

      expressed as an hourly rate, the contractor or subcontractors, as  

      appropriate, shall either pay the benefit  as stated in the w age  

      determinat ion or shall pay another bona f ide fringe benefit  or an  

      hourly case equivalent thereof. 

      b.  If  the contractor or subcontractor, as appropriate, does not  

      make payments to a trustee or other third person, he/she may  

      consider as a part of the w ages of any laborer or mechanic the  

      amount of any cost reasonably ant icipated in providing bona  

      f ide fringe benefits under a plan or program, provided that the  

      Secretary of Labor has found, upon the w rit ten request of the  

      contractor, that the applicable standards of the Davis-Bacon  

      Act have been met.  The Secretary of Labor may require the  

      contractor to set aside in a separate account assets for the  

      meeting of obligat ions under the plan or program. 

 

  4.  Apprentices and Trainees (Programs of the U.S. DOL) and    

       Helpers: 

 

      a.  Apprent ices: 

        (1)  Apprent ices w ill be permitted to w ork at less than the 

        predetermined rate for the w ork they performed w hen they  

        are employed pursuant to and individually registered in a bona  

        f ide apprent iceship program registered w ith the DOL,  

        Employment and Training Administrat ion, Bureau of  

        Apprent iceship and Training, or w ith a State apprent iceship  

        agency recognized by the Bureau, or if  a person is employed  

        in his/her f irst  90 days of probationary employment as an  

        apprent ice in such an apprent iceship program, w ho is not  

        individually registered in the program, but w ho has been  

        cert if ied by the Bureau of Apprent iceship and Training or a  

        State apprent iceship agency (w here appropriate) to be eligible  

        for probationary employment as an apprent ice. 

        (2)  The allow able rat io of apprent ices to journeyman-level  

        employees on the job site in any craft  classif icat ion shall not  

        be greater than the rat io permitted to the contractor as to the  

        ent ire w ork force under the registered program.  Any  

        employee listed on a payroll at an apprent ice w age rate, w ho  

        is not registered or otherw ise employed as stated above, shall  

        be paid not less than the applicable w age rate listed in the  

        w age determinat ion for the classif icat ion of w ork actually  

        performed.  In addit ion, any apprent ice performing w ork on  

        the job site in excess of the rat io permitted under the  

        registered program shall be paid not less than the applicable  

        w age rate on the w age determinat ion for the w ork actually  

        performed.  Where a contractor or subcontractor is  

        performing construct ion on a project in a locality other than       

        that in w hich its program is registered, the rat ios and w age  

        rates (expressed in percentages of the journeyman-level  

        hourly rate) specif ied in the contractor’s or subcontractor’s  

        registered program shall be observed. 

        (3)  Every apprent ice must be paid at not less than the rate        

        specif ied in the registered program for the apprent ice’s level  

        of  progress, expressed as a percentage of the journeyman- 

        level hourly rate specif ied in the applicable w age determinat ion.   

        Apprent ices shall be paid fringe benefits in accordance w ith the  

        provisions of the apprent iceship program.  If  the apprent iceship  

        program does not specify fringe benefits, apprent ices must be 

paid  

        the full amount of fringe benefits listed on the w age 

determinat ion  

        for the applicable classif icat ion.  If  the Administrator for the 

Wage  

        and Hour Division determines that a dif ferent pract ice prevails 

for  

        the applicable apprent ice classif icat ion, fringes shall be paid in  

        accordance w ith that determinat ion.  

        (4)  In the event the Bureau of Apprent iceship and Training,  

    or a State apprent iceship agency recognized by the Bureau,  

    w ithdraw s approval of an apprent iceship program, the  

    contractor or subcontractor w ill no longer be permitted to  

    ut ilize apprent ices at less than the applicable predetermined  

    rate for the comparable w ork performed by regular employees  

    unt il an acceptable program is approved. 

      b.  Trainees: 

        (1)  Except as provided in 29 CFR 5.16, trainees w ill not be  

    permitted to w ork at less than the predetermined rate for the  

    w ork performed unless they are employed pursuant to and  

    individually registered in a program w hich has received prior  

    approval, evidenced by formal cert if icat ion by the DOL,  

    Employment and Training Administrat ion. 

        (2)  The rat io of trainees to journeyman-level employees on  

    the job site shall not be greater than permitted under the plan  

    approved by the Employment and Training Administrat ion.   

    Any employee listed on the payroll at a trainee rate w ho is not 

    registered and part icipat ing in a training plan approved by the 

    Employment and Training Administrat ion shall be paid not less 

    than the applicable w age rate on the w age determinat ion for 

    the classif icat ion of w ork actually performed.  In addit ion, any 

    t rainee performing w ork on the job site in excess of the rat io 

    permitted under the registered program shall be paid not less 

    than the applicable w age rate on the w age determinat ion for 

    the w ork actually performed. 

        (3)  Every trainee must be paid at not less than the rate  

    specif ied in the approved program for his/her level of progress,  

    expressed as a percentage of the journeyman-level hourly rate  

    specif ied in the applicable wage determinat ion. Trainees shall be  

    paid fringe benefits in accordance w ith the provisions of the  

    t rainee program.  If  the trainee program does not mention fringe      

    benefits, t rainees shall be paid the full amount of fringe benefits  

    listed on the w age determination unless the Administrator of the  

    Wage and Hour Division determines that there is an  

    apprent iceship program associated w ith the corresponding  

    journeyman-level w age rate on the w age determinat ion w hich  

    provides for less than full f ringe benefits for apprent ices, in  

    w hich cases such trainees shall receive the same fringe benefits  

    as apprent ices. 

 

        (4)  In the event the Employment and Training Administrat ion  



 

    w ithdraw s approval of a training program, the contractor or  

    subcontractor w ill no longer be permitted to ut ilize trainees at          

    less than the applicable predetermined rate for the w ork  

    performed unt il an acceptable program is approved.  

     c.  Helpers: 

      Helpers w ill be permitted to w ork on a project if  the helper  

      classif icat ion is specif ied and def ined on the applicable wage  

      determinat ion or is approved pursuant to the conformance  

      procedure set forth in Sect ion IV. 2.  Any w orker listed on a  

      payroll at a helper w age rate, w ho is not a helper under a  

      approved def init ion, shall be paid not less than the applicable  

      w age rate on the w age determinat ion for the classif icat ion of  

      w ork actually performed.  

 

  5.  Apprentices and Trainees (Programs of the U.S. DOT): 

 

 Apprent ices and trainees w orking under apprent iceship and skill 

t raining programs w hich have been cert if ied by the Secretary of 

Transportat ion as promoting EEO in connect ion w ith Federal-aid 

highw ay construct ion programs are not subject to the requirements 

of paragraph 4 of this Sect ion IV.  The straight t ime hourly w age 

rates for apprent ices and trainees under such programs w ill be 

established by the part icular programs.  The rat io of apprent ices and 

trainees to journeymen shall not be greater than permit ted by the 

terms of the part icular program. 

 

  6.  Withholding: 

 

 The SHA shall upon its ow n act ion or upon w rit ten request of an 

authorized representat ive of the DOL w ithhold, or cause to be 

w ithheld, from the contractor or subcontractor under this contract or 

any other Federal contract w ith the same prime contractor or any 

other Federally-assisted contract subject to Davis-Bacon prevailing 

w age requirements w hich is held by the same prime contractor, as 

much of the accrued payments or advances as may be considered 

necessary to pay laborers and mechanics, including apprent ices, 

trainee’s and helpers, employed by the contractor or any 

subcontractor the full amount of w ages required by the contract.  In 

the event of failure to pay any laborer or mechanic, including any 

apprent ice, trainee, or helper, employed or w orking on the site of the 

w ork, all or part  of the w ages required by the contract, the SHA 

contract ing off icer may, after writ ten not ice to the contractor, take 

such act ion as may be necessary to cause the suspension of any 

further payment, advance, or guarantee of funds unt il such violat ions 

have ceased. 

 

  7.  Overtime Requirements: 

 

 No contractor or subcontractor contract ing for any part of the 

contract w ork w hich may require or involve the employment of 

laborers, mechanics, w atchmen, or guards (including apprent ices, 

trainees, and helpers described in paragraphs 4 and 5 above) shall 

require or permit any laborer, mechanic, watchman, or guard in any 

w orkw eek in w hich he/she is employed on such w ork, to w ork in 

excess of 40 hours in such w orkw eek unless such laborer, mechanic, 

w atchman, or guard receives compensation at a rate not less than 

one-and-one-half  t imes his/her basic rate of pay for all hours w orked 

in excess of 40 hours in such w orkw eek. 

 

  8.  Violation: 

 

 Liability for Unpaid Wages; Liquidated Damages:  In the event of 

any violat ion of the clause set forth in paragraph 7 above, the 

contractor and any subcontractor responsible thereof shall be liable 

to the affected employee for his/her unpaid w ages.  In addit ion, such 

contractor and subcontractor shall be liable to the United States (in 

the case of w ork done under contract for the District  of Columbia or 

a territory, to such District  or to such territory) for liquidated 

damages.  Such liquidated damages shall be computed w ith respect 

to each individual laborer, mechanic, w atchman, or guard employed 

in violat ion of the clause set forth in paragraph 7, in the sum of  $10 

for each calendar day on w hich such employee w as required or 

permitted to w ork in excess of the standard w ork w eek of 40 hours 

w ithout payment of the overt ime w ages required by the clause set 

forth in paragraph 7. 

 

  

 9. Withholding for Unpaid Wages and Liquidated Damages: 

 

      The SHA shall; upon its ow n act ion or upon w rit ten request of  

any authorized representat ive of the DOL w ithhold, or cause to be 

w ithheld, from any monies payable on account of w ork performed 

by the contractor or subcontractor under any such  contract or any  

other Federal contract w ith the same prime contractor, or any other  

Federally-assisted contract subject to the Contract Work Hours and  

Safety Standards Act, w hich is held by the same prime contractor,  

such sums as may be determined to be necessary to sat isfy any  

liabilit ies of such contractor or subcontractor for unpaid w ages and 

liquidated damages as provided in the clause set forth in paragraph 8 

above. 

 

V. STATEMENTS AND PAYROLLS 

 

  (Applicable to all Federal-aid construct ion contracts exceeding   

  $2,000 and to all related subcontracts, except for projects  

  located on roadw ays classif ied as local roads or rural collectors,  

  w hich are exempt.) 

 

  1. Compliance with Copeland Regulations (29 CFR 3): 

       

      The contractor shall comply w ith the Copeland Regulat ions of  

      the Secretary of Labor w hich are herein incorporated by  

      reference. 

 

  2. Payrolls and Payroll Records: 

 

      a.  Payrolls and basic records relat ing thereto shall be  

      maintained by the contractor and each subcontractor during  

      the course of the w ork and preserved for a period of 3 years  

      f rom the date of complet ion of the contract for all laborers,  

      mechanics, apprent ices, trainees, w atchmen, helpers, and    

      guards w orking at the site of the w ork. 

      b.  The payroll records shall contain the name, social security  

      number, and address of each such employee; his or her correct  

      classif icat ion; hourly rates of w ages paid (including rates of  

      contribut ions or costs ant icipated for bona f ide fringe benefits  

      or cash equivalent thereof the types described in Sect ion  

      1(b)(2)(B) of the Davis Bacon Act); daily and w eekly number of  

      hours w orked; deduct ions made; and actual w ages paid.  In  

      addit ion, for Appalachian contracts, the payroll records shall  

      contain a notat ion indicat ing w hether the employee does, or  

      does not, normally reside in the labor area as def ined in  

      Attachment A, paragraph 1.  Whenever the Secretary of Labor,  

      pursuant to Sect ion IV, paragraph 3b, has found that the  

      w ages of any laborer or mechanic include the amount of any  

      costs reasonably ant icipated in providing benefits under a plan 

      or program described in Sect ion 1(b)(2)(B) of the Davis Bacon  

      Act, the contractor and each subcontractor shall maintain  

      records w hich show  that the commitment to provide such  

      benefits is enforceable, that the plan or program is f inancially  

      responsible, that the plan or program has been communicated      

      in w rit ing to the laborers or mechanics affected, and show  the  

      cost ant icipated or the actual cost incurred in providing  

      benefits.  Contractors or subcontractors employing apprent ices  

      or trainees under approved programs shall maintain w rit ten  

      evidence of the registrat ion of apprent ices and trainees, and  

      rat ios and w age rates prescribed in the applicable programs.  

      c.  Each contractor and subcontractor shall furnish, each w eek  

      in w hich any contract w ork is performed, to the SHA resident  

      engineer a payroll of w ages paid each of its employees 

      (including apprent ices trainees, and helpers, described in  

      Sect ion IV, paragraphs 4 and 5, and w atchmen and guards  

      engaged on w ork during the preceding w eekly payroll period).   

      The payroll submitted shall set out accurately and completely  



 

      all of  the information required to be maintained under  

      paragraph 2b of this Sect ion V. This information may be 

      submitted in any form desired. Optional Form WH-347 is  

      available for this purpose and may be purchased from the  

      Superintendent of Documents (Federal stock number 029-005- 

      0014-1), U.S. Government Print ing Off ice, Washington, D.C.  

      20402.  The prime contractor is responsible for submitt ing  

      payroll copies of  all subcontractors. 

      d.  Each payroll submitted shall be accompanied by a  

      “ Statement of Compliance,”  signed by the Contractor or  

      subcontractor or his/her agent w ho pays or supervises the  

      payment of the persons employed under the contract and shall  

      cert ify the follow ing: 

        (1)  that the payroll for the payroll period contains the  

        information required to be maintained under paragraph 2b  

        of  this Sect ion V and that such information is correct and 

complete; 

        (2)  that such laborer or mechanic (including each helper,  

        apprent ice, and trainee) employed  on the contract during  

        the payroll period has been paid the full w eekly wages 

        earned, w ithout rebate, either direct ly or indirect ly, and that  

        no deduct ions have been made either direct ly or indirect ly  

        f rom the full w ages earned, other than permissible deduct ions  

        as set forth in the Regulat ions, 29 CFR 3; 

        (3)  that each laborer or mechanic has been paid not less that  

        the applicable w age rate and fringe benefits or cash equivalent 

for  

        the classif icat ion of w orked performed, as specif ied in the 

applicable  

        w age determinat ion incorporated into the contract. 

      e.  The w eekly submission of a properly executed cert if icat ion  

      set forth on the reverse side of Optional Form WH-347 shall  

      sat isfy the requirement for submission of the “ Statement of  

      Compliance”  required by paragraph 2d of this Sect ion V. 

      f.  The falsif icat ion of any of the above cert if icat ions may  

      subject the contractor to civil or criminal prosecution under 18  

      U/S. C. 1001 and 31 U.S.C. 231. 

      g.  The contractor or subcontractor shall make the records  

      required under paragraph 2b of this Sect ion V available for 

      inspect ion, copying, or transcript ion by authorized   

      representat ives of the SHA, the FHWA, or the DOL, and shall  

      permit such representat ives to interview   employees during  

      w orking hours on the job.  If  the contractor or subcontractor  

      fails to submit the required records or to make them available,   

      the SHA, the FHWA, the DOL, or all may, after w rit ten not ice  

      to the contractor, sponsor, applicant, or ow ner, take such  

      act ions as may be necessary to cause the suspension of any  

      further payment, advance, or guarantee of funds. Furthermore,  

      failure to submit the required records upon request or to make  

      such records available may be grounds for debarment act ion  

      pursuant to 29 CFR 5.12. 

 

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR 

 

  1.  On all federal-aid contracts on the nat ional highw ay system,  

except those w hich provide solely for the installat ion of protect ive  

devices at railroad grade crossings, those w hich are constructed  

on a force account or direct labor basis, highw ay beautif icat ion  

contracts, and contracts for w hich the total f inal construct ion 

cost for roadw ay and bridge is less than $1,000,000 (23 CFR  

635) the contractor shall: 

      a.  Become familiar w ith the list  of specif ic materials and  

      supplies contained in Form FHWA-47, “ Statement of Materials  

      and Labor Used by Contractor of Highw ay Construct ion  

      Involving Federal Funds,”  prior to the commencement of w ork  

      under this contract. 

      b.  Maintain a record of the total cost of all materials and  

      supplies purchased for and incorporated in the w ork, and also  

      of  the quantit ies of those specif ic materials and supplies listed  

      on Form FHWA-47, and in the units show n on Form FHWA-47. 

      c.  Furnish, upon the complet ion of the contract, to the SHA  

      resident engineer on /Form FHWA-47 together w ith the data  

      required in paragraph 1b relat ive to materials and supplies, a  

      f inal labor summary of all contract w ork indicat ing the total  

      hours w orked and the total amount earned. 

  2.  At the prime contractor’s opt ion, either a single report  

covering all contract w ork or separate reports for the contractor  

and for each subcontract shall be submitted. 

 

 

VII. SUBLETTING OR ASSIGNING THE CONTRACT 

 

  1.  The contractor shall perform w ith its ow n organizat ion  

contract w ork amounting to not less than 30 percent (or a greater  

percentage if  specif ied elsew here in the contract) of the total  

original contract price, excluding any specialty items designated  

by the State.  Specialty items may be performed by subcontract  

and the amount of any such specialty items performed may be  

deducted f rom the total original contract price before computing  

the amount of w ork required to be performed by the contractors’  

ow n organizat ion (23 CFR 635). 

 

      a.  “ Its ow n organizat ion”  shall be construed to include only     

      w orkers employed and paid direct ly by the prime contractor  

      and equipment ow ned or rented by the prime contractor, w ith  

      or w ithout operators.  Such term does not include employees  

      or equipment of a subcontractor, assignee, or agent of the  

      prime contractor. 

      b.  “ Specialty Items”  shall be construed to be limited to w ork  

      that requires highly specialized know ledge, abilit ies, or 

      equipment not ordinarily available in the type of contract ing  

      organizat ions qualif ied and expected to bid on the contract as a  

    w hole and in general are to be limited to minor components of  

    the overall contract. 

 

  2.  The contract amount upon w hich the requirements set forth in  

paragraph 1 of Sect ion VII is computed includes the cost of  

material and manufactured products w hich are to be purchased or  

produced by the contractor under the contract provisions.  

   

  3.  The contractor shall furnish (a) a competent superintendent or  

supervisor w ho is employed by the f irm, has full authority to   

direct performance of the w ork in accordance w ith the contract  

requirements, and is in charge of all construct ion operat ions  

(regardless of w ho performs the w ork) and (b) such other of its  

ow n organizat ional resources (supervision, management,  and  

engineering services) as the SHA contract ing off icer determines is  

necessary to assure the performance of the contract. 

 

  4.  No port ion of the contract shall be sublet, assigned or  

otherw ise disposed of except w ith the w ritten consent of the 

SHA contract ing off icer, or authorized representat ive, and such 

consent w hen given shall not be construed to relieve the 

contractor of any responsibility for the fulf illment of the contract.  

Writ ten consent w ill be given only after the SHA has assured that  

each subcontract is evidenced in w rit ing and that it  contains all  

pert inent provisions and requirements of the prime contract.  

 

VIII. SAFETY:  ACCIDENT PREVENTION 

 

  1.  In the performance of this contract the contractor shall comply  

w ith all applicable Federal, State, and local law s governing safety,  

health, and sanitat ion (23 CFR 635).  The contractor shall provide  

all safeguards, safety devices and protect ive equipment and take  

any other needed act ions as it  determines, or as the SHA  

contract ing off icer may determine, to be reasonably necessary to  

protect the life and health of employees on the job and the safety  

of the public and to protect property in connect ion w ith the  

performance of the w ork covered by the contract.  

 

  2.  It  is a condit ion of  this contract, and shall be made a condit ion  

of each subcontract, w hich the contractor enters into pursuant to  

this contract, that the contractor and any subcontractor shall not  

permit any employee, in performance of the contract, to w ork in  



 

surroundings or under condit ions w hich are unsanitary, hazardous  

or dangerous to his/her health or safety, as determined under  

construct ion safety and health standards (29 CFR 1926)  

promulgated by the Secretary of Labor, in accordance w ith  

Sect ion 107 of the Contract Work Hours and Safety Standards  

Act (40 U.S. C. 333). 

 

  3.  Pursuant to 29 CFR 1926.3, it  is a condit ion of this contract  

that the Secretary of Labor or authorized representat ive thereof,  

shall have right of entry to any site of contract performance to  

inspect or invest igate the matter of compliance w ith the  

construct ion safety and health standards and to carry out the  

dut ies of the Secretary under Sect ion 107 of the Contract Work  

Hours and Safety Standards Act (40 U.S.C. 333).  

 

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS 

 

      In order to assure high quality and durable construct ion in  

      conformity w ith approved plans and specif icat ions and a high  

      degree of reliability on statements and representat ions made by  

      engineers, contractors, suppliers, and w orkers on Federal-aid  

      highw ay projects, it  is essential that all persons concerned  

      w ith the project perform their funct ions as carefully,  

      thoroughly, and honest ly as possible.  Willful falsif icat ion,  

      distort ion, or misrepresentat ion w ith respect to any facts  

      related to the project is a violat ion of Federal law .  To prevent  

      any misunderstanding regarding the seriousness of these and  

      similar acts, the follow ing not ice shall be posted on each  

      Federal-aid highw ay project (23 CFR 635) in one or more  

      places w here it  is readily available to all persons concerned  

      w ith the project: 

 

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID 

HIGHWAY PROJECTS 

 

18 U.S.C. 1020 reads as follows: 

 

“ Whoever, being an off icer, agent or employee of the United States, 

or of any State or Territory, or w hoever, w hether a person, 

associat ion, f irm, or corporat ion, know ingly makes any false 

statement, false representat ion, or false report as to the character, 

quality, quantity, or cost of the material used or to be used, or the 

quantity or quality of the w ork performed or to be performed, or the 

cost thereof in connect ion w ith the submission of plans, maps, 

specif icat ions, contracts, or costs of construct ion on any highw ay or 

related project submitted for approval to the Secretary of 

Transportat ion; or 

 

Whoever know ingly makes any false statement, false representation, 

false report or false claim w ith respect to the character, quality, 

quantity, or cost of any w ork performed or to be performed, or 

materials furnished or to be furnished, in connect ion w ith the 

construct ion of any highw ay or related project approved by the 

Secretary of Transportat ion; or 

 

Whoever know ingly makes any false statement or false 

representat ion as to material fact in any statement, cert if icate, or 

report submitted pursuant to provisions of the Federal-aid Roads Act 

approved July 1, 1916, (39 Stat. 355), as amended and 

supplemented; 

 

Shall be f ined not more than $10,000 or imprisoned not more  

than 5 years or both.”  

 

 

X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL  

       WATER POLLUTION CONTROL ACT 

 

  (Applicable to all Federal-aid construct ion contracts and to all  

  related subcontracts of $100,000 or more). 

 

  By submission of this bid or the execution of this contract, or  

  subcontract, as appropriate, the bidder, Federal-aid construct ion  

  contractor, or subcontractor, as appropriate, w ill be deemed to  

  have st ipulated as follow s: 

 

  1.  That any facility that is or w ill be ut ilized in the performance  

of this contract, unless such contract is exempt under the Clean  

Air Act, as amended (42 U.S.C. 1857 et seq., as amended by  

Pub.L. 91-604), and under the Federal Water Pollut ion Control  

Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.  

92-500), Executive Order 11738, and regulat ions in  

implementat ion thereof (40 CFR 15) is not listed, on the date of  

contract aw ard, on the U.S. Environmental Protect ion Agency  

(EPA) List of Violat ing Facilit ies pursuant to 40 CFR 15.20. 

 

  2.  That the f irm agrees to comply and remain in compliance w ith  

all the requirements of Sect ion 114 of the Clean Air Act and  

Sect ion 308 of the Federal Water Pollut ion Control Act and all  

regulat ions and guidelines listed thereunder. 

 

  3.  That the f irm shall promptly not ify the SHA of the receipt of  

any communicat ion from the Director, Off ice of Federal Act ivit ies,  

EPA indicat ing that a facility that is or w ill be ut ilized for the  

contract is under considerat ion to be listed on the EPA List of  

Violat ing Facilit ies. 

 

  4.  That the f irm agrees to include or cause to be included the  

requirements of paragraph 1 through 4 of this Sect ion X in every  

nonexempt subcontract, and further agrees to take such act ion as  

the government may direct as a means of enforcing such  

requirements. 

 

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION,   

       INELIGIBILITY AND VOLUNTARY EXCLUSION 

 

  1.  Instruct ions for Cert if icat ion - Primary Covered Transact ions: 

 

      (Applicable to all Federal-aid contracts - 49 CFR 29) 

 

      a.  By signing and submitt ing this proposal, the prospect ive  

      primary part icipant is providing the cert if icat ion set out below .  

      b.  The inability of a person to provide the cert if icat ion set out  

      below  w ill not necessarily result  in denial of part icipat ion in this  

      covered transact ion.  The prospect ive part icipant shall submit    

      an an explanation of w hy it  cannot provide the cert if icat ion set  

      out below .  The cert if icat ion or explanation w ill be considered  

      in connect ion w ith the department or agency’s determinat ion  

      w hether to enter into this transact ion.  How ever, failure of the  

      prospect ive primary part icipant to furnish a cert if icat ion or an  

      explanation shall disqualify such a person from part icipat ion in  

      this transact ion. 

      c.  The cert if icat ion in this clause is a material representat ion  

      of  fact upon w hich reliance w as placed w hen the department  

      or agency determined to enter into this transact ion.  If  it  is  

      later determined that the prospect ive primary part icipant  

      know ingly rendered an erroneous cert if icat ion, in addit ion to  

      other remedies available to the Federal Government, the  

      department or agency may terminate this transact ion for cause  

      of  default . 

      d.  The prospect ive primary part icipant shall provide immediate  

      w rit ten not ice to the department or agency to w hom this 

proposal is  

      submitted if  any t ime the prospect ive primary part icipant learns 

that  

      its cert if icat ion w as erroneous w hen submitted or has become  

      erroneous by reason of changed circumstances. 

      e.  The terms “ covered transact ion,”  “ debarred,”  “ suspended,”   

      “ ineligible,” ” low er t ier covered transact ion,”  “ part icipant,”   

      “ person,”  “ primary covered transact ion,”  “ principal,”   

      “ proposal,”  and “ voluntarily excluded,”  as used in this clause,  

      have the meanings set out in the Definit ions and Coverage  

      sect ions of rules implementing Executive Order 12549.  You  

      may contact the department or agency to w hich this proposal  



 

      is submitted for assistance in obtaining a copy of those 

regulat ions. 

      f.  The prospect ive primary part icipant agrees by submitt ing  

      this proposal that, should the proposed covered transact ion be  

      entered into, it  shall not know ingly enter into any lower t ier  

      covered transact ion w ith a person w ho is debarred, suspended,  

      declared ineligible, or voluntarily excluded from part ic ipat ion in  

      this covered transact ion, unless authorized by the department  

      or agency entering into this transact ion. 

      g.  The prospect ive primary part icipant further agrees by  

      submitt ing this proposal that it  w ill include the clause t it led  

     “ Cert if icat ion Regarding Debarment, Suspension, Ineligibility  

      and Voluntary Exclusion-Low er Tier Covered Transact ion,”   

      provided by the department or agency entering into this covered   

      t ransact ion, w ithout modif icat ion in all low er t ier covered 

transact ions  

      and in all solicitat ions for low er t ier covered transact ions. 

      h.  A part icipant in a covered transact ion may rely upon a  

      cert if icat ion of a prospect ive part icipant in a lower t ier covered  

      t ransact ion that is not debarred, suspended, ineligible, or  

      voluntarily excluded from the covered transact ion, unless it   

      know s that the cert if icat ion is erroneous.  A part icipant may  

      decide the method and frequency by w hich it  determines the  

      eligibility of its principals.  Each part icipant may, but is not  

      required to, check the nonprocurement port ion of the “ Lists of  

      Part ies Excluded from Federal Procurement or Nonprocurement  

      Programs”  (Nonprocurement List) w hich is compiled by the  

      General Services Administrat ion. 

      i.  Nothing contained in the foregoing shall be construed to  

      require establishment of a system of records in order to render  

      in good faith the cert if icat ion required by this clause.  The  

      know ledge and information of part icipant is not required to  

      exceed that w hich is normally possessed by a prudent person  

      in  the ordinary course of business dealings. 

      j.  Except for transact ions authorized under paragraph f  of  

      these instruct ions, if  a part icipant in a covered transact ion  

      know ingly enters into a low er t ier covered transact ion w ith a  

      person w ho is suspended, debarred, ineligible, or voluntarily  

      excluded from part icipat ion in this transact ion, in addit ion to  

      other remedies available to the Federal Government, the  

      department or agency may terminate this transact ion for cause  

      or default . 

* * * * * *  

 

 

Certification Regarding Debarment, Suspension, Ineligibility and 

Voluntary Exclusion-Primary Covered Transactions 

 

  1.  The prospect ive primary part icipant cert if ies to the best of its  

know ledge and belief, that it  and its principals: 

 

      a.  Are not presently debarred, suspended, proposed for  

      debarment, declared ineligible, or voluntarily excluded from  

      covered transact ions by any Federal department or agency;  

      b.  Have not w ithin a 3-year period preceding this proposal  

      been convicted of or had a civil judgment rendered against  

      them for commission of fraud or a criminal offense in  

      connect ion w ith obtaining, attempting to obtain, or performing  

      a public (Federal, State or local) transact ion or contract under a  

      public transact ion; violat ion of Federal or State ant it rust  

      statutes or commission of embezzlement, theft , forgery,  

      bribery, falsif icat ion or destruct ion of records, making false  

      statements, or receiving stolen property; 

       c.  Are not presently indicted for or otherw ise criminally or  

      civilly charged by a governmental ent ity (Federal, State or  

      local) w ith commission of any of the offenses enumerated in  

      paragraph 1b of this cert if icat ion; and 

      d.  Have not w ithin a 3-year period preceding this  

      applicat ion/proposal had one or more public transact ions  

      (Federal, State or local) terminated for cause or default .  

 

  2.  Where the prospect ive primary part icipant is unable to cert ify  

to any of the statements in this cert if icat ion, such prospect ive  

part icipant shall attach an explanation to this proposal.  

* * * * * *  

 

 

  2.  Instructions for Certification - Lower Tier Covered     

       Transactions: 

 

      (Applicable to all subcontracts, purchase orders and other  

     low er t ier transact ions of $25,000 or more - 49 CFR 29) 

      a.  By signing and submitt ing this proposal, the prospect ive  

      low er t ier is providing the cert if icat ion set out below . 

      b.  The cert if icat ion in this clause is a material representat ion  

      of  fact upon w hich reliance w as placed w hen this transact ion  

      w as entered into.  If  it  is later determined that the prospect ive  

      low er t ier part icipant know ingly rendered an erroneous  

      cert if icat ion, in addit ion to other remedies available to the  

      Federal Government , the department, or agency w ith w hich  

      this transact ion originated may pursue available remedies,  

      including suspension and/or debarment. 

      c.  The prospect ive low er t ier part icipant shall provide  

      immediate w ritten not ice to the person to w hich this proposal  

      is submitted if  at any t ime the prospect ive low er t ier 

      part icipant learns that its cert if icat ion w as erroneous by reason  

      of  changed circumstances. 

      d.  The terms “ covered transact ion,”  “ debarred,”   

      “ suspended,”  “ ineligible,”  “ primary covered transact ion,”   

      “ part icipant,”  “ person,”  “ principal,”  “ proposal,”  and  

      “ voluntarily excluded,”  as used in this clause, have the  

      meanings set out in the Definit ions and Coverage sect ions of  

      rules implementing Executive Order 12549.  You may contact  

      the person to w hich this proposal is submitted for assistance in  

      obtaining a copy of those regulat ions. 

      e.  The prospect ive low er t ie part icipant agrees by submitt ing  

      this proposal that, should the proposed covered transact ion be  

      entered into, it  shall not know ingly enter into any lower t ier  

      covered transact ion w ith a person w ho is debarred, suspended,  

      declared ineligible, or voluntarily excluded from part icipat ion in  

      this covered transact ion, unless authorized by the department  

      or agency w ith w hich this transact ion originated.  

      f.  The prospect ive low er t ier part icipant further agrees by  

      submitt ing this proposal that it  w ill include this clause t it led  

      “ Cert if icat ion Regarding Debarment, Suspension, Ineligibility  

      and Voluntary Exclusion-Low er Tier Covered Transact ion,”   

      w ithout modif icat ion, in all low er t ier covered transact ions and  

      in all solicitat ions for low er t ier covered transact ions. 

      g.  A part icipant in a covered transact ion may rely upon a  

      cert if icat ion of a prospect ive part icipant in a lower t ier covered  

      t ransact ion that is not debarred, suspended, ineligible, or  

      voluntarily excluded from the covered transact ion, unless it   

      know s that the cert if icat ion is erroneous.  A part icipant may  

      decide the method and frequency by w hich it  determines the  

      eligibility of its principals.  Each part icipant may, but is not  

      required to, check the Nonprocurement List .  

      h.  Nothing contained in the foregoing shall be construed to  

      require establishment of a system of records in order to render  

      in good faith the cert if icat ion required by this clause.  The  

      know ledge and information of part icipant is not required to  

      exceed that w hich is normally possessed by a prudent person  

      in the ordinary course of business dealing. 

      i.  Except for transact ions authorized under paragraph e of  

      these instruct ions, if  a part icipant in a covered transact ion  

      know ingly enters into a low er t ier covered transact ion w ith a  

      person w ho is suspended, debarred, ineligible, or voluntarily  

      excluded from part icipat ion in this transact ion, in addit ion to  

      other remedies available to the Federal Government, the  

      department or agency w ith w hich this transact ion originated  

      may pursue available remedies, including suspension and/or  

      debarment. 

* * * * * *  

 

 



 

Certification Regarding Debarment, Suspension, Ineligibility And 

Voluntary Exclusion-Lower Tier Covered Transactions: 

 

  1.  The prospect ive low er t ier part icipant cert if ies, by submission  

of this proposal, that neither it  nor its principals is presently  

debarred, suspended, proposed for debarment, declared ineligible,  

or voluntarily excluded from participat ion in this transact ion by  

any Federal department or agency. 

   

  2.  Where the prospect ive low er t ier part icipant is unable to  

cert ify to any of the statements in this cert if icat ion, such  

prospect ive part icipant shall attach an explanation to this  

proposal. 

* * * * * *  

 

 

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR 

LOBBYING 

 

  (Applicable to all Federal-aid construct ion contracts and to all    

  related subcontracts w hich exceed $100,000 - 49 CFR 20) 

 

  1.  The prospect ive part icipant cert if ies, by signing and submitt ing  

this bid or proposal, to the best of his or her know ledge and  

belief, that: 

 

      a.  No Federal appropriated funds have been paid or w ill be  

      paid, by or on behalf  of the undersigned, to any person for  

      inf luencing or attempting to inf luence an off icer or employee of  

      any Federal agency, a Member of Congress, an off icer or  

      employee of Congress, or an employee of a Member of  

      Congress in connect ion w ith the aw arding of any Federal  

      contract, the making of any Federal grant, the making of any  

      Federal loan, the entering into of any cooperat ive agreement,  

      and the extension, cont inuation, renew al, amendment, or  

      modif icat ion of any Federal contract, grant, loan, or  

      cooperat ive agreement. 

      b.  If  any funds other than Federal appropriated funds have  

      been paid or w ill be paid to any person for inf luencing or  

      at tempting to inf luence an off icer or employee of any Federal  

      agency, a Member of Congress, an off icer or employee of  

      Congress, or an employee of a Member of Congress in  

      connect ion w ith this Federal contract, grant, loan, or  

      cooperat ive agreement, the undersigned shall complete and  

      submit Standard Form-LLL, “ Disclosure Form to Report  

      Lobbying,”  in accordance w ith its instruct ions.  

 

  2.  This cert if icat ion is a material representat ion of fact upon  

w hich reliance was placed w hen this transact ion was made or  

entered into.  Submission of this cert if icat ion is a prerequisite for  

making or entering into this transact ion imposed by 31 U.S.C.  

1352.  Any person w ho fails to file the required cert if icat ion shall  

be subject to a civil penalty of not less than $10,000 and not  

more than $100,000 for each such failure. 

 

 

  3.  The prospect ive part icipant also agrees by submitt ing his or  

her bid or proposal that he or she shall require that the language  

of this cert if icat ion be included in all low er t ier subcontracts,  

w hich exceed $100,000 and that all such recipients shall cert ify  

and disclose accordingly. 

 

 



 

MINIMUM WAGES FOR FEDERAL AND FEDERALLY 

ASSISTED CONSTRUCTION CONTRACTS 

 

This project is funded, in part , w ith Federal-aid funds and, as such, is subject to the provisions of the Davis-Bacon Act of March 3, 1931, as 

amended (46 Sta. 1494, as amended, 40 U.S.C. 276a) and of other Federal statutes referred to in a 29 CFR Part 1, Appendix A, as w ell as 

such addit ional statutes as may from t ime to t ime be enacted containing provisions for the payment of wages determined to be prevailing by the 

Secretary of Labor in accordance w ith the Davis-Bacon Act and pursuant to the provisions of 29 CFR Part 1.  The prevailing rates and fringe 

benefits show n in the General Wage Determinat ion Decisions issued by the U.S. Department of Labor shall, in accordance w ith t he provisions of 

the foregoing statutes, const itute the minimum w ages payable on Federal and federally assisted construct ion projects to laborers and mechanics 

of the specif ied classes engaged on contract w ork of the character and in the localit ies described therein. 

 

General Wage Determinat ion Decisions, modif icat ions and supersedes decisions thereto are to be used in accordance w ith the provisions of 29 

CFR Parts 1 and 5.  Accordingly, the applicable decision, together w ith any modif icat ions issued, must be made a part of every contract for 

performance of the described w ork w ithin the geographic area indicated as required by an applicable DBRA Federal prevailing w age law  and 29 

CFR Part 5.  The wage rates and fringe benefits contained in the General Wage Determinat ion Decision shall be the minimum paid by contractors 

and subcontractors to laborers and mechanics. 

 

 

               NOTICE 

 

The most current General Wage Determination Decisions (w age rates) are available on the IDOT w eb site. They are located on the Lett ing and 

Bidding page at http://w w w .dot.state.il.us/desenv/delett .html.   

 

In addit ion, ten (10) days prior to the lett ing, the applicable Federal w age rates w ill be e-mailed to subscribers.  It  is recommended that all 

contractors subscribe to the Federal Wage Rates List or the Contractor’s Packet through IDOT’s subscript ion service.  

 

PLEASE NOTE: if  you have already subscribed to the Contractor’s Packet you w ill automatically receive the Federal Wage Rates. 

 

The instruct ions for subscribing are at http://w w w .dot.state.il.us/desenv/subsc.html. 

 

If  you have any quest ions concerning the w age rates, please contact IDOT’s Chief Contract Off icial at 217-782-7806.  
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