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NOTICE TO BIDDERS 

 
 
1. TIME AND PLACE OF OPENING BIDS.   Electronic bids are to be submitted to the electronic bidding system 

(iCX-Integrated Contractors Exchange).  All bids must be submitted to the iCX system prior to 12:00 p.m.  
April 24, 2026 at which time the bids will be publicly opened from the iCX SecureVault. 

 
2. DESCRIPTION OF WORK.  The proposed improvement is identified and advertised for bids in the 

Invitation for Bids as: 
 
   Contract No. 61M15 
   COOK County 
   Section 21-00174-00-BR (Mount Prospect) 
   Project V5IJ-045 () 
   Route FAU 3512 (Us 14) 
   District 1 Construction Funds 

 
 Construct a prefabricated truss bridge with approach spans to carry a shared-use path over US 14 and 
Union Pacific Railroad. Includes; MSE walls, HMA path, sidewalk, pavement patching, landscaping, and 
drainage improvements from Melas Park to Meadows Park in Mount Prospect. 
 
3. INSTRUCTIONS TO BIDDERS.  (a)  This Notice, the invitation for bids, proposal and letter of award shall, 

together with all other documents in accordance with Article 101.09 of the Standard Specifications for Road 
and Bridge Construction, become part of the contract.  Bidders are cautioned to read and examine carefully 
all documents, to make all required inspections, and to inquire or seek explanation of the same prior to 
submission of a bid. 

 
(b) State law, and, if the work is to be paid wholly or in part with Federal-aid funds, Federal law requires the 

bidder to make various certifications as a part of the proposal and contract.  By execution and submission 
of the proposal, the bidder makes the certification contained therein.  A false or fraudulent certification 
shall, in addition to all other remedies provided by law, be a breach of contract and may result in 
termination of the contract. 

 
4. AWARD CRITERIA AND REJECTION OF BIDS.  This contract will be awarded to the lowest responsive 

and responsible bidder considering conformity with the terms and conditions established by the Department 
in the rules, Invitation for Bids and contract documents.  The issuance of plans and proposal forms for bidding 
based upon a prequalification rating shall not be the sole determinant of responsibility.  The Department 
reserves the right to determine responsibility at the time of award, to reject any or all proposals, to re-advertise 
the proposed improvement, and to waive technicalities. 

 
 
 
       By Order of the 
       Illinois Department of Transportation 
 
       Gia Biagi,  
 Secretary 
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Adopted January 1, 2026 

 
This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL 
PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS. 
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 (Adopted 1-1-22)  (Revised 1-1-26) 
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BDE SPECIAL PROVISIONS 
 

The following special provisions indicated by an “X” are applicable to this contract.  An * indicates a new or 
revised special provision for the letting. 
 

File Name Pg.  Special Provision Title Effective Revised 
 80099       Accessible Pedestrian Signals (APS) April 1, 2003 Jan. 1, 2022 
_ 80274 118  Aggregate Subgrade Improvement April 1, 2012 April 1, 2022 
 80192       Automated Flagger Assistance Device Jan. 1, 2008 April 1, 2023 
 80173       Bituminous Materials Cost Adjustments Nov. 2, 2006 Aug. 1, 2017 
* 80426       Bituminous Surface Treatment with Fog Seal Jan. 1, 2020 April 1, 2026 
 80475       Bridge Deck Concrete Overlays Jan. 1, 2026  
 80241       Bridge Demolition Debris July 1, 2009   

5053I       Building Removal Sept. 1, 1990 Aug. 1, 2022  
5026I       Building Removal with Asbestos Abatement Sept. 1, 1990 Aug. 1, 2022 

 80460 121  Cement, Finely Divided Minerals, Admixtures, Concrete, and Mortar Jan. 1, 2025 Jan. 1, 2026 
 80384 138  Compensable Delay Costs June 2, 2017 April 1, 2019 
 80198       Completion Date (via calendar days) April 1, 2008  
 80199       Completion Date (via calendar days) Plus Working Days April 1, 2008  
 80461       Concrete Barrier Jan. 1, 2025  
 80453 142  Concrete Sealer Nov. 1, 2023  
 80261 143  Construction Air Quality – Diesel Retrofit June 1, 2010 Jan. 1, 2025 
 80476       Deck Slab Repair Jan. 1, 2026  
 80029       Disadvantaged Business Enterprise Participation Sept. 1, 2000 Jan. 2, 2025 
 80467 145  Erosion Control Blanket Aug. 1, 2025  
 80229       Fuel Cost Adjustment April 1, 2009 Aug. 1, 2017 
 80452       Full Lane Sealant Waterproofing System Nov. 1, 2023  
 80433       Green Preformed Thermoplastic Pavement Markings Jan. 1, 2021 Jan. 1, 2022 
 80471       Guardrail Nov. 1, 2025  
 80472       High Friction Surface Treatment Nov. 1, 2025  
* 80456       Hot-Mix Asphalt Jan. 1, 2024 April 1, 2026 
 80446       Hot-Mix Asphalt – Longitudinal Joint Sealant Nov. 1, 2022 Aug. 1, 2023 
 80438       Illinois Works Apprenticeship Initiative – State Funded Contracts June 2, 2021 April 2, 2024 
* 80483 148  Inlet Filters April 1, 2026  
 80477       Longitudinal Tining Jan. 1, 2026  
 80450       Mechanically Stabilized Earth Retaining Walls Aug. 1, 2023 Aug. 1, 2025 
 80478       Modified Longitudinal Construction Joint Jan. 1, 2026  
 80464 150  Pavement Marking April 1, 2025 Nov. 1, 2025 
 80468       Pavement Patching Aug. 1, 2025  
* 80441 151  Performance Graded Asphalt Binder Jan 1, 2023 April 1, 2026 
 80459       Preformed Plastic Pavement Marking June 2, 2024  
 3426I 157  Railroad Protective Liability Insurance Dec. 1, 1986 Jan. 1, 2022 
 80473       Raised Reflective Pavement Markers Nov. 1, 2025  
* 80455 158  Removal and Disposal of Regulated Substances Jan. 1, 2024 April 1, 2026 
 80474       Residential Driveway Temporary Signal Nov. 1, 2025  
 80445 160  Seeding Nov. 1, 2022  
 80457       Short Term and Temporary Pavement Markings April 1, 2024 April 2, 2024 
 80462       Sign Panels and Appurtenances Jan. 1, 2025 Jan. 1, 2026 
 80479       Sinusoidal Rumble Strips Jan. 1, 2026  
 80469       Slope Wall Aug. 1, 2025  
 80448 166  Source of Supply and Quality Requirements Jan. 2, 2023 Jan. 1, 2026 
 80340       Speed Display Trailer April 2, 2014 Jan. 1, 2022 
 80127 168  Steel Cost Adjustment April 2, 2004 Nov. 1, 2025 
 80480       Structural Repair of Concrete Jan. 1, 2026  
 80397 170  Subcontractor and DBE Payment Reporting  April 2, 2018  
 80391 171  Subcontractor Mobilization Payments  Nov. 2, 2017 April 1, 2019 
 80463 172  Submission of Bidders List Information Jan. 2, 2025 Mar. 2, 2025 



File Name Pg.  Special Provision Title Effective Revised 
* 80482 173  Submission of Payroll Records – Federal Aid Contract April 1, 2026  
* 80437       Submission of Payroll Records – State Contract April 1, 2021 April 1, 2026 
 80435       Surface Testing of Pavements – IRI Jan. 1, 2021          Jan. 1, 2023 
 80465 175  Surveying Services April 1, 2025  
 80481 176  Temporary Concrete Barrier Jan. 1, 2026  
 80466       Temporary Rumble Strips April 1, 2025  
 80470       Traffic Signal Backplate Aug. 1, 2025  
 20338 177  Training Special Provisions Oct. 15, 1975 Sept. 2, 2021 
 80429       Ultra-Thin Bonded Wearing Course April 1, 2020 Jan. 1, 2022 
 80439 180  Vehicle and Equipment Warning Lights Nov. 1, 2021 Nov. 1, 2022 
 80458       Waterproofing Membrane System Aug. 1, 2024  
 80302 181  Weekly DBE Trucking Reports June 2, 2012 Jan. 2, 2025 
 80454       Wood Sign Support Nov. 1, 2023  
 80427 182  Work Zone Traffic Control Devices Mar. 2, 2020 Jan. 1, 2026 
 80071       Working Days Jan. 1, 2002  

 



 
 

GUIDE BRIDGE SPECIAL PROVISION INDEX/CHECK SHEET 
Effective as of the: January 16, 2026 Letting 

 
An * indicates a new or revised special provision.  
 
  

Pg
# 

√ File Name Title Effective Revised 

     *GBSP 4 Polymer Modified Portland Cement Mortar June 7, 1994 Oct 17, 2025 
      GBSP 13 High-Load Multi-Rotational Bearings Oct 13, 1988 June 28, 2024 
      GBSP 14 Jack and Remove Existing Bearings April 20, 1994 April 13, 2018 
      GBSP 16 Jacking Existing Superstructure Jan 11, 1993 April 13, 2018 
      GBSP 18 Modular Expansion Joint May 19, 1994 Oct 27, 2023 
      GBSP 21 Cleaning and Painting Contact Surface Areas of Existing Steel 

Structures 
June 30, 2003 Oct 23, 2020 

     *GBSP 25 Cleaning and Painting Existing Steel Structures Oct 2, 2001 Oct 17, 2025 
      GBSP 26 Containment and Disposal of Lead Paint Cleaning Residues Oct 2, 2001 Apr 22, 2016 
185   GBSP 33 Pedestrian Truss Superstructure Jan 13, 1998 Oct 27, 2023 
     *GBSP 34 Concrete Wearing Surface June 23, 1994 Oct 17, 2025 
      GBSP 45 Bridge Deck Thin Polymer Overlay May 7, 1997 June 28, 2024 
      GBSP 55 Erection of Curved Steel Structures June 1, 2007  
      GBSP 59 Diamond Grinding and Surface Testing Bridge Sections Dec 6, 2004 April 15, 2022 
      GBSP 60 Containment and Disposal of Non-Lead Paint Cleaning 

Residues 
Nov 25, 2004 Apr 22, 2016 

      GBSP 61 Slipform Parapet June 1, 2007 April 15, 2022 
      GBSP 67 Structural Assessment Reports for Contractor’s Means and 

Methods 
Mar 6, 2009 Oct 5, 2015 

      GBSP 71  Aggregate Column Ground Improvement  Jan 15, 2009 Oct 15, 2011 
188   GBSP 78 Bridge Deck Construction Oct 22, 2013 Dec 21, 2016 
      GBSP 79 Bridge Deck Grooving (Longitudinal) Dec 29, 2014 Mar 29, 2017 
      GBSP 81 Membrane Waterproofing for Buried Structures Oct 4, 2016 March 1, 2019 
      GBSP 82 Metallizing of Structural Steel Oct 4, 2016 Oct 20, 2017 
      GBSP 83 Hot Dip Galvanizing for Structural Steel Oct 4, 2016 June 28, 2024 
      GBSP 85 Micropiles Apr 19, 1996 Oct 23, 2020 
      GBSP 86 Drilled Shafts Oct 5, 2015 Oct 27, 2023 
      GBSP 87 Lightweight Cellular Concrete Fill Nov 11, 2001 Apr 1, 2016 
      GBSP 88 Corrugated Structural Plate Structures  Apr 22, 2016 April 13, 2018 
190   GBSP 89 Preformed Pavement Joint Seal Oct 4, 2016 March 24, 2023 
      GBSP 90 Three Sided Precast Concrete Structure (Special) Dec 21, 2016 March 22, 2024 
      GBSP 91 Crosshole Sonic Logging Testing of Drilled Shafts  Apr 20, 2016 March 24, 2023 
      GBSP 92 Thermal Integrity Profile Testing of Drilled Shafts  Apr 20, 2016 March 24, 2023 
      GBSP 93 Preformed Bridge Joint Seal Dec 21, 2016 June 28, 2024 
      GBSP 94  Warranty for Cleaning and Painting Steel Structures Mar 3, 2000 Nov 24, 2004 
197   GBSP 96 Erection of Bridge Girders Over or Adjacent to Railroads Aug 9, 2019  
      GBSP 97 Folded/Formed PVC Pipeliner April 15, 2022  
      GBSP 98 Cured-in-Place Pipe Liner April 15, 2022  
      GBSP 99 Spray-Applied Pipe Liner April 15, 2022  
      GBSP 100 Bar Splicers, Headed Reinforcement Sept 2, 2022 Oct 27, 2023 
     *GBSP 101 Noise Abatement Wall, Ground Wall Dec 9, 2022 Oct 17, 2025 
     *GBSP 102 Noise Abatement Wall, Structure Mounted Dec 9, 2022 Oct 17, 2025 
      GBSP 103 Noise Abatement Wall Anchor Rod Assembly Dec 9, 2022  
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STATE OF ILLINOIS 
 

SPECIAL PROVISIONS 
 
 

The following Special Provisions supplement the "Standard Specifications for Road and Bridge 
Construction," adopted January 1, 2022, the latest edition of the "Manual on Uniform Traffic 
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" 
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring 
Special Provisions indicated on the Check Sheet included herein which apply to and govern the 
construction of Section: 21-00174-00-BR; Project Number: V5IJ(045); County: Cook; and in 
case of conflict with any part or parts of said Specifications, the said Special Provisions shall 
take precedence and shall govern. 
 

 
Melas-Meadows Multi-Use Bridge  

Section: 21-00174-00-BR 
County: Cook 

Contract No.: 61M15 
 

LOCATION OF PROJECT 
Improvements associated with this project are located in the Village of Mount Prospect, Cook 
County, over Northwest Highway and the Union Pacific Railroad between Melas Park to the 
south and Meadows Park to the north. 
 
Total gross length and net length of project is 1,517.33 feet (0.29 mile). 

DESCRIPTION OF PROJECT 
The Work consists of furnishing all labor, materials, equipment, and other incidentals necessary 
for the completion of the new multi-use bridge with approach spans and precast main span 
truss, MSE walls, existing path and sidewalk removal, furnished excavation, hot-mix asphalt 
path, concrete sidewalk, pavement patching, landscaping, lighting, storm sewers, sanitary 
sewer relocation, water main relocation, and other incidental and miscellaneous items of work in 
accordance with the Plans, Standard Specifications, and these Special Provisions. 
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MAINTENANCE OF ROADWAYS (D1) 
Effective:  September 30, 1985  Revised:  November 1, 1996 
 
Beginning on the date that work begins on this project, the Contractor shall assume 
responsibility for normal maintenance of all existing roadways within the limits of the 
improvement.  This normal maintenance shall include all repair work deemed necessary by the 
Engineer, but shall not include snow removal operations.  Traffic control and protection for 
maintenance of roadways will be provided by the Contractor as required by the Engineer. 
 
If items of work have not been provided in the contract, or otherwise specified for payment, such 
items, including the accompanying traffic control and protection required by the Engineer, will be 
paid for in accordance with Article 109.04 of the Standard Specifications. 

STATUS OF UTILITIES (D-1) 
Effective:  June 1, 2016 
Revised: April 1, 2025 
 
 

Utility companies and/or municipal owners located within the construction limits of this project 
have provided the following information regarding their facilities and the proposed 
improvements. The tables below contain a description of specific conflicts to be resolved and/or 
facilities which will require some action on the part of the Department’s contractor to proceed 
with work. Each table entry includes an identification of the action necessary and, if applicable, 
the estimated duration required for the resolution. 
 
 
UTILITIES TO BE ADJUSTED 
 
 
Conflicts noted below have been identified by following the suggested staging plan included in 
the contract. The company has been notified of all conflicts and will be required to obtain the 
necessary permits to complete their work; in some instances, resolution will be a function of the 
construction staging. The responsible agency must relocate, or complete new installations as 
noted below; this work has been deemed necessary to be complete for the Department’s 
contractor to then work in the stage under which the item has been listed. 
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Pre-Stage 
 

STAGE / 
LOCATION 

TYPE DESCRIPTION 
RESPONSIBLE 

AGENCY 
DURATION OF TIME 

STA 6+00 to STA 
7+20 

Buried Coax 
Cable 

In conflict with bridge 
piers and storm sewer 

installation. 
Comcast 14-30 Days 

STA 9+20 
12kV Aerial 

Line 
In conflict with bridge. ComEd 5 Days 

STA 11+25 to STA 
11+80 

12kV 
Underground 

In conflict with bridge 
piers. 

ComEd 5 Days 

STA 8+45 to STA 
8+47 

2” HDPE 
Underground 

In conflict with bridge 
piers. 

Verizon 14 Days 

     

 
 

Stage 1 
 
No Conflicts anticipated.  
 
Stage 2 
 
No Conflicts anticipated.  
 
Pre-Stage:  54  Days Total Installation 
 
 
The following contact information is what was used during the preparation of the plans as 
provided by the Agency/Company responsible for resolution of the conflict. 
 
 

Agency/Company 
Responsible to 

Resolve Conflict 

Name of contact Phone E-mail address 

Comcast Louis Sarno; 
Adam Braden 

(224) 465-0012; 
(847) 531-3238 

louis_sarno2@comcast.com; 
adam_braden@comcast.com  

ComEd Mark Zoltek (779) 231-1525 Mark.Zoltek@ComEd.com  
Verizon Matt Dubowski (847) 431-3046 matt.dubowski@verizonwireless.com  
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UTILITIES TO BE WATCHED AND PROTECTED 
 
The areas of concern noted below have been identified by following the suggested staging plan 
included for the contract.  The information provided is not a comprehensive list of all remaining 
utilities, but those which during coordination were identified as ones which might require the 
Department’s contractor to take into consideration when making the determination of the means 
and methods that would be required to construct the proposed improvement.  In some 
instances, the contractor will be responsible to notify the owner in advance of the work to take 
place so necessary staffing on the owner’s part can be secured.   
 
 
Pre-Stage 
 

STAGE / LOCATION TYPE DESCRIPTION OWNER 

STA 8+44 to  
STA 8+63 

Buried Cable; 
6-MTD; 
12-MCD 

The Contractor is alerted that there is 
a buried cable near Northwest 

Highway. There are no conflicts with 
underground work. 

AT&T  

STA 9+37 Buried Cable 

The Contractor is alerted that there is 
a buried cable near Northwest 

Highway. However, there are no 
workers in it and it was cut dead in 

each pedestal East/West of the 
project limits.  

AT&T 

STA 9+07 2” Gas Main 

The Contractor is alerted that there is 
a gas main near Northwest Highway. 

There are no conflicts with 
underground work. 

Nicor 

STA 8+45 
2” HDPE 

Underground 

The Contractor is alerted that there is 
a buried cable near Northwest 

Highway. There are no conflicts with 
underground work. 

Verizon 

    

 
 

Stage 1 
 
No Utilities require extra consideration. 
 
 
Stage 2 
 
No Utilities require extra consideration. 
 
 
The following contact information is what was used during the preparation of the plans as 
provided by the owner of the facility.  
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Agency/Company 

Responsible to 
Resolve Conflict 

Name of contact Phone E-mail address 

AT&T Chris Cass 708-972-8993 cc4361@att.com  
Nicor Karey Johnson (630) 388-2923 karejohn@southernco.com  

Verizon Matt Dubowski (847) 431-3046 matt.dubowski@verizonwireless.com  
    

 
 

The above represents the best information available to the Department and is included for the 
convenience of the bidder.  The days required for conflict resolution should be considered in the 
bid as this information has also been factored into the timeline identified for the project when 
setting the completion date. The applicable portions of the Standard Specifications for Road and 
Bridge Construction shall apply.   
 
Estimated duration of time provided above for the first conflicts identified will begin on the date 
of the executed contract regardless of the status of the utility relocations.  The responsible 
agencies will be working toward resolving subsequent conflicts in conjunction with contractor 
activities in the number of days noted.  
 
The estimated relocation duration must be part of the progress schedule submitted by the 
contractor.  A utility kickoff meeting will be scheduled between the Department, the 
Department’s contractor, and the utility companies when necessary.  

The contractor is responsible for contacting JULIE (or DIGGER within the City of Chicago) prior 
to any excavation work. Please note that IDOT electrical facilities are not part of the one-call 
locating services, such as JULIE or DIGGER. 

If the contract requires the services of an electrical contractor, it is the contractor’s responsibility, 
at their own expense, to locate existing IDOT electrical facilities before commencing work. For 
contracts that do not require an electrical contractor, the contractor may request one free locate 
of IDOT electrical facilities by contacting the Department’s Electrical Maintenance Contractor. 
Additional locate requests will be at the contractor’s expense. 

The Department’s Electrical Maintenance Contractor must be notified at least 72 hours in 
advance of the work by calling 773-287-7600 or emailing dispatch@meade100.com to arrange 
for the locating of underground electrical facilities. 

Please note, the marking of underground facilities does not absolve the contractor of their 
responsibility to repair or replace any facilities damaged during construction at their expense. 

  



 Melas-Meadows Multi-Use Bridge 
Section: 21-00174-00-BR 

County: Cook  
Contract No.: 61M15 

  Village of Mount Prospect 
 

 
6 

 

PUBLIC CONVENIENCE AND SAFETY (D1) 
Effective: May 1, 2012 
Revised: July 15, 2012 
 
Add the following to the end of the fourth paragraph of Article 107.09: 
 

“If the holiday is on a Saturday or Sunday, and is legally observed on a Friday or 
Monday, the length of Holiday Period for Monday or Friday shall apply.” 

 

Add the following sentence after the Holiday Period table in the fourth paragraph of Article 
107.09: 
 

“The Length of Holiday Period for Thanksgiving shall be from 5:00 AM the Wednesday 
prior to 11:59 PM the Sunday After” 

 
Delete the fifth paragraph of Article 107.09 of the Standard Specifications: 
 

“On weekends, excluding holidays, roadways with Average Daily Traffic of 25,000 or 
greater, all lanes shall be open to traffic from 3:00 P.M. Friday to midnight Sunday 
except where structure construction or major rehabilitation makes it impractical.” 

COMPLETION DATE PLUS WORKING DAYS (D1) 
Effective:  September 30, 1985 
Revised:   January 1, 2007 
 
Revise Article 108.05 (b) of the Standard Specifications as follows: 
 

"When a completion date plus working days is specified, the Contractor shall complete all 
contract items and safely open all roadways to traffic by 11:59 PM on, August 20, 2027_ 
except as specified herein. 

 
The Contractor will be allowed to complete all clean-up work and punch list items within 
_10_ working days after the completion date for opening the roadway to traffic.  Under 
extenuating circumstances the Engineer may direct that certain items of work, not affecting 
the safe opening of the roadway to traffic, may be completed within the working days 
allowed for clean up work and punch list items.  Temporary lane closures for this work may 
be allowed at the discretion of the Engineer. 
 
*The completion date for all Bridge and Pavement work shall be July 1, 2027.  

 
Article 108.09 or the Special Provision for “Failure to Complete the Work on Time”, if included in 
this contract, shall apply to both the completion date and the number of working days. 
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HOT-MIX ASPHALT BINDER AND SURFACE COURSE (D1) 
 
Effective:  November 1, 2019 
Revised:  January 1, 2026 
 
Add the following to the end of Article 406.06(c) of the Standard Specifications: 
 

“ The amount of HMA binder course placed shall be limited to that which can be 
surfaced during the same construction season.” 
 

Revise the fifteenth through eighteenth paragraphs of Article 406.14 of the Standard 
Specifications to read: 
 

“ The mixture used in constructing acceptable HMA test strips will be paid for at the 
contract unit price. Unacceptable HMA test strips shall be removed and replaced at no 
additional cost to the Department.” 

 
Revise Article 1004.03(c) to read: 
 

“(c) Gradation.  The coarse aggregate gradations shall be as listed in the following table. 
 

Use Size/Application Gradation No. 

Class A-1, A-2, & A-3 3/8 in. (10 mm) Seal CA 16 or CA 20 

Class A-1 1/2 in. (13 mm) Seal CA 15 

Class A-2 & A-3 Cover Coat CA 14 

HMA High ESAL 

IL-19.0; 

Stabilized Subbase IL-19.0 

CA 11 1/ 

SMA 12.5 2/ CA 134/, CA 14, or CA 16 

SMA 9.5 2/ CA 133/4/ or CA 163/ 

IL-9.5 CA 16, CM 134/ 

IL-9.5FG CA 16 

HMA Low ESAL 
IL-19.0L CA 11 1/ 

IL-9.5L CA 16 

 
1/ CA 16 or CA 13 may be blended with the CA 11. 

 
2/ The coarse aggregates used shall be capable of being combined with the fine 

aggregates and mineral filler to meet the approved mix design and the mix 
requirements noted herein. 

 
3/ The specified coarse aggregate gradations may be blended. 

 
4/ CA 13 shall be 100 percent passing the 1/2 in. (12.5mm) sieve.” 
 

Revise Article 1004.03(e) of the Standard Specifications to read: 
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 “(e) Absorption. For SMA the coarse aggregate shall also have water absorption  
 ≤ 2.0 percent.” 
 
Revise the “High ESAL” portion of the table in Article 1030.01 to read: 
 

“High ESAL 
Binder Courses 

IL-19.0, IL-9.5, IL-9.5FG, IL-4.75, SMA 
12.5, SMA 9.5  
Stabilized Subbase IL-19.0  

Surface Courses 
IL-9.5, IL-9.5FG, 
SMA 12.5, SMA 9.5” 

 
Revise Note 2. and add Note 6 to Article 1030.02 of the Standard Specifications to read: 
 

               “Item                                                                                  Article/Section 
 
(g)Performance Graded Asphalt Binder (Note 6)                                   1032 
(h) Fibers (Note 2) 

 
Note 2. A stabilizing additive such as cellulose or mineral fiber shall be added to the 
SMA mixture according to Illinois Modified AASHTO M 325.  The stabilizing additive 
shall meet the Fiber Quality Requirements listed in Illinois Modified AASHTO M 325.  
Prior to approval and use of fibers, the Contractor shall submit a notarized certification 
by the producer of these materials stating they meet these requirements. Reclaimed 
Asphalt Shingles (RAS) may be used in Stone Matrix Asphalt (SMA) mixtures designed 
with an SBA polymer modifier as a fiber additive if the mix design with RAS included 
meets AASHTO T305 requirements. The RAS shall be from a certified source that 
produces either Type I or Type 2. Material shall meet requirements noted herein and the 
actual dosage rate will be determined by the Engineer. 
 
Note 6. The asphalt binder shall be an SBS PG 76-28 when the SMA is used on a full-
depth asphalt pavement and SBS PG 76-22 when used as an overlay, except where 
modified herein. The asphalt binder shall be a SBS PG 76-22 for IL-4.75, except where 
modified herein..” 
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Revise table in Article 1030.05(a) of the Standard Specifications to read: 
 

“MIXTURE COMPOSITION (% PASSING) 1/ 

Sieve 
Size 

IL-19.0 mm SMA 12.5 SMA 9.5 IL-9.5mm IL-9.5FG IL-4.75 mm 

min max min max min max min max min max min max 

1 1/2 in 
(37.5 mm) 

          
  

1 in. 
(25 mm)  100       

  
  

3/4 in. 
(19 mm) 90 100  100     

  
  

1/2 in. 
(12.5 mm) 75 89 80 100  100  100  100  100 

3/8 in. 
(9.5 mm)    65 90 100 90 100 90 100  100 

#4 
(4.75 mm) 40 60 20 30 36 50 34 69 60 756/ 90 100 

#8 
(2.36 mm) 20 42 16 24 4/ 16 324/ 34 5/ 52 2/ 45 606/ 70 90 

#16 
(1.18 mm) 15 30     10 32 25 40 50 65 

#30 
(600 µm)   12 16 12 18   15 30   

#50 
(300 µm) 6 15     4 15 8 15 15 30 

#100 
(150 µm) 4 9     3 10 6 10 10 18 

#200 
(75 µm) 3.0 6.0 7.0 9.0 3/ 7.5 9.5 3/ 4.0 6.0 4.0 6.5 7.0 9.0 3/ 

#635 
(20 µm) 

  ≤ 3.0 ≤ 3.0       

Ratio Dust/Asphalt 
Binder 

 1.0  1.5  1.5  1.0 

 

1.0  1.0 

 
1/ Based on percent of total aggregate weight. 
2/ The mixture composition shall not exceed 44 percent passing the #8 (2.36 mm) 

sieve for surface courses with Ndesign = 90. 
3/ Additional minus No. 200 (0.075 mm) material required by the mix design shall 

be mineral filler, unless otherwise approved by the Engineer. 
4/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 

#8 (2.36 mm) sieve shall not be adjusted above the percentage stated on the 
table.  
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5/ When establishing the Adjusted Job Mix Formula (AJMF) the percent passing the 
#8 (2.36 mm) sieve shall not be adjusted below 34 percent. 

6/ When the mixture is used as a binder, the maximum shall be increased by 0.5 
percent passing.” 

 
Revise Article 1030.05(b) of the Standard Specifications to read: 

  
(b) Volumetric Requirements.  The target value for the air voids of the HMA shall be 4.0 percent, 

for IL-4.75 and SMA mixtures it shall be 3.5 percent and for Stabilized Subbase it shall be 
3.0 percent at the design number of gyrations.  The voids in the mineral aggregate (VMA) 
and voids filled with asphalt binder (VFA) of the HMA design shall be based on the nominal 
maximum size of the aggregate in the mix and shall conform to the following requirements. 

 
     

 Voids in the Mineral Aggregate (VMA), 
% Minimum for Ndesign 

Mix Design 30 50 70 80 90 
IL-19.0  13.5 13.5  13.5 
IL-9.5  15.0 15.0   
IL-9.5FG  15.0 15.0   
IL-4.751/  18.5    
SMA-12.51/2/5/    17.03//16.04/  
SMA-9.51/2/5/    17.03//16.04/  
IL-19.0L 13.5     
IL-9.5L 15.0     

 
 

1/ Maximum draindown shall be 0.3 percent according to Illinois Modified 
AASHTO T 305. 
 

2/ The draindown shall be determined at the JMF asphalt binder content at 
the mixing temperature plus 30°F. 
 

3/ Applies when specific gravity of coarse aggregate is ≥ 2.760. 
 

4/ Applies when specific gravity of coarse aggregate is < 2.760. 
 

5/ For surface course, the coarse aggregate can be crushed steel slag, 
crystalline crushed stone or crushed sandstone. For binder course, coarse 
aggregate shall be crushed stone (dolomite), crushed gravel, crystalline 
crushed stone, or crushed sandstone” 
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Revise the last paragraph of Article 1102.01 (a) (5) of the Standard Specifications to read: 
 

“IL-4.75 and Stone Matrix Asphalt (SMA) mixtures which contain aggregate having 
absorptions greater than or equal to 2.0 percent, or which contain steal slag sand, shall 
have minimum surge bin storage plus haul time of 1.5 hours.” 

 
Revise the first and second paragraphs of Articles 1030.06(c)(2) of the Standard Specifications 
to read: 
 

“(2) Personnel. The Contractor shall provide a QC Manager who shall have overall 
responsibility and authority for quality control.  This individual shall maintain active 
certification as a Hot-Mix Asphalt Level II technician.  

 
In addition to the QC Manager, the Contractor shall provide sufficient personnel to 
perform the required visual inspections, sampling, testing, and documentation in a 
timely manner.  Mix designs shall be developed by personnel with an active 
certification as a Hot-Mix Asphalt Level III technician.  Technicians performing mix 
design testing and plant sampling/testing shall maintain active certification as a Hot-
Mix Asphalt Level I technician.  The Contractor may provide a technician trainee who 
has successfully completed the Department’s “Hot-Mix Asphalt Trainee Course” to 
assist in the activities completed by a Hot-Mix Asphalt Level I technician for a period 
of one year after the course completion date.  The Contractor may also provide a 
Gradation Technician who has successfully completed the Department's "Gradation 
Technician Course" to run gradation tests only under the supervision of a Hot-Mix 
Asphalt Level II Technician.  The Contractor shall provide a Hot-Mix Asphalt Density 
Tester who has successfully completed the Department's "Nuclear Density Testing” 
course to run all nuclear density tests on the job site.” 

 
Add Article 1030.06(d)(3) to the Standard Specifications to read: 
 

“(3) The Contractor shall take possession of any Department unused backup or dispute 
resolution HMA mixture samples or density specimens upon notification by the Engineer.  
The Contractor shall collect the HMA mixture samples or density specimens from the 
location designated by the Engineer and may add these materials to RAP stockpiles 
according to Section 1031.” 

 
Revise the second paragraph of Articles 1030.07(a)(11) and 1030.08(a)(9) of the Standard 
Specifications to read: 
 

“When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be based on the running average of four available Department test results 
for that project. If less than four Gmm test results are available, an average of all 
available Department test results for that project will be used. The initial Gmm will be 
the last available Department test result from a QMP project. If there is no available 
Department test result from a QMP project, the Department mix design verification test 
result will be used as the initial Gmm.” 
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Revise the Quality Control Limits table in Article 1030.09(c) to read: 
 

CONTROL LIMITS 

Parameter 

IL-19.0, IL-9.5,  
IL-9.5FG, IL-19.0L, 

IL-9.5L 

SMA-12.5,  

SMA-9.5 
IL-4.75 

Individual 
Test 

Moving 
Avg. of 4 

Individual 
Test 

Moving 
Avg. of 4 

Individual 
Test 

Moving 
Avg. of 4 

% Passing: 1/       
1/2 in. (12.5 mm) ± 6 % ± 4 % ± 6 % ± 4 %   
3/8 in. (9.5mm)   ± 4 % ± 3 %   
# 4 (4.75 mm) ± 5 % ± 4 % ± 5 % ± 4 %   
# 8 (2.36 mm) ± 5 % ± 3 % ± 4 % ± 2 %   
# 16 (1.18 mm)   ± 4 % ± 2 % ± 4 % ± 3 % 
# 30 (600 µm) ± 4 % ± 2.5 % ± 4 % ± 2.5 %   
Total Dust Content 
# 200 (75 µm) ± 1.5 % ± 1.0 %   ± 1.5 % ± 1.0 % 

Asphalt Binder 
Content 

± 0.3 % ± 0.2 % ± 0.2 % ± 0.1 % ± 0.3 % ± 0.2 % 

Air Voids 2/ ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % ± 1.2 % ± 1.0 % 

Field VMA 3/ -0.7 % -0.5 % -0.7 % -0.5 % -0.7 % -0.5 % 

 
1/ Based on washed ignition oven or solvent extraction gradation. 
 
2/ The air voids target shall be 3.2 to 4.8 percent. 
 
3/ Allowable limit below minimum design VMA requirement. 

 
Revise Article 1030.09(g)(2) of the Standard Specifications to read: 
 
      “(2) The Contractor shall complete split verification sample tests listed in the Limits of 

Precision table in Article 1030.09(h)(1).” 
 
In the Supplemental Specifications, replace the revision for the end of the third paragraph of 
Article 1030.09(h)(2) with the following: 
 

“When establishing the target density, the HMA maximum theoretical specific gravity 
(Gmm) will be the Department mix design verification test result.” 

 
Add after third sentence of Article 1030.09(b) to read: 
 
“ If the Contractor and Engineer agree the nuclear density test method is not appropriate for the 
mixture, cores shall be taken at random locations determined according to the QC/QA 
document "Determination of Random Density Test Site Locations".  Core densities shall be 
determined using the Illinois Modified AASHTO T 166 or T 275 procedure.” 
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Revise Table 1 and Note 4/ of Table 1 in Article 406.07(a) of the Standard Specifications to 
read: 
 Breakdown/Intermediate 

Roller  

(one of the following) 

Final Roller 
(one or more of  
the following) 

Density Requirement 

IL-9.5, IL-9.5FG, 
IL-19.01/  

VD, P , TB, 3W, OT, OB VS, TB, TF, OT As specified in 
Section 1030 

IL-4.75 and SMA 
3/ 4/ 

TB, 3W, OT TF, 3W As specified in 
Section 1030 

Mixtures on 
Bridge Decks 2/ 

TB TF As specified in 
Articles 582.05 and 

582.06. 

 
“4/  The Contractor shall provide a minimum of two steel-wheeled tandem rollers (T B), and/or 

three-wheel (3W) rollers for breakdown, except one of the (TB) or (3W) rollers shall be 84 
inches (2.14 m) wide and a weight of 315 pound per linear inch (PLI) (5.63 kg/mm) and one 
of the (TB) or (3W) rollers can be substituted for an oscillatory roller (OT). TF rollers shall be a 
minimum of 280 lb/in. (50 N/mm). The 3W and TB rollers shall be operated at a uniform 
speed not to exceed 3 mph (5 km/h), with the drive roll for TB rollers nearest the paver and 
maintain an effective rolling distance of not more than 150 ft (45 m) behind the paver.” 

 
Add the following after the fourth paragraph of Article 406.13 (b): 
 
“The plan quantities of SMA mixtures shall be adjusted using the actual approved binder and 

surface Mix Design’s Gmb.” 
 
Revise first paragraph of Article 1030.10 of the Standard Specifications to read: 
 

“A test strip of 300 ton (275 metric tons), except for SMA mixtures it will be 400 ton (363 
metric ton), will be required for each mixture on each contract at the beginning of HMA 
production for each construction year according to the Manual of Test Procedures for Materials 
“Hot Mix Asphalt Test Strip Procedures”. At the request of the Producer, the Engineer may 
waive the test strip if previous construction during the current construction year has 
demonstrated the constructability of the mix using Department test results.” 
 
Revise fourth paragraph of Article 1030.10 of the Standard Specifications to read: 
 
 “When a test strip is constructed, the Contractor shall collect and split the mixture 
according to the document “Hot-Mix Asphalt Test Strip Procedures”. The Engineer, or a 
representative, shall deliver split sample to the District Laboratory for verification testing. The 
Contractor shall complete mixture tests stated in Article 1030.09(a). Mixture sampled shall 
include enough material for the Department to conduct mixture tests detailed in Article 
1030.09(a) and in the document “Hot-Mix Asphalt Mixture Design Verification Procedure“ 
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Section 3.3. The mixture test results shall meet the requirements of Articles 1030.05(b) and 
1030.05(d), except Hamburg wheel tests will only be conducted on High ESAL mixtures during 
production. To be considered acceptable to remain in place, the Department’s mixture test 
results shall meet the acceptable limits stated in Article 1030.09(i)(1).  In addition, no visible 
pavement distress such as, but not limited to, segregation, excessive coarse aggregate 
fracturing outside of growth curves, excessive dust balls, or flushing shall be present as 
determined by the Engineer.” 

REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (PROJECT SPECIFIC) 

 

Description.  This work shall consist of the removal and disposal of regulated substances 
according to Section 669 of the Standard Specifications as revised below. 
 
Contract Specific Sites.  The excavated soil and groundwater within the areas listed below shall 
be managed as either “uncontaminated soil”, hazardous waste, special waste or non-special 
waste.  For stationing, the lateral distance is measured from centerline and the farthest distance 
is the offset distance or construction limit, whichever is less. 
 
Soil Disposal Analysis.  When the waste material requires sampling for landfill disposal 
acceptance, the Contractor shall secure a written list of the specific analytical parameters and 
analytical methods required by the landfill.  The Contractor shall collect and analyze the 
required number of samples for the parameters required by the landfill using the appropriate 
analytical procedures.  A copy of the required parameters and analytical methods (from landfill 
email or on landfill letterhead) shall be provided as Attachment 4A of the BDE 2733 (Regulated 
Substances Final Construction Report). The price shall include all sampling materials and effort 
necessary for collection and management of the samples, including transportation of samples 
from the job site to the laboratory.  The Contractor shall be responsible for determining the 
specific disposal facilities to be utilized; and collect and analyze any samples required for 
disposal facility acceptance using a NELAP certified analytical laboratory registered with the 
State of Illinois. 
 
Soil Boring ID: SB-4: 
• Station 5+25 (BL Proposed Path) 50 feet LT to 50 feet RT: The Engineer has determined 

this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Based on analytical results the material is eligible for reuse, however if 
disposal off-site is necessary, it is not acceptable for CCDD disposal based on visual 
inspection of the soil and trace amounts of coal and slag. 

 
Soil Boring ID: SB-5: 
• Station 7+20 (BL Proposed Path) 50 feet LT to 50 feet RT: The Engineer has determined 

this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(5). Contaminant of concern sampling parameter: Benzo(a)pyrene, Arsenic. 
 

Soil Boring ID: SB-6: 
• Station 1+20 (BL Proposed Path) 50 feet LT to 50 feet RT: The Engineer has determined 

this material meets the criteria of and shall be managed in accordance with Article 
669.05(a)(1). Based on analytical results the material is eligible for reuse, however if 



 Melas-Meadows Multi-Use Bridge 
Section: 21-00174-00-BR 

County: Cook  
Contract No.: 61M15 

  Village of Mount Prospect 
 

 
15 

 

disposal off-site is necessary, it is not acceptable for CCDD disposal based on visual 
inspection of the soil and trace amounts of coal and slag. 

 
Site 4155-2: Meadows Park, 1401-1403 W. Gregory Street, Mount Prospect, Cook County 
• Station 200+00 to Station 200+40 (CL Sidewalk), 0 to 10 feet RT, 0 to 10 feet LT. The 

Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters: VOCs, 
SVOCs and Metals. 

• Station 9+05 to Station 9+35 (CL Pedestrian Bridge), 0 to 60 feet RT, 0 to 60 feet LT. The 
Engineer has determined this material meets the criteria of and shall be managed in 
accordance with Article 669.05(a)(5). Contaminants of concern sampling parameters: VOCs, 
SVOCs and Metals. 

• Station 11+65 to Station 12+00 (CL Pedestrian Bridge), 0 to 20 feet RT. The Engineer has 
determined this material meets the criteria of and shall be managed in accordance with 
Article 669.05(a)(5). Contaminants of concern sampling parameters: VOCs, SVOCs and 
Metals. 
 

Work Zones 
Three distinct OSHA HAZWOPER work zones (exclusion, decontamination, and support) shall 
apply to projects adjacent to or within sites with documented leaking underground storage tank 
(LUST) incidents, or sites under management in accordance with the requirements of the Site 
Remediation Program (SRP), Resource Conservation and Recovery Act (RCRA), or 
Comprehensive Environmental Response, Compensation and Liability Act (CERCLA), or as 
deemed necessary.  For this project, the work zones apply for the following ISGS PESA Sites:  
None 

CLASS D PATCHES (SPECIAL) 

 

Effective:  July 24, 2020 

 

Description.  This work shall consist of all labor, materials and equipment necessary to construct 

Class D Patches at the locations shown on the plans and/ or locations determined by the 

Resident Engineer in the field. The work shall be performed according to Section 442 of the 

Standard Specifications, except as modified herein. 

 

Delete Note 2 from Article 442.02 of the Standard Specification and replace with the following: 

 

“Note 2. The mixture composition of the HMA used shall be binder course and surface 

course as specified in the Hot-Mix Asphalt Mixtures Requirements table in the 

plans.” 

 

Basis of Payment. This work shall be paid for at the contract unit price per square yard of 

CLASS D PATCHES, of the type and thickness specified, (SPECIAL). 
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PROPOSED STORM SEWER CONNECTION TO EXISTING STORM SEWER 
 
Description.  Work shall include the proper proposed storm sewer connection to existing storm 
sewer where indicated on the plans.   
 
Materials.  Materials shall be according to Articles 602.02 and 1024.02 of the Standard 
Specifications.   
 
Construction Requirements.  Pipe connections shall be in accordance with the drainage details 
and include sand bedding, mastic joint sealant, concrete collars, metal binding, or approved 
method. All connections will be paid for at the same unit cost regardless of size of sewer pipe to 
be connected.   
 
Method of Measurement. This work will be measured for payment per each proposed storm 
sewer connection made to an existing storm sewer. 
 
Basis of Payment. This work will be paid for at the contract unit price per EACH for 
PROPOSED STORM SEWER CONNECTION TO EXISTING STORM SEWER. 

RELOCATION OF PARK DISTRICT ITEMS 
 
Description: Benches and trash receptacles shall be removed, stored, and reinstalled as 
directed by the Engineer. Upon completion of the project the benches and trash receptables 
shall be reinstalled in the same location as prior to construction. The Contractor shall follow the 
installation methods approved by the bench and trash receptacle manufactures, any additional 
hardware required to properly install the bench or trash receptacle shall be provided by the 
Contractor. If any bench or trash receptacle is damaged or lost due to the Contractors 
operations or storage it shall be replaced in kind by the Contractor at no additional cost. This 
work shall be included in the cost of SIDEWALK REMOVAL. 

COMBINATION CONCRETE CURB AND GUTTER (VARIABLE WIDTH GUTTER FLAG) 

 

Description: This work shall consist of constructing combination concrete curb and gutter with a 

variable width gutter flag at locations shown in the plans or as directed by the Engineer in 

accordance with Section 606 of the Standard Specifications. 

 

Method of Measurement: This work shall be measured for payment in place in feet in 

accordance with the first paragraph of Article 606.14(b). 

 

Basis of Payment: This work will be paid for at the contract unit price per foot for 

COMBINATION CONCRETE CURB AND GUTTER, of the type specified (VARIABLE WIDTH 

GUTTER FLAG). 
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STORM SEWER ADJACENT TO OR CROSSING WATER MAIN (D1) 
Effective: February 1, 1996 
Revised: January 1, 2007 
 
This work consists of constructing storm sewer adjacent to or crossing a water main, at the 
locations shown on the plans.  The material and installation requirements shall be according to 
the latest edition of the “Standard Specifications for Water and Sewer Main Construction in 
Illinois”, and the applicable portions of Section 550 of the Standard Specifications; which may 
include concrete collars and encasing pipe with seals if required. 
 
Pipe materials shall meet the requirements of Sections 40 and 41-2.01 of the “Standard 
Specifications for Water and Sewer Main Construction in Illinois”, except PVC pipe will not be 
allowed.  Ductile-Iron pipe shall meet the minimum requirements for Thickness Class 50. 
 
Encasing of standard type storm sewer, according to the details for “Water and Sewer 
Separation Requirements (Vertical Separation)” in the “STANDARD DRAWINGS” Division of 
the “Standard Specifications for Water and Sewer Main Construction in Illinois”, may be used for 
storm sewers crossing water mains. 
 
Basis of Payment: This work will be paid according to Article 550.10 of the Standard 
Specifications, except the pay item shall be STORM SEWER (WATER MAIN 
REQUIREMENTS), of the diameter specified. 

ENGINEER’S FIELD OFFICE TYPE A (SPECIAL) 
 
Revise the first paragraph of Article 670.02 to read: 
 

    670.02 Engineer's Field Office Type A (Special). Type A (Special) field offices 
shall have a ceiling height of not less than 7 feet and a floor space of not less than 1000 
square feet with a minimum of two separate offices. The office shall also have a 
separate storage room capable of being locked for the storage of the nuclear measuring 
devices. The office shall be provided with sufficient heat, natural and artificial light, and 
air conditioning. Doors and windows shall be equipped with locks approved by the 
Engineer. 

 
Revise Article 670.07 Basis of Payment to read: 
 

The building or buildings, fully equipped, as specified will not be paid for separately and 
will be provided by the Village at no cost to the contractor. 

TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
Effective: February 1, 1996 
Revised: March 1, 2011 
 
Specific traffic control plan details and Special Provisions have been prepared for this contract. 
This work shall include all labor, materials, transportation, handling and incidental work 
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necessary to furnish, install, maintain and remove all traffic control devices required as indicated 
in the plans and as approved by the Engineer. 
 
When traffic is to be directed over a detour route, the Contractor shall furnish, erect, maintain 
and remove all applicable traffic control devices along the detour route according to the details 
shown in the plans. 
 
Method of Measurement:  All traffic control (except “Traffic Control and Protection 
(Expressways)” and temporary pavement markings) indicated on the traffic control plan details 
and specified in the Special Provisions will be measured for payment on a lump sum basis. 
 
Basis of Payment:  All traffic control and protection will be paid for at the contract lump sum 
price for TRAFFIC CONTROL AND PROTECTION (SPECIAL). 
 
Temporary pavement markings will be paid for separately unless shown on a Standard. 

TRAFFIC CONTROL PLAN (D1) 
Effective:  September 30, 1985 
Revised:  January 1, 2007 
 
Traffic Control shall be according to the applicable sections of the Standard Specifications, the 
Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets 
and Highways", any special details and Highway Standards contained in the plans, and the 
Special Provisions contained herein. 
 
Special attention is called to Article 107.09 of the Standard Specifications and the following 
Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring 
Special Provisions and Special Provisions contained herein, relating to traffic control. 
 
The Contractor shall contact the District One Bureau of Traffic at least 72 hours in advance of 
beginning work. 
 
STANDARDS: 701006  701101 701106 701427 701606 701611 701801
 701901  704001 782006 
 
DETAILS:  TC-10 TC-22 
 
SPECIAL PROVISIONS:  
MAINTENANCE OF ROADWAYS (D1) 
PUBLIC CONVENIENCE AND SAFETY (D1) 
TRAFFIC CONTROL AND PROTECTION (ARTERIALS) (D1) 
TEMPORARY INFORMATION SIGNING 
KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (WITH 15 MIN FULL STOPS) 
VEHICLE AND EQUIPMENT WARNING LIGHT (BDE) 
WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
TEMPORARY CONCRETE BARRIER (BDE) 
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BOLLARDS 
 
Description. 
This work shall consist of furnishing and installing pipe bollards at the locations shown in the 
plan and as directed by the Engineer. Bollards shall consist of a 6” diameter steel pipe set in a 
concrete foundation and filled with concrete. This work shall include the excavation for the 
foundation, furnishing and installing a compacted stone base and disposal of all excess 
materials.  Two rows of 4” white reflective tape shall be placed on the bollard finish, as shown in 
the plans. 
 
Materials. 
The pipe material shall be of the size indicated on the plans and shall be Schedule 40 steel. The 
concrete for the foundation and the pipe fill shall be an IDOT mix as specified in the Standard 
Specifications. The paint shall be an epoxy enamel and the color shall be black, unless 
otherwise directed by the Village or Engineer.   
 
Basis of Payment. 
This work shall be paid for at the contract unit price per each for BOLLARDS, which price shall 
include pipe, concrete, foundation, stone subbase, and reflective tape. 

COORDINATION WITH RAILROAD 
 
A contractor’s right-of-entry permit is required before any work can commence on union pacific 
railroad property. The cost to obtain this permit shall be considered incidental to the project. 
 
Before Union Pacific Railroad Company can permit you to perform work on its property for the 
Purpose, it will be necessary for you to complete and execute two originals of the Contractor’s 
Right of Entry Agreement.  
 
Please include a check made payable to the Union Pacific Railroad Company for the non-
refundable permit fee. If you require formal billing, you may consider this letter as a formal bill. In 
compliance with the Internal Revenue Services' new policy regarding their Form 1099, I certify 
that 94-6001323 is the Railroad Company's correct Federal Taxpayer Identification Number and 
that Union Pacific Railroad Company is doing business as a corporation.  
 
Under Exhibit C of the enclosed Contractor's Right of Entry Agreement, you are required to 
procure Railroad Protective Liability Insurance (RPLI) for the duration of this project. Railroad 
Protective Liability Insurance (RPLI) may be obtained from any insurance company which offers 
such coverage. Union Pacific has also worked with a national broker, Marsh USA, to make 
available RPLI to you or your contractor. You can find additional information, premium quotes, 
and application forms at: https://www.up.com/real-estate/rrinsurance/liability-insurance.  
 
This agreement will not be accepted by the Railroad Company until you have returned all of the 
following to the undersigned at Union Pacific Railroad Company:  

1. Executed, unaltered duplicate original counterparts of the Contractor’s Right of Entry 
Agreement;  
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2. Your check to pay the non-refundable fee. (The Folder Number should be written on the 
check to insure proper credit). If you require formal billing, you may consider this letter as 
a formal bill;  

3. Copies of all of your up-to-date General Liability, Auto Liability & Workman’s 
Compensation Insurance Certificates (yours and all contractors’), naming Union Pacific 
Railroad Company as additional insured;  

4. Copy of your up-to-date Railroad Protective Liability Insurance Certificate (yours and all 
contractors’), naming Union Pacific Railroad Company as the primary insured. 

 
RETURN ALL OF THESE REQUIRED ITEMS TOGETHER IN ONE ENVELOPE. DO NOT 
MAIL ANY ITEM SEPARATELY. 

TEMPORARY INFORMATION SIGNING 
Effective: November 13, 1996 
Revised: January 29, 2020 
 
Description. 
This work shall consist of furnishing, installing, maintaining, relocating for various states of 
construction and eventually removing temporary informational signs.  Included in this item may 
be ground mount signs, skid mount signs, truss mount signs, bridge mount signs, and overlay 
sign panels which cover portions of existing signs. 
 
Materials. 
Materials shall be according to the following Articles of Section 1000 - Materials: 
 
 

 Item Article/Section 
a.) Sign Base (Note 1) 1090 
b.) Sign Face (Note 2) 1091 
c.) Sign Legends 1091 
d.) Sign Supports 1093 
e.) Overlay Panels (Note 3) 1090.02 

 
Note 1. The Contractor may use 5/8 inch (16 mm) instead of 3/4 inch (19 mm) thick 

plywood. 
Note 2. The sign face material shall be in accordance with the Department’s Fabrication 

of Highway Signs Policy. 
Note 3. The overlay panels shall be 0.08 inch (2 mm) thick. 
  

 
GENERAL CONSTRUCTION REQUIREMENTS 

Installation. 
The sign sizes and legend sizes shall be verified by the Contractor prior to fabrication. 
 
Signs which are placed along the roadway and/or within the construction zone shall be installed 
according to the requirements of Article 701.14 and Article 720.04.  The signs shall be 7 ft (2.1 
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m) above the near edge of the pavement and shall be a minimum of 2 ft (600 mm) beyond the 
edge of the paved shoulder.  A minimum of two (2) posts shall be used. 
 
The attachment of temporary signs to existing bridges, sign structures or sign panels shall be 
approved by the Engineer.  Any damage to the existing signs and/or structures due to the 
Contractor's operations shall be repaired or signs replaced, as determined by the Engineer, at 
the Contractor's expense. 
 
Method of Measurement. 
This work shall be measured for payment in square feet (square meters) edge to edge 
(horizontally and vertically). 
 
All hardware, posts or skids, supports, bases for ground mounted signs, connections, which are 
required for mounting these signs will be included as part of this pay item. 
 
Basis Of Payment. 
This work shall be paid for at the contract unit price per square foot (square meter) for 
TEMPORARY INFORMATION SIGNING. 

KEEPING ARTERIAL ROADWAYS OPEN TO TRAFFIC (WITH 15 MIN FULL STOPS) 
Effective: January 22, 2003 
Revised:  August 10, 2017 
 
The Contractor shall provide the necessary traffic control devices to warn the public and to 
delineate the work zone as required in these Special Provisions, the Standard Specifications, 
the State Standards, and the District Details. 
 
Arterial lane closures shall be in accordance with the Standard Specifications, Highway 
Standards, District Details, and the direction of the Engineer.  The Contractor shall request and 
gain approval from the Engineer seventy–two (72) hours in advance of all long-term (24 hrs. or 
longer) lane closures.   
 
Arterial lane closures not shown in the staging plans will not be permitted during peak traffic 
volume hours. 
 
Peak traffic volume hours are defined as weekdays (Monday through Friday) from  
6:00 AM to 8:30 AM and 4:30 PM to 6:00 PM. 
 
Full closure of all arterial lanes in one or both directions will only be permitted for a maximum of 
15 minutes at a time Sunday through Thursday between the hours of 9:00 PM and 5:00 
AM.  During full roadway closures, the Contractor will be required to reduce the roadway to only 
one open traffic lane in the affected direction(s) of travel using the appropriate State Standard(s) 
and District Detail(s).  Police forces shall be notified and requested to close the remaining lane 
to facilitate the necessary work activities, except that a flagger may be substituted for daytime 
closures with the approval of the Engineer.  The Contractor shall notify the District One Arterial 
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Traffic Control Supervisor at 847-705-4470 at least three (3) working days (weekends and 
holidays DO NOT count into this notification time) in advance of the proposed road closures. 
 
Private vehicles shall not be parked in the work zone.  Contractor’s equipment and/or vehicles 
shall not be parked on the shoulders or in the median during non-working hours.  The parking of 
equipment and/or vehicles on State right-of-way will only be permitted at locations approved by 
the Engineer in accordance with Articles 701.08 and 701.11 of the Standard Specifications. 

 
Should the Contractor fail to completely open and keep open all the traffic lanes to traffic in 
accordance with the limitations specified above, the Contractor shall be liable to the Department 
for the amount of: 
 

One lane or ramp blocked = $ 1,000 
 

Two lanes blocked = $ 2,500 
 

Not as a penalty but as liquidated and ascertained damages for each and every 15 minute 
interval or a portion thereof that a lane is blocked outside the allowable time limitations.  Such 
damages may be deducted by the Department from any monies due the Contractor.  These 
damages shall apply during the contract time and during any extensions of the contract time. 

FRICTION AGGREGATE (D1) 
 
Effective:  January 1, 2011 
Revised:  December 1, 2021 
 
Revise Article 1004.03(a) of the Standard Specifications to read: 
 
“1004.03 Coarse Aggregate for Hot-Mix Asphalt (HMA).  The aggregate shall be 
according to Article 1004.01 and the following. 
 

(a) Description.  The coarse aggregate for HMA shall be according to the following table. 
 
 
 

Use Mixture Aggregates Allowed 

Class A Seal or Cover Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
Crushed Concrete 
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Use Mixture Aggregates Allowed 

HMA 
Low ESAL 

Stabilized Subbase  

or Shoulders 

Allowed Alone or in Combination 5/: 

Gravel 
Crushed Gravel 
Carbonate Crushed Stone 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag1/  

Crushed Concrete 

HMA 
High ESAL 
Low ESAL 

Binder 
IL-19.0 
or IL-19.0L 
 
SMA Binder 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Concrete3/ 

HMA 
High ESAL 
Low ESAL 

C Surface and  Binder  
IL-9.5  
IL-9.5FG  
or IL-9.5L 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/  
Crushed Concrete3/ 

HMA 
High ESAL 

D Surface and Binder  
IL-9.5  
or IL-9.5FG 
 
 

Allowed Alone or in Combination 5/: 

Crushed Gravel 
Carbonate Crushed Stone (other than 
Limestone)2/ 
Crystalline Crushed Stone 
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag4/ 
 

Other Combinations Allowed: 

Up to...  With... 

25% Limestone Dolomite 

50% Limestone Any Mixture D 
aggregate other 
than Dolomite 
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Use Mixture Aggregates Allowed 

75% Limestone Crushed Slag 
(ACBF) or Crushed 
Sandstone 

HMA 
High ESAL 

E Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 

Crushed Gravel 

Crystalline Crushed Stone  
Crushed Sandstone 
Crushed Slag (ACBF) 
Crushed Steel Slag 
 
No Limestone. 
 

Other Combinations Allowed: 

Up to... With... 

50% Dolomite2/ Any Mixture E 
aggregate 

75% Dolomite2/ Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

75% Crushed 
Gravel2/  

Crushed Sandstone, 
Crystalline Crushed 
Stone, Crushed Slag 
(ACBF), or Crushed 
Steel Slag 

HMA 
High ESAL 

F Surface 
IL-9.5 
 
SMA 
Ndesign 80 
Surface 

Allowed Alone or in Combination 5/ 6/: 
 
Crystalline Crushed Stone 
Crushed Sandstone  
Crushed Slag (ACBF) 
Crushed Steel Slag 
No Limestone. 

Other Combinations Allowed:  

Up to... With... 
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Use Mixture Aggregates Allowed 

50% Crushed 
Gravel2/ or 
Dolomite2/  

Crushed Sandstone, 
Crushed Slag 
(ACBF), Crushed 
Steel Slag, or 
Crystalline Crushed 
Stone 

 
1/ Crushed steel slag allowed in shoulder surface only. 
2/ Carbonate crushed stone (limestone) and/or crushed gravel shall not be used in SMA 

Ndesign 80.  
3/ Crushed concrete will not be permitted in SMA mixes. 
4/ Crushed steel slag shall not be used as binder. 
5/ When combinations of aggregates are used, the blend percent measurements shall be 

by volume.” 
6/ Combining different types of aggregate will not be permitted in SMA Ndesign 80.” 

 

MINERALIZED CARBON DIOXIDE CONCRETE (D-1) 
 
Effective:  January 1, 2026 
 
Description.  This work shall consist of the proportioning, mixing, placement, curing, and 
evaluation testing of portland cement concrete that utilizes an admixture which promotes carbon 
dioxide (CO 2) mineralization or an equivalent effect at the Contractor’s option.    
 
Materials. Materials shall be according to the following. 
 
 Item        Article/Section 
 

(a) Portland Cement Concrete (Note 1)   1020 
(b) Concrete Admixtures (Note 2)    1021 

 
Note 1:  Concrete shall meet the requirements of Class SI concrete used for the construction of 
curb and gutter, driveways, sidewalks and other applications as allowed by the Engineer.  
However, the mix design cement content shall be reduced by 3 to 6  % and an admixture which 
promotes CO 2 mineralization, or an equivalent effect shall utilized.   
   
Note 2:  The admixture which promotes CO 2 mineralization, or an equivalent effect shall be 
food grade quality from a nearby supplier.  In addition, it shall, at a minimum, be according to 
AASHTO  M  194 , Type  S (specific performance). The Department also reserves the right to 
require other testing, as determined by the Engineer, to show evidence of specific performance 
characteristics. Testing according to AASHTO  M  194 and other testing if required by the 
Engineer shall be by an independent laboratory accredited by AASHTO re:source for Portland 
Cement Concrete. Test data required to be submitted to AASHTO Product Eval and Audit 
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according to Article 1021.01 and other testing data, if required by the Engineer, shall be 
submitted to the Department. The independent accredited lab report shall show the results of 
physical tests conducted no more than five years prior to the time of submittal.   
 
Mix Design Verification and Evaluation.  The mineralized CO 2 concrete mix design will be 
verified by the Engineer.  Verification of a mix design shall in no manner be construed as 
acceptance of any mixture produced.  
 
 
Equipment. Equipment shall be according to applicable portions of Sections 420, 424, 483, and 
606; except special equipment needed for production of mineralized CO 2 concrete shall be 
approved by the Engineer. 
 
Construction Requirements. Construction requirements shall be according to applicable portions 
of Sections 420, 424, 483, and 606.  
 
The placement locations for the mineralized CO 2 concrete shall be according to the plans or as 
directed by the Engineer. 
 
The same mixture proportions shall be used for the entire project, unless otherwise stated in the 
project documents.  If during the project there is a change in the type or source of the cement, 
finely divided minerals, aggregates, or CO 2 mineralization admixture; the mixing shall be 
suspended, and a new mix design shall be developed, and re-verified.  
 
The cost of this work shall be included in the contract unit price of the PCC pay item involved. 

HOT-MIX ASPHALT – MIXTURE DESIGN VERIFICATION AND PRODUCTION (D1) 
 
Effective:  January 1, 2019 
Revised:  January 1, 2026 
 
Add to Article 1030.05 (d)(3) of the Standard Specifications to read: 
 

“ During mixture design, prepared samples shall be submitted to the District laboratory by 
the Contractor for verification testing.  The required testing, number and size of prepared 
samples submitted, shall be according to the following tables.  

 

High ESAL – Required Samples for Verification Testing 

Mixture Hamburg Wheel and I-FIT Testing 1/ 2/ 

Binder total of 3 - 160 mm tall bricks 

Surface total of 4 - 160 mm tall bricks  
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Low ESAL – Required Samples for Verification Testing 

Mixture I-FIT Testing 1/ 2/ 

Binder 1 - 160 mm tall brick 

Surface 2 - 160 mm tall bricks  

 
1/ The compacted gyratory bricks for Hamburg wheel and I-FIT testing shall be 

7.5 ± 0.5 percent air voids. 
 
2/ If the Contractor does not possess the equipment to prepare the 160 mm tall brick(s), 

twice as many 115 mm tall compacted gyratory bricks will be acceptable. 
 

In the Supplemental Specifications, replace the addition of the paragraph between the third and 
fourth paragraphs of Article 1030.10 with the following:  
 
“When a test strip is not required, each HMA mixture shall still be sampled on the first day of 
production: I-FIT and Hamburg wheel testing for High ESAL; I-FIT testing for Low ESAL. Within 
two working days after sampling the mixture, the Contractor shall deliver gyratory cylinders to 
the District laboratory for Department verification testing. The High ESAL mixture test results 
shall meet the requirements of Articles 1030.05(d)(3) and 1030.05(d)(4). The Low ESAL mixture 
test results shall meet the requirements of Article 1030.05(d)(4). The required number and size 
of prepared samples submitted for the Hamburg wheel and I-FIT testing shall be according to 
the “High ESAL - Required Samples for Verification Testing” table in Article 1030.05(d)(3) 
above.” 
 
Replace the eleventh paragraph of Article 1030.10 of the Standard Specifications with the 
following: 
 

“ If an initial Hamburg wheel or I-FIT test fails to meet the requirements of Article 1030.05(d), 
the Department will verify the results by testing the retained gyratory cylinders.  Upon 
notification by the Engineer of a Hamburg wheel or I-FIT test failure on the retained gyratory 
cylinders, the Contractor shall substitute an approved mix design, submit a new mix design for 
mix verification testing according to Article 1030.05(d), or pave 250 tons with or without an 
adjustment and resample for Department Hamburg wheel and I-FIT testing as directed by the 
Engineer.  Paving may continue as long as all other mixture criteria is being met.  If Hamburg 
wheel or I-FIT tests on the resampled HMA fail, production of the affected mixture shall cease 
and the Contractor shall substitute an approved mix design or submit a new mix design for mix 
verification testing according to Article 1030.05(d).” 
 
Add the following to the end of Article 1030.10 of the Standard Specifications to read: 
 

“Mixture sampled during first day of production shall include approximately 60 lb (27 kg) of 
additional material for the Department to conduct Hamburg wheel testing and approximately 80 
lb (36 kg) of additional material for the Department to conduct I-FIT testing.  Within two working 
days after sampling, the Contractor shall deliver prepared samples to the District laboratory for 
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verification testing.  The required number and size of prepared samples submitted for the 
Hamburg wheel and I-FIT testing shall be according to the “High ESAL - Required Samples for 
Verification Testing” table in Article 1030.05(d)(3) above.” 

MECHANICALLY STABILIZED EARTH RETAINING WALL, SPECIAL 
 

Description: This work shall include the construction of Mechanically Stabilized Earth 

Retaining Walls in accordance with Section 522 of the Standard Specifications and as 

described herein. 

 

The following modifications to the Standard Specifications shall be included: 

Revise the first paragraph of Article 522.09(b)(1) of the Standard Specifications to read: 
 
“(1) General.  At least seven calendar days prior to the start of installation, the 
      Contractor shall meet with the Engineer, supplier, consultants, and subcontractors  
      involved in any part of the MSE wall installation or inspection to outline procedures  
      and ensure proper construction of the wall.” 

Revise Article 522.09(b)(5)(a.)(2.) of the Standard Specifications to read: 
 
"2. The maximum allowable offset between adjacent panels shall be 3/4 in. 
      (19 mm).” 

Add the following as Article 522.09(b)(5)(a.)(5.) to the Standard Specifications:  
 
"5. The width of each panel joint shall be within 1/4 in. (6 mm) of that shown on 

the plans.” 

Revise the second sentences of Articles 1003.07(d) and 1004.06(d) of the Standard 
Specifications to read: 

"The Illinois Modified AASHTO T 296 test with pore pressure measurement may be 
used in lieu of AASHTO T 236." 

Revise Articles 1003.07(f)(2) and 1004.06(f)(2) of the Standard Specifications to read: 

"(2) The chlorides shall be a maximum of 100 parts per million according to Illinois 

Modified AASHTO T 291." 

Revise Articles 1003.07(f)(3) and 1004.06(f)(3) of the Standard Specifications to read: 

"(3) The sulfates shall be a maximum of 200 parts per million according to Illinois 
Modified AASHTO T 290." 

Revise Articles 1003.07(g) and 1004.06(g) of the Standard Specifications to read: 
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"(g) Testing Protocol. Prior to the start of and during construction, the internal friction 

angle and pH shall be determined in order to demonstrate the select fill material 
meets the specification requirements. Resistivity, chlorides, sulfates, and 

organic content test results shall also be determined if steel reinforcement is 

used. Testing shall be according to the current Bureau of Materials Policy 

Memorandum "Fine and Coarse Aggregates Used as Select Fill in MSE Walls 
Acceptance Procedures for Approved/Qualified Aggregate Sources"." 

Add the following to Article 522.02 of the Standard Specifications: 

"(s) Metal Hardware Cast into Concrete
 1006.13" 
 

Surface Pattern and Color: The aesthetics of exposed surface panels for the retaining wall 
shall be as follows: 

 

 
The retaining wall pattern shall assimilate the pattern specified in the Special Provision 
for Form Liner Limestone Surface. The wall shall be constructed with a bearpath 
coursed stone rusticated surface with 3” to 30” stones, a maximum relief of 1”, and a 
minimum finish impression of ¾”.  The walls shall not contain patched or unpatched tie 
holes. 

 
The following form liner manufacturers have been pre-approved to provide bearpath coursed 
stone form liners. 
 
Custom Rock International: Pattern #. 12005 – Bearpath Coursed Stone. 
2020 West 7th Street. 
St. Paul MN, 55116 
(651) 699-1345 
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Greenstreak: Pattern #. 477 Meramec Drystack 
3400 Tree Court Industrial Blvd. 
St. Louis, MO 63122 
(800) 325-9504 
 
Fitzgerald Formliners: Pattern # 17002 Austin Ashlar. 
1500 East Chestnut Avenue. 
Santa Ana, CA 92701 
(800) 547-7760 
The color of the wall panel shall match the color guidance specified in the Special 
Provisions for Form Liner Limestone Surface. The specific color shall be achieved using 
stains, which are in compliance with the environmental regulation of the State of Illinois. 
Stains shall be non-film forming, penetrating stains. Stains shall be applied to the 
precast concrete panel at the cured age per the manufacturer's recommendations. 
Surface preparations and application shall be according to the manufacturer's written 
recommendations. Coloring of concrete elements shall be accomplished using a single 
component water based, penetrating, architectural stain that is weather resistant. The 
final color shall be consistent with the quality and appearance of the approved sample. 
 
Any touch up and repair is at the Contractor's expense and shall be carried out 
according to the manufacturer's recommendations or as directed by the Engineer. 

 
The Contractor shall submit a 2 ft x 2 ft sample of the colors, textures and patterns 
proposed for use on the project for approval. 

 
Method of Measurement: This work will be measured for payment in square feet. The 
MSE retaining wall will be measured from the top of exposed panel line to the theoretical 
top of leveling pad line for the length of the wall as shown on the contract Plans. 

 
Basis of Payment: This work shall be paid for at the contract unit price per SQUARE 
FOOT for MECHANICALLY STABILIZED EARTH RETAINING WALL (SPECIAL). 

 
MSE wall panel surface pattern and staining will not be paid separately. 

 
Any costs related to obtaining technical assistance for the construction of the wall system 
from a particular supplier will not be paid for separately but shall be included in the unit price 
bid for the work. 
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PLANTING TOPSOIL AND PLANTING SOIL MIX 

 
Description: These materials are to be used for tree planting operations and are included in the 
cost of the trees. All other work for tree installation shall be completed in accordance with 
Section 523 of the Standard Specifications. 
 
General: Planting Topsoil for this work shall be friable loam or sandy loam, comprised of 
between 20% and 50% silt, 10% and 25% clay, and 30% and 60% sand. The pH level shall be 
between 6.0 and 7.2 and the organic matter content shall be between 3% and 6%. Topsoil shall 
be free of seeds, stones, large clumps, roots, leaves and debris, and shall not be delivered in a 
frozen or muddy condition. A recent soil test analysis shall be provided for all topsoil to be used, 
and the analysis must include the information required here. If tested topsoil requires 
amendments to comply with the requirements, the contractor shall amend the topsoil, re-test 
and resubmit the analysis for approval prior to bringing the topsoil on site. 
 
Existing topsoil that has been stockpiled on the site may be used if it meets the requirements for 
Planting Topsoil. This includes testing and amending the topsoil so that it meets the 
requirements. 
 
The Planting Topsoil will be used for tree planting, tamped at the base of the tree root ball. 
 
The Planting Soil Mix for the remaining upper backfill for all tree planting shall be a blend of 
90% approved Planting Topsoil, with 5% coarse sand and 5% pine fines (finely ground pine 
bark mulch, max. size ½”). Blending of the Planting Mix components shall be completed 
outside of the planting pits, prior to planting. 
 
All soil testing is incidental to the cost of the Planting Topsoil and the Planting Soil Mix. 

PLANTING WOODY PLANTS 
 
This work shall consist of planting woody plants as specified in Section 253 of the Standard 
Specifications with the following revisions: 
 
Delete Article 253.03 Planting Time and substitute the following: 
 
Spring Planting.  This work shall be performed between March 15th and May 31st except that 
evergreen planting shall be performed between March 15th and April 30th in the northern zone.   
 
Add the following to Article 253.03 (a) (2) and (b): 
 
All plants shall be obtained from Illinois Nurserymen’s Association or appropriate state chapter 
nurseries.  All trees and shrubs shall be dug prior to leafing out (bud break) in the spring or 
when plants have gone dormant in the fall, except for the following species which are only to be 
dug prior to leafing out in the spring: 
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• Red Maple (Acer rubra) 
• Alder (alnus spp.) 
• Buckeye (Aesculus spp.) 
• Birch (Betulus spp.) 
• American Hornbeam (Carpinus caroliana) 
• Hickory (Carya spp.) 
• Eastern Redbud (Cercis spp.) 
• American Yellowwood (Cladrastis kentuckea spp.) 
• Corylus (Filbert spp.) 
• Hawthorn (Crataegus spp.) 
• Walnut (Juglans spp.) 
• Sweetgum (Liquidambar spp.) 
• Tuliptree (Liriodendron spp.) 
• Dawn Redwood (Metasequoia spp.) 
• Black Tupelo (Nyssa sylvatica) 
• American Hophornbeam (Ostrya virginiana) 
• Planetree (Platanus spp.) 
• Poplar (Populus spp.) 
• Cherry (Prunus spp.) 
• Oak (Quercus spp.) 
• Willow (Salix spp.) 
• Sassafras (Sassafras albidum) 
• Baldcypress (Taxodium distichum) 
• Broadleaf Evergreens (all) 
• Vines (all) 

 
Fall Planting.  This work shall be performed between October 1 and November 30 except that 
evergreen planting shall be performed between August 15 and October 15.  
 
Planting dates are dependent on species of plant material and weather.  Planting might begin or 
end prior or after above dates as approved by the Engineer.  Do not plant when soil is muddy or 
during frost. 
 
Add the following to Article 253.05 Transportation: 
 
Cover plants during transport to prevent desiccation.  Plant material transported without cover 
shall be automatically rejected.  During loading and unloading, plants shall be handled such that 
stems are not stressed, scraped, or broken and that root balls are kept intact. 
 
Delete the third sentence of Article 253.07 and substitute the following: 
 
Trees must be installed first to establish proper layout and to avoid damage to other plantings 
such as shrubs and perennials. 
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The Contractor shall be responsible for all tree, shrub, and vine layout.  The layout must be 
performed by qualified personnel.  The planting locations must be laid out as shown in the 
landscape plan. This will require the use of an engineer’s scale to determine dimensions.   
 
Tree and shrub locations within each planting area shall be marked with different color 
stakes/flags and labeled to denote the different tree and shrub species.   
 
Shrub and vine beds will first be marked out with flags to delineate the perimeter of the planting 
bed.  Once the planting bed has been approved by the Roadside Development Unit, the 
perimeter shall be painted prior to the removal of the flags and turf.  The removal of the existing 
turf will be by a method approved by the Engineer.   
 
Prior to shrub, vine installation, all plants shall be placed above ground or planting locations 
clearly marked out.   
 
All utilities shall have been marked prior to contacting the Roadside Development Unit.  The 
Engineer will contact the Roadside Development Unit at (847) 705-4171 to approve the layout 
prior to installation.  Allow a minimum of seven (7) working days prior to installation for approval. 
 
Delete the first paragraph to Article 253.08 Excavation of Plant Holes and substitute with 
the following: 
 
Protect structures, utilities, sidewalks, bicycle paths, knee walls, fences, pavements, utility 
boxes, other facilities, lawns, and existing plants from damage caused by planting operations.  
Excavation of the planting hole may be performed by either hand, machine excavator, or auger.   
 
The excavated material shall not be stockpiled on turf, in ditches, or used to create enormous 
water saucer berms around newly installed trees or shrubs.  Remove all excess excavated 
subsoil from the site and dispose as specified in Article 202.03.   
 
Delete the second sentence of Article 253.08 Excavation of Plant Holes (a) and the third 
paragraph of Article 253.08(b) and substitute with the following: 
 
Excavation of planting hole width.  Planting holes for trees, shrubs, and vines shall be three 
times the diameter of the root mass and with 45-degree sides sloping down to the base of the 
root mass to encourage rapid root growth.  Roots can become deformed by the edge of the hole 
if the hole is too small and will hinder root growth.   
 
Planting holes dug with an auger shall have the sides cut down with a shovel to eliminate the 
glazed, smooth sides and create sloping sides. 
 
Excavation of planting hole depth.  The root flare shall be visible at the top of the root mass.  If 
the trunk flare is not visible, carefully remove soil from around the trunk until the root flare is 
visible without damaging the roots.  Remove excess soil until the top of the root mass exposes 
the root collar. 
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The root flare shall always be slightly above the surface of the surrounding soil.  The depth of 
the hole shall be equal to the depth of the root mass minus one (1) inch allowing the tree or 
shrub to sit one (1) inch higher than the surrounding soil surface for trees that have a 1-inch 
caliper or smaller.  The depth of the hole shall be equal to the depth of the root mass minus two 
(2) inches allowing the tree or shrub to sit two (2) inches higher than the surrounding soil 
surface for trees that have a 2-inch caliper or larger.   
 
For stability, the root mass shall sit on existing undisturbed soil.  If the hole was inadvertently 
dug too deep, backfill and recompact the soil to the correct depth.   

Excavation of planting hole on slopes.  Excavate away the slope above the planting hole to 
create a flattened area uphill of the planting hole to prevent the uphill roots from being buried 
too deep.  Place the excess soil on the downslope of the planting hole to extend the planting 
shelf to ensure roots on the downhill side of the tree remain buried.  The planting hole shall be 
three times the diameter of the root mass and saucer shaped.  The hole may be a bit elongated 
to fit the contour of the slope as opposed to the typical round hole on flat ground. 
 
Add backfill to create a small berm on the downhill portion of the planting shelf to trap water and 
encourage movement into the soil to increase water filtration around the tree.  Smooth out the 
slope above the plant where you have cut into the soil so the old slope and the new slope 
transition together smoothly. 

Add the following to Article 253.08 Excavation of Plant Holes (b): 
 
When planting shrubs in shrub beds or vines in vine beds as shown on the plans or as directed 
by the Engineer, the Contractor will contact the Roadside Development Unit at (847) 705-4171 
to approve the layout prior to removing the existing turf.  The removal of the existing turf will be 
by a method approved by the Engineer.  Areas damaged outside the delineated planting beds 
shall be restored at the Contractor’s expense. 
 
Spade a planting bed edge at approximately a 45-degree angle and to a depth of approximately 
3-inches around the perimeter of the shrub bed prior to placement of the mulch.  Remove any 
debris created in the spade edging process and dispose of as specified in Article 202.03. 
 
Delete Article 253.09 (b) Pruning and substitute with the following: 
 
Deciduous Shrubs.  Shrubs shall be pruned to remove dead, conflicting, or broken branches 
and shall preserve the natural form of the shrub. 
 
Delete the third and fourth paragraphs of Article 253.10 Planting Procedures and Article 
253.10 (a) and substitute the following: 
 
Approved watering equipment shall be at the immediate work site area and in operational 
condition PRIOR TO STARTING the planting operation and DURING all planting operations OR 
PLANTING WILL NOT BE ALLOWED. 
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All plants shall be placed in a plumb position and avoid the appearance of leaning.  Confirm the 
tree is straight from two directions prior to backfilling. 
 
Before the plant is placed in the hole, any paper or cardboard trunk wrap shall be removed.  
Check that the trunk is not damaged.  Any soil covering the tree’s root flare shall be removed to 
expose the crown prior to planting. 
 
Check the depth of the root ball in the planting hole.  With the root flare exposed, one-inch 
caliper trees shall be set one inch higher than the surrounding soil and two-inch and larger 
caliper trees shall be set two inches higher than the surrounding soil.  The root flare shall always 
be slightly above the surface of the surrounding soil.  For stability, the root ball shall sit on 
existing undisturbed soil.  If the hole was inadvertently dug too deep, backfill and recompact the 
soil to the correct depth.   

After the plant is place in the hole, all cords and burlap shall be removed from the trunk.  
Remove the wire basket from the top three quarters (3/4) of the root ball.  The remaining burlap 
shall be loosened and scored to provide the root system quick contact with the soil.  All ropes or 
twine shall be removed from the root ball and tree trunk.  All materials shall be disposed of 
properly. 
 
The plant hole shall be backfilled with the same soil that was removed from the hole.  Clay soil 
clumps shall be broken up as much as possible.  Where rocks, gravel, heavy clay, or other 
debris are encountered, clean topsoil shall be used.   Do not backfill excavation with subsoil. 
 
The hole shall be 1/3 filled with soil and firmly packed to assure the plant remains in plumb, then 
saturated with water.  After the water has soaked in, complete the remaining backfill in 8” lifts, 
tamping the topsoil to eliminate voids, and then the hole shall be saturated again.  Maintain 
plumb during backfilling.  Backfill to the edge of the root mass and do not place any soil on top 
of the root mass.  Visible root flair shall be left exposed, uncovered by the addition of soil. 
  
Add the following to Article 253.10 (b): 
 
After removal of the container, inspect the root system for circling, matted or crowded roots at 
the container sides and bottom.  Using a sharp knife or hand pruners, prune, cut, and loosen 
any parts of the root system requiring corrective action. 
 
Delete the first sentence of Article 253.10(e) and substitute with the following: 
 
Water Saucer.  All plants placed individually and not specified to be bedded with other plants, 
shall have a water saucer constructed of soil by mounding up the soil 4-inches high x 8-inches 
wide outside the edge of the planting hole.   
 
Delete Article 253.11 and substitute the following: 
 
Individual trees, shrubs, shrub beds, and vines shall be mulched within 48 hours after being 
planted.  No weed barrier fabric will be required for tree and shrub plantings. 
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The mulch shall consist of wood chips or shredded tree bark free not to exceed two (2) inches in 
its largest dimension, free of foreign matter, sticks, stones, and clods.  Mulch shall be aged in 
stockpiles for a minimum of four (4) months where interior temperatures reach a minimum of 
140-degrees.  The mulch shall be free from inorganic materials, contaminants, fuels, invasive 
weed seeds, disease, harmful insects such as emerald ash borer or any other type of material 
detrimental to plant growth.  A sample must be supplied to the Roadside Development Unit for 
approval prior to performing any work.  Allow a minimum of seven (7) working days prior to 
installation for approval. 
 
Mulch shall be applied at a depth of 4-inches around all plants within the entire mulched bed 
area or around each individual tree forming a minimum 5-foot diameter mulch ring around each 
tree.  An excess of 4-inches of mulch is unacceptable, and excess shall be removed.  Mulch 
shall not be tapered so that no mulch shall be placed within 6-inches of the shrub base or trunk 
to allow the root flare to be exposed and shall be free of mulch contact. 
 
Care shall be taken not to bury leaves, stems, or vines under mulch material.  All finished mulch 
areas shall be left smooth and level to maintain uniform surface and appearance.  After the 
mulch placement, any debris or piles of material shall be immediately removed from the right of 
way, including raking excess mulch out of turf areas in accordance with Article 202.03. 
 
Pre-emergent Herbicide shall be used in the around the plant beds and tree rings after the 
placement of mulch.  See specification for Weed Control, Pre-emergent Herbicide. 
 
Delete Article 253.12 Wrapping and substitute the following: 
 
Within 48 hours after planting, screen mesh shall be wrapped around the trunk of all deciduous 
trees with a caliper of 1-inch or greater.  Multi-stem or clump form trees, with individual stems 
having a caliper of 1-inch or greater, shall have each stem wrapped separately.  The screen 
mesh shall be secured to itself with staples or single wire strands tied to the mesh.  Trees shall 
be wrapped at time of planting, before the installation of mulch.  The lower edge of the screen 
wire shall be in continuous contact with the ground and shall extend up to a minimum of 36-
inches or to the lowest major branch, whichever is less.  Replacement plantings shall not be 
wrapped. 
 
Delete Article 253.13 Bracing and substitute with the following: 
 
Unless otherwise specified by the Engineer, within 48 hours after planting all deciduous and 
evergreen trees, with the exception of multi-stem or clump form specimens, over 8-feet in height 
shall require three 6-foot long steel posts so placed that they are equidistant from each other 
and adjacent to the outside of the ball.  The posts shall be driven vertically to a depth of 18-
inches below the bottom of the hole.  The anchor plate shall be aligned perpendicular to a line 
between the tree and the post.  The tree shall be firmly attached to each post with a double guy 
of 14-gauge steel wire.  The portion of the wire in contact with the tree shall be encased in a 
hose of a type and length approved by the Engineer. 
 
During the life of the contract, within 72 hours the Contractor shall straighten any tree that 
deviates from a plumb position.  The Contractor shall adjust backfill compaction and install or 
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adjust bracing on the tree as necessary to maintain a plumb position.  Replacement trees shall 
not be braced. 
 
Delete the second sentence of the first paragraph of Article 253.14 Period of 
Establishment and substitute the following: 
 
This period shall begin in April and end in November of the same year.   
 
Delete the first paragraph of Article 253.15 Plant Care and substitute the following: 
 
During the period of establishment, the Contractor shall properly care for all plants including 
weeding, watering, adjusting of braces, repair of water saucers, pruning, cultivating, tightening, 
and repairing supports, repair of wrapping, and furnishing and applying sprays as necessary to 
keep the plants free of insects and disease, or other work which is necessary to maintain the 
health and satisfactory appearance of the plantings.  The Contractor shall provide plant care a 
minimum of every two weeks, or within 36 hours following notification by the Engineer.  All 
requirements for plant care shall be considered as included in the cost of the contract. 
 
Delete the first paragraph of Article 253.15 Plant Care (a) and substitute with the 
following: 
 
During the period of establishment, watering (initial) shall be performed at least every 30 days 
following installation during the months of May through November and is included in the cost of 
the contract unit price per each for TREES, SHRUBS, or VINES, of the species, root type, and 
plant size specified.  The Contractor shall apply per week a minimum of 15 gallons of water per 
tree, 10 gallons per large shrub, 5 gallons per small shrub, and 2 gallons per vine. 
 
Additional watering will be done once a week (3 times a month) following installation during the 
months of May through November.  Any required additional watering in between the regularly 
scheduled (initial) watering(s) will be paid for as Supplemental Watering. 
 
Special consideration in determining water needs must be given during extreme weather 
conditions or if plants exhibit any signs of stress in between the regularly scheduled every thirty-
day watering during the period of establishment.  Water immediately if plants show signs of 
wilting or if top (1) inch to two (2) inches of soil is dry.  Water to ensure that moisture penetrates 
throughout the root zone, including the surrounding soil, and only as frequently as necessary to 
maintain healthy growth.  Do not overwater. 
 
The Engineer may direct the Contractor to adjust the watering rate and frequency depending 
upon weather conditions.  Should excess moisture prevail, the Engineer may delete any or all 
the additional watering cycles. 
 
Add the following to Article 253.15 Plant Care (c): 
 
The contractor shall correct any vine growing across the ground plane that should be growing 
up desired vertical element (noise wall, retaining wall, fence, knee wall, etc.).  Work may include 
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but is not limited to carefully weaving vines through fence and/or taping vines to vertical 
elements. 
 
Add the following to Article 253.15 Plant Care (d): 
 
The Contractor shall inspect all trees, shrubs, and vines for pests and diseases at least every 
two weeks during the months of initial planting through final acceptance.  Contractor must 
identify and monitor pest and diseases and determine action required to maintain the good 
appearance, health, and top performance of all plant material.  Contractor shall notify the 
Engineer with their inspection findings and recommendations within twenty-four (24) hours of 
findings.  The recommendations for action by the Contractor must be reviewed and by the 
Engineer for approval/rejection.  All approved corrective activities will be considered as included 
in the cost of the contract and shall be performed within thirty-six (36) hours following 
notification by the Engineer. 
 
Add the following to Article 253.16 Method of Measurement: 
 
Pre-emergent Herbicide will be measured for payment as specified in Weed Control, Pre-
emergent Granular Herbicide. 
 
Additional Watering will be measured for payment as specified in Supplemental Watering. 
 
Delete Article 253.17 Basis of Payment and substitute the following: 
 
This work will be paid for at the contract unit price per each for TREES, SHRUBS, or VINES, of 
the species, root type, and plant size specified, and per unit for SEEDLINGS.  The unit price 
shall include the cost of all materials, equipment, labor, plant care, removal, disposal, and 
incidentals required to complete the work as specified herein and to the satisfaction of the 
Engineer.  Payment will be made according to the following schedule: 
 
 (a)  Initial Payment.  Upon completion of planting, mulching, wrapping, and  
                 bracing, 75 percent of the pay item(s) will be paid. 
 
 (b)  Final Payment.  Upon inspection and acceptance of the plant material, or       
                 upon execution of a third-party bond, the remaining 25 percent of the pay  
                 item(s) will be paid.” 
 
 (c)  The placement of Pre-emergent Herbicide shall be paid for at the contract  
       unit price for WEED CONTROL, PRE-EMERGENT GRANULAR  
       HERBICIDE. 
 
 (d)  Additional Watering will be paid for as specified in SUPPLEMENTAL       
                 WATERING. 
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PROTECTION OF EXISTING TREES 

 
The Contractor shall be responsible for taking measures to minimize damage to the tree limbs, 
tree trunks, and tree roots at each work site.  All such measures shall be included in the contract 
price for other work except that payment will be made for TEMPORARY FENCE, TREE TRUNK 
PROTECTION, TREE ROOT PRUNING, and TREE PRUNING. 
 
The Contractor shall coordinate with the village forester or arborist (Roadside Development Unit 
847.705.4171) prior to the start of construction to do a walk through and determine which trees 
or shrubs are to be protected, method of protection, and determine type of work to minimize 
damage to the tree. 
 
All work, materials and equipment shall conform to Section 201 and 1081 of the Standard 
Specifications except as modified herein. 
 
A. Earth Saw Cut of Tree Roots (Root Pruning): 
 
 1.  Whenever proposed excavation falls within a drip-line of a tree, the   
  Contractor shall: 
 
  a.   Root prune 6-inches behind and parallel to the proposed edge of trench a 
   neat, clean vertical cut to a minimum depth directed by the Engineer  
   through all affected tree roots. 
 

b. Root prune to a maximum width of 4-inches using a reciprocating saw 
blade for cutting tree roots or similar cutting machine.  Trenching 
machines will not be permitted. 

 
  c. Exercise care not to cut any existing utilities. 
 
  d. If during construction it becomes necessary to expose tree roots which  
   have not been precut, the Engineer shall be notified and the Contractor  
   shall provide a clean, vertical cut at the proper root location, nearer the  
   tree trunk, as necessary, by means of hand-digging and trimming with  
   chain saw or hand saw.  Ripping, shredding, shearing, chopping, or  
   tearing will not be permitted.  
 
  e. Top Pruning:  When thirty percent (30%) or more of the root zone is  
   pruned, an equivalent amount of the top vegetative growth or the plant  
   material shall be pruned off within one (1) week following root pruning. 
 
 2. Whenever curb and gutter is removed for replacement, or excavation for removal 
  of or construction of a structure is within the drip line/root zone of a tree, the  
  Contractor shall: 
 
  a. Root prune 6-inches behind the curbing so as to neatly cut the tree roots. 
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  b. Depth of cut shall be 12 inches for curb removal and replacement and 24  
   inches for structural work.  Any roots encountered at a greater depth  
   shall be neatly saw cut at no additional cost. 
 
  c. Locations where earth saw cutting of tree roots is required will be marked  
   in the field by the Engineer. 
 
 3. All root pruning work is to be performed through the services of a licensed  
  arborist to be approved by the Engineer.  
 
Root pruning will be paid for at the contract unit price each for TREE ROOT PRUNING, which 
price shall be payment for all labor, materials, and equipment. 
 
Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO 
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which price shall 
include labor, materials, and equipment. 
 
B. Temporary Fence: 
 
 1. The Contractor shall erect a temporary fence around all trees within the   
  construction area to establish a “tree protection zone” before any work begins or  
  any material is delivered to the jobsite.  No work is to be performed (other than  
  root pruning), materials stored, or vehicles driven or parked within the “tree  
  protection zone”. 
 
 2. The exact location and establishment of the “tree protection zone” fence shall be  
  approved by the Engineer prior to setting the fence. 
 
 3. The fence shall be erected on three sides of the tree at the drip-line of the tree  
  or as determined by the Engineer. 
 
 4. All work within the “tree protection zone” shall have the Engineer’s prior   
  approval.  All slopes and other areas not regarded should be avoided so that  
  unnecessary damage is not done to the existing turf, tree root system ground  
  cover.  
 
 5. The grade within the “tree protection zone” shall not be changed unless   
  approved by the Engineer prior to making said changes or performing the work. 
 
The fence shall be similar to wood lath snow fence (48 inches high), plastic poly-type or and 
other type of highly visible barrier approved by the Engineer.  This fence shall be properly 
maintained and shall remain up until final restoration unless the Engineer directs removal 
otherwise.  Tree fence shall be supported using T-Post style fence posts.  Utilizing re-bar as a 
fence post will not be permitted. 
 
Temporary fence will be paid for at the contract unit price per foot for TEMPORARY FENCE, 
which price shall include furnishing, installing, maintaining, and removing. 
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C. Tree Trunk Protection: 
 

1. The Contractor shall erect trunk protection around all trees within the   
construction area to prevent damage to the trunk of the tree when temporary  
fence is not an option before any work begins or any material is delivered to the 
jobsite.  No work is to be performed (other than root pruning), materials stored, or 
vehicles driven or parked within the “tree protection zone”. 

 
 2. The 2 inch x 8 inch x 8 foot boards shall be banded continuously around the  

trunk of each tree to prevent scarring of the trees shown on the plans or  
designated by the Engineer. 
 

3. Multi-stem trees, saplings, and shrubs to be protected within the area of  
construction, temporary fence may be used for trunk protection. 
  

Tree trunk protection will be paid for at the contract unit price per each for TREE TRUNK 
PROTECTION), which price shall include materials, installation, and removal. 
 
D. Tree Limb Pruning: 
 

1. The Contractor shall inspect the work site in advance and arrange with the 
Roadside Development Unit (847.705.4171) and/or village forester or arborist to 
have any tree limbs pruned that might be damaged by equipment operations at 
least one week prior to the start of construction.  Any tree limbs that are broken 
by construction equipment after the initial pruning must be pruned correctly within 
72 hours. 

 
 2. Top Pruning:  When thirty percent (30%) or more of the root zone of a tree is  
  pruned, an equivalent amount of the top vegetative growth or the plant material  
  shall be pruned off within one (1) week following root pruning. 
 
Tree limb pruning will be paid for at the contract unit price per each for TREE PRUNING (1 TO 
10 INCH DIAMETER) and/or TREE PRUNING (OVER 10 INCH DIAMETER), which price shall 
include labor, materials, and equipment. 
 
E. Removal of Driveway Pavement and Sidewalk: 
 
 1. In order to minimize the potential damage to the tree root system(s), the   
  Contractor will not be allowed to operate any construction equipment or   
  machinery within the “tree protection zone” located between the curb or edge of  
  pavement and the right-of-way property line. 
 

2. Sidewalk to be removed in the areas adjacent to the “tree protection zones” shall 
be removed with equipment operated from the street pavement.  Removal shall 
be done by excavation equipment, or by hand, or a combination of these 
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methods. The method of removal shall be approved by the Engineer prior to 
commencing any work. 

 
 3. Any pavement or pavement related work that is removed shall be immediately  
  disposed of from the area and shall not be stockpiled or stored within the   
  parkway area under any circumstances. 
 
F. Backfilling: 
 
 1. Prior to placing the topsoil and/or sod, in areas outside the protection zone, the  
  existing ground shall be disked to a depth no greater than one (1”), unless  
  otherwise directed by the Engineer.  No grading will be allowed within the drip- 
  line of any tree unless directed by the Engineer. 
 
G. Damages: 
 
 1. In the event that a tree not scheduled for removal is injured such that potential  
  irreparable damage may ensure, as determined by the Roadside Development  
  Unit, the Contractor shall be required to remove the damage tree and replace it  
  on a three to one (3:1) basis, at his own expense.  The Roadside Development  
  Unit will select replacement trees from the pay items already established in the  
  contract. 
 
 2. The Contractor shall place extreme importance upon the protection and care of  
  trees and shrubs which are to remain during all times of this improvement.  It is  
  of paramount importance that the trees and shrubs which are to remain are  
  adequately protected by the Contractor and made safe from harm and potential  
  damage from the operations and construction of this improvement.  If the   
  Contractor is found to be in violation of storage or operations within the “tree  
  protection zone” or construction activities not approved by the Engineer, a  
  penalty shall be levied against the Contractor with the monies being deducted  
  from the contract.  The amount of the penalty shall be two hundred fifty dollars  
  ($250.00) per occurrence per day. 

SUPPLEMENTAL WATERING 
 
Modified July 16, 2025 
 
This work will include watering sod, trees, shrubs, vines, and perennials at the rates specified 
and as directed by the Engineer. 
 
Schedule:  Watering will only begin after the successful completion of all period of establishment 
requirements.  However, if plant material requires additional watering due to extreme weather 
(drought/high temperatures) supplemental watering may be used to water during the period of 
establishment. 
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Water trees, shrubs, and vines every 7 days throughout the growing season (April 1 to 
November 30).  Water perennials, plugs, and sod a minimum of twice a week.  The Engineer 
may direct the Contractor to adjust the watering rate and frequency depending upon weather 
conditions.  Do not overwater. 
 
Watering must be completed in a timely manner.  When the Engineer directs the Contractor to 
do supplemental watering, the Contractor must begin the watering operation within 24 hours of 
notice.  The Contractor shall give an approximate time window of when they will begin at 
the work location to the Engineer.  The Engineer shall be present during the watering 
operation.  A minimum of 10 units of water per day must be applied until the work is complete.   
 
Should the Contractor fail to complete the work on a timely basis or within such extended times 
as may have been allowed by the Department, the Contractor shall be liable to the Department 
liquidated damages as outlined in the “Failure to Complete Plant Care and Establishment 
Work on Time” special provision.  

 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said 
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into 
account the loss of the trees if the watering is delayed.  The Department shall not be required to 
provide any actual loss in order to recover these liquidated damages provided herein, as said 
damages are very difficult to ascertain.  Furthermore, no provision of this clause shall be 
construed as a penalty, as such is not the intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
 
Source of Water:  The Contractor shall notify the Engineer of the source of water used and 
provide written certification that the water does not contain chemicals harmful to plant growth. 
 
Rate of Application:  The normal rates of application for watering are as follows. The Engineer 
will adjust these rates as needed depending upon weather conditions. 
 
 35 gallons per tree  
 25 gallons per large shrub 
 15 gallons per small shrub 
 4 gallons per vine 
 6 gallons per square yard for Perennial Beds  
 27 gallons per square yard for Sodded Areas 
 
Method of Application:  A spray nozzle that does not damage small plants must be used when 
watering all vegetation.  Water shall be applied at the base of the plant to keep as much water 
as possible off plant leaves.  An open hose may be used to water trees, shrubs, and seedlings if 
mulch and soil are not displaced by watering.  The water shall be applied to individual plants in 
such a manner that the plant hole shall be saturated without allowing the water to overflow 
beyond the earthen saucer.  Watering of plants in beds shall be applied in such a manner that 
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all plant holes are uniformly saturated without allowing the water flow beyond the periphery of 
the bed.  Water shall slowly infiltrate into soil and completely soak the root zone.  The 
Contractor must supply metering equipment as needed to assure the specified application rate 
of water. 
 
Method of Measurement:  Supplemental watering will be measured in units of 1000 gallons of 
water applied as directed.   
 
Basis of Payment:  This work will be paid for at the contract unit price per unit of 
SUPPLEMENTAL WATERING, measured as specified.  Payment will include the cost of all 
water, equipment and labor needed to complete the work specified herein and to the satisfaction 
of the Engineer. 

FAILURE TO COMPLETE PLANT CARE AND ESTABLISHMENT WORK ON TIME 
 
Should the Contractor fail to complete the plant care and/or supplemental watering  work within 
the scheduled time frame as specified in the Special Provision for “Planting Woody Plants” and 
“Supplemental Watering“, or within 24 hours notification from the Engineer, or within such 
extended times as may have been allowed by the Department, the Contractor shall be liable to 
the Department in the amount of: 
 

• $50.00 per tree/per day 
• $40.00 per large shrub/per day 
• $35.00 per small shrub/per day 
• $20.00 per vine/per day 
• $20.00 per perennial/per day 
• $20.00 per sq yd sod/per day 

 
not as penalty but as liquidated damages, for each calendar day or a portion thereof of overrun 
in the contract time or such extended time as may have been allowed. 
 
In fixing the damages as set out herein, the desire is to establish a mode of calculation for the 
work since the Department’s actual loss, in the event of delay, cannot be predetermined, would 
be difficult of ascertainment, and a matter of argument and unprofitable litigation.  This said 
mode is an equitable rule for measurement of the Department’s actual loss and fairly takes into 
account the loss of the tree(s) if the watering or plant care is delayed.  The Department shall not 
be required to provide any actual loss in order to recover these liquidated damages provided 
herein, as said damages are very difficult to ascertain.  Furthermore, no provision of this clause 
shall be construed as a penalty, as such is not the intention of the parties.   
 
A calendar day is every day shown on the calendar and starts at 12:00 midnight and ends at the 
following 12:00 midnight, twenty-four hours later. 
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GENERAL ELECTRICAL REQUIREMENTS 
Effective:   January 1, 2025 
 
This special provision replaces Articles 801.01 – 801.07, 801.09 – 801-16 of the Standard 
Specifications. 
 
Definition.  Codes, standards, and industry specifications cited for electrical work shall be by 
definition the latest adopted version thereof, unless indicated otherwise. 

 
Materials by definition shall include electrical equipment, fittings, devices, motors, appliances, 
fixtures, apparatus, all hardware and appurtenances, and the like, used as part of, or in 
connection with, electrical installation. 

 
Standards of Installation.  Materials shall be installed according to the manufacturer’s 
recommendations, the NEC, OSHA, the NESC, and AASHTO’s Standard Specifications for 
Structural Supports for Highway Signs, Luminaires, and Traffic Signals. 

 
All like materials shall be from the same manufacturer.  Listed and labeled materials shall be 
used whenever possible.  The listing shall be according to UL or an approved equivalent. 
 
Safety and Protection.  Safety and protection requirements shall be as follows. 

 
Safety.  Electrical systems shall not be left in an exposed or otherwise hazardous condition.  All 
electrical boxes, cabinets, pole handholes, etc. which contain wiring, either energized or non-
energized, shall be closed or shall have covers in place and be locked when possible, during 
nonworking hours. 
 
Protection.  Electrical raceway or duct openings shall be capped or otherwise sealed from the 
entrance of water and dirt.  Wiring shall be protected from mechanical injury. 

 
Equipment Grounding Conductor.  All electrical systems, materials, and appurtenances shall 
be grounded.  Good ground continuity throughout the electrical system shall be assured, even 
though every detail of the requirements is not specified or shown.  Electrical circuits shall have a 
continuous insulated equipment grounding conductor.  When metallic conduit is used, it shall be 
bonded to the equipment grounding conductor, but shall not be used as the equipment 
grounding conductor. 

 
Detector loop lead-in circuits, circuits under 50 volts, and runs of fiber optic cable will not require 
an equipment grounding conductor. 

 
Where connections are made to painted surfaces, the paint shall be scraped to fully expose 
metal at the connection point.  After the connection is completed, the paint system shall be 
repaired to the satisfaction of the Engineer. 

 
Bonding of all boxes and other metallic enclosures throughout the wiring system to the 
equipment grounding conductor shall be made using a splice and pigtail connection.  
Mechanical connectors shall have a serrated washer at the contact surface. 
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All connections to structural steel or fencing shall be made with exothermic welds.  Care shall 
be taken not to weaken load carrying members.  Where connections are made to epoxy coated 
reinforcing steel, the epoxy coating shall be sufficiently removed to facilitate a mechanical 
connection.  The epoxy coating shall be repaired to the satisfaction of the Engineer.  Where 
connections are made to insulated conductors, the connection shall be wrapped with at least 
four layers of electrical tape extended 6 in. (150 mm) onto the conductor insulation. 

 
Submittals.  At the preconstruction meeting, the Contractor shall submit a written listing of 
manufacturers for all major electrical and mechanical items.  The list of manufacturers shall be 
binding, except by written request from the Contractor and approval by the Engineer.  The 
request shall include acceptable reasons and documentation for the change. 

 
Within 30 calendar days after contract execution, the Contractor shall submit, for 
approval, through the method as directed in the pre-construction meeting. Submittals for 
the materials for each individual pay item shall be complete in every respect.  Submittals which 
include multiple pay items shall have all submittal material for each item or group of items 
covered by a particular specification, grouped together and the applicable pay item identified.  
Various submittals shall, when taken together, form a complete coordinated package.  A partial 
submittal will be returned without review unless prior written permission is obtained from the 
Engineer. 
 
Submittals shall be provided for all items used, temporary and permanent, for review and 
approval. 
 
Equipment which will be owned and maintained by a local agency other than the State shall be 
reviewed and approved by that agency prior to submittal to the State. The submittal to the State 
shall include any comments made by the local agency. 
 
Each PDF document must be a vector format PDF from the originating supplier or program and 
not scanned images. 
 
The submittal must clearly identify the specific model number or catalog number of the item 
being proposed. 
 
The submittal shall be properly identified by Pay Item Number, Contractor, route, section, 
county, and contract number. 

 
The Contractor shall have reviewed the submittal material and affixed the Contractor’s 
stamp of approval, with date and signature, for each individual item prior to submittal.  
The Contractor’s approval stamp shall be the first page of the submittal. 

 
Illegible print, incompleteness, inaccuracy, or lack of coordination will be grounds for rejection. 

 
Items from multiple disciplines shall not be combined on a single submittal and 
transmittal.  Items for lighting, signals, surveillance, and CCTV must be in separate 
submittals since they may be reviewed by various personnel in various locations. 
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The Department may provide a list of pay items broken out by discipline upon request for a 

particular contract. In general, the disciplines are as follows: 

Discipline Typical Items 

ITS 

CCTV 
CCTV structures 
Communication vaults 
Fiber optic 
Fiber optic duct 
Network equipment 

Lighting 

Breakaway devices 
Light poles 
Light tower 
Lighting cables 
Lighting controllers 
Luminaires 
Unit duct 

Pump Station All pump station equipment 
Signing Signing 

Surveillance 

Loop cables 
Detector equipment & associated structures 
Ramp metering & associated structures 
Wireless pavement sensors and assoc. structures 
Radar detection 
Data Probing 
Handholes 
Dynamic Message Signs (DMS) 

Traffic Signal 

Controllers/Cabinets 
Handholes 
Illuminated signs 
Pedestrian Push Buttons 
Signal Cable 
Signal Detectors 
Signal Heads 
Signal Loop Cable 
Signal Modules 
Signal Structures 

Local Roads Lighting Same as lighting 
Local Roads Traffic Signal Same as traffic signal 
 
 
Discipline with the predominate 
amount of work in contract or ask 
Engineer. 
 

 
 
Raceways 
Electric cables 
Junction boxes 

 
The Engineer will review the submittals for conformance with the design concept of the project 
according to Article 105.04 and the following.  The Engineer will stamp the drawings indicating 
their status as “Approved”, “Approved as Noted”, “Disapproved”, “incomplete”, or “Information 
Only”.  Since the Engineer’s review is for conformance with the design concept only, it shall be 
the Contractor’s responsibility to coordinate the various items into a working system as 
specified.  The Contractor shall not be relieved from responsibility for errors or omissions in the 
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shop, working, or layout drawings by the Engineer’s approval thereof.  The Contractor shall still 
be in full compliance with contract and specification requirements. 

 
All submitted items reviewed and marked “Disapproved”, “Incomplete” or “Approved as Noted” 
shall be resubmitted by the Contractor in their entirety, unless otherwise indicated within the 
submittal comments. 

 
Work shall not begin until the Engineer has approved the submittal.  Material installed prior to 
approval by the Engineer, will be subject to removal and replacement at no additional cost to the 
Department. 

 
Certifications.  When certifications are specified and are available prior to material 
manufacture, the certification shall be included in the submittal information.  When specified and 
only available after manufacture, the submittal shall include a statement of intent to furnish 
certification.  All certificates shall be complete with all appropriate test dates and data. 

 
Authorized Project Delay.  See Article 801.08 

 
Maintenance transfer and Preconstruction Inspection: 

 
General.  Before performing any excavation, removal, or installation work (electrical or otherwise) 
at the site, the Contractor shall request a maintenance transfer and preconstruction site 
inspection, to be held in the presence of the Engineer and a representative of the party or parties 
responsible for maintenance of any electrical systems (lighting, ITS, Pump Station, Surveillance, 
and traffic control systems) which may be affected by the work.  The request for the maintenance 
transfer and preconstruction inspection shall be made no less than fourteen (14) calendar days 
prior to the desired inspection date.  The maintenance transfer and preconstruction inspection 
shall: 

 
Establish the procedures for formal transfer of maintenance responsibility required for the 
construction period. 

 
Establish the approximate location and operating condition of the electrical systems which may 
be affected by the work. 

 
Marking of Existing Cable Systems.  The party responsible for maintenance of any existing 
electrical systems at the project site will, at the Contractor's request, mark and/or stake, once per 
location, all underground cable routes owned or maintained by the State.  A project may involve 
multiple "locations" where separated electrical systems are involved (i.e. different controllers).  
The markings shall be taken to have a horizontal tolerance of at least 1 foot (304.8 mm) to either 
side.  The request for the cable locations and marking shall be made at the same time the request 
for the maintenance transfer and preconstruction inspection is made.  The Contractor shall 
exercise extreme caution where existing buried cable runs are involved.  The markings of existing 
systems are made strictly for assistance to the Contractor and this does not relieve the Contractor 
of responsibility for the repair or replacement of any cable run damaged in the course of his work, 
as specified elsewhere herein.  Note that the contractor shall be entitled to only one request for 
location marking of existing systems and that multiple requests may only be honored at the 
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contractor's expense.  No locates will be made after maintenance is transferred unless it is at the 
contractor’s expense. 

 
Condition of Existing Systems.  The Contractor shall conduct an inventory of all existing electrical 
system equipment within the project limits, which may be affected by the work, making note of any 
parts which are found broken or missing, defective or malfunctioning.  Megger and load readings 
shall be taken for all existing circuits which will remain in place or be modified.  If a circuit is to be 
taken out in its entirety, then readings do not have to be taken.   The inventory and test data shall 
be reviewed with and approved by the Engineer and a record of the inventory shall be submitted 
to the Engineer for the record.  Without such a record, all systems transferred to the Contractor for 
maintenance during construction shall be returned at the end of construction in complete, fully 
operating condition.” 
 
Maintenance and Responsibility During Construction. 

 
Lighting Operation and Maintenance Responsibility.  The scope of work shall include the 
assumption of responsibility for the continuing operation and maintenance of the existing, 
proposed, temporary, sign and navigation lighting, or other lighting systems and all appurtenances 
affected by the work as specified elsewhere herein.  Maintenance of lighting systems is specified 
elsewhere and will be paid for separately. 
 
The proposed lighting system must be operational prior to opening the roadway to traffic unless 
temporary lighting exists which is designed and installed to properly illuminate the roadway. 
 
Electrical Infrastructure During Construction.  The scope of work shall include locating and 
marking the proposed underground infrastructure installed in this contract. 

 
Energy and Demand Charges.  The payment of basic energy and demand charges by the electric 
utility for existing lighting which remains in service will continue as a responsibility of the Owner, 
unless otherwise indicated.  Unless otherwise indicated or required by the Engineer duplicate 
lighting systems (such as temporary lighting and proposed new lighting) shall not be operated 
simultaneously at the Owner's expense and lighting systems shall not be kept in operation during 
long daytime periods at the Owner's expense.  Upon written authorization from the Engineer to 
place a proposed new lighting system in service, whether the system has passed final acceptance 
or not, (such as to allow temporary lighting to be removed), the Owner will accept responsibility for 
energy and demand charges for such lighting, effective the date of authorization.  All other energy 
and demand payments to the utility shall be the responsibility of the Contractor until final 
acceptance. 
 
Damage to Electrical Systems.  Should damage occur to any existing electrical systems 
through the Contractor’s operations, the Engineer will designate the repairs as emergency or 
non-emergency in nature. 
 
Emergency repairs shall be made by the Contractor, or as determined by the Engineer, the 
Department, or its agent.  Non-emergency repairs shall be performed by the Contractor within 
six working days following discovery or notification.  All repairs shall be performed in an 
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expeditious manner to assure all electrical systems are operational as soon as possible.  The 
repairs shall be performed at no additional cost to the Department. 
 
Lighting.  An outage will be considered an emergency when three or more lights on a circuit or 
three successive lights are not operational.  Knocked down materials, which result in a danger 
to the motoring public, will be considered an emergency repair. 
 
Temporary aerial multi-conductor cable, with grounded messenger cable, will be permitted if it 
does not interfere with traffic or other operations, and if the Engineer determines it does not 
require unacceptable modification to existing installations. 
 
Marking Proposed Locations.  The Contractor shall mark or stake the proposed locations of 
all poles, cabinets, junction boxes, pull boxes, handholes, cable routes, pavement crossings, 
and other items pertinent to the work.  A proposed location inspection by the Engineer shall be 
requested prior to any excavation, construction, or installation work after all proposed 
installation locations are marked.  Any work installed without location approval is subject to 
corrective action at no additional cost to the Department. 

 
Inspection of electrical work.  Inspection of electrical work shall be according to Article 105.12 
and the following. 

 
Before any splice, tap, or electrical connection is covered in handholes, junction boxes, light 
poles, or other enclosures, the Contractor shall notify and make available such wiring for the 
Engineer’s inspection. 
 
Testing. 
 
General. Before final inspection, the electrical work shall be tested.  Tests may be made 
progressively as parts of the work are completed or may be made when the work is complete.  
Tests shall be made in the presence of the Engineer.  Items which fail to test satisfactorily shall 
be repaired or replaced.  Tests shall include checks of control operation, system voltages, cable 
insulation, and ground resistance and continuity. 

 
The forms for recording test readings will be available from the Engineer in electronic format.  
The Contractor shall provide the Engineer with a written report of all test data including the 
following: 

 
• Voltage Tests 
• Amperage Tests 
• Insulation Resistance Tests 
• Continuity tests 
• Resistance of Grounding Electrodes 
• Detector Loop Tests 
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Lighting systems.  The following tests shall be made. 
 

(1) Voltage Measurements.  Voltages in the cabinet from phase to phase and phase to 
neutral, at no load and at full load, shall be measured and recorded.  Voltage 
readings at the last termination of each circuit shall be measured and recorded. 

 
(2) Insulation Resistance.  Insulation resistance to ground of each circuit at the cabinet 

shall be measured and recorded with all loads disconnected. Prior to performance of 
the insulation resistance test, the Contractor shall remove all fuses within all light 
pole bases on a circuit to segregate the luminaire loads.  

 
On tests of new cable runs, the readings shall exceed 50 megohms for phase and 
neutral conductors with a connected load over 20A and shall exceed 100 megohms 
for conductors with a connected load of 20A or less. 
 
On tests of cable runs which include cables which were existing in service prior to 
this contract, the resistance readings shall be the same or better than the readings 
recorded at the maintenance transfer at the beginning of the contract.  
Measurements shall be taken with a megohm meter approved by the Engineer. 
 

(3) Loads.  The current of each circuit, phase main, and neutral shall be measured and 
recorded.  The Engineer may direct reasonable circuit rearrangement.  The current 
readings shall be within ten percent of the connected load based on material ratings. 

 
(4) Ground Continuity.  Resistance of the system ground as taken from the farthest 

extension of each circuit run from the controller (i.e. check of equipment ground 
continuity for each circuit) shall be measured and recorded.  Readings shall not 
exceed 2.0 ohms, regardless of the length of the circuit. 

 
(5) Resistance of Grounding Electrodes.  Resistance to ground of all grounding 

electrodes shall be measured and recorded.  Measurements shall be made with a 
ground tester during dry soil conditions as approved by the Engineer.  Resistance to 
ground shall not exceed 10 ohms. 

 
Surveillance. The following tests shall be made in addition to the lighting system test above.  

 
(1) Detector Loops.  Before and after permanently securing the loop in the pavement, 

the resistance, inductance, resistance to ground, and quality factor for each loop and 
lead-in circuit shall be tested. 

 
(2) The loop and lead-in circuit shall have an inductance between 20 and 

2500 microhenries. 
 
(3) The resistance to ground shall be a minimum of 50 megohms under any conditions 

of weather or moisture. 
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(4) The continuity test of the loop and loop lead-in shall not have a resistance greater 
than two (2) ohms 

 
(5) The quality factor (Q) shall be 5 or greater. 
 
Loops which fail to test satisfactorily shall be repaired or replaced. 
 
Telecommunication Cable.  Once the telecommunication cable is installed complete with 
all cable terminations complete the Contractor shall request an end-to-end test.  The 
Contractor shall request the end-to-end test at least 7 days in advance to the TSC 
Engineer.  Any lane closures and/or any other safety measures that need to be taken 
shall be provided for by the Contractor and shall be considered incidental to the cost of 
this item.  The type of test performed shall be an end-to-end test with Halcyon type 
equipment transmitting and receiving at each end of the cable.  Each pair shall be 
tested, and the results shall be recorded and submitted to the Engineer.  If any results 
don't fall within the requirements set forth in (REA) PE-39, the Contractor shall correct 
and re-test that cable pair.  Traffic Systems will tolerate only one pair out of every 100 
pair of cable that doesn't meet or exceed specifications set forth in (REA) PE-39. 
 
Wireless In-Pavement Detection Systems shall be tested in accordance with the 
approved testing procedures provided in the catalog cut submittal. 
 

Fiber Optic Systems.   
 

The Contractor shall submit detailed test procedures for approval by the Engineer.  All 
fibers (terminated and un-terminated) shall be tested bi-directionally at both 1310 nm 
and 1550 nm with both an Optical Time Domain Reflectometer (OTDR) and a power 
meter with an optical source.  For testing, intermediate breakout fibers may be 
concatenated and tested end-to-end.  Any discrepancies between the measured results 
and these specifications will be resolved to the satisfaction of the Engineer. 

 
Fibers which are not to be terminated shall be tested with a temporary fusion spliced 
pigtail fiber.   Mechanical splice or bare fiber adapters are not acceptable.  
 
The Contractor shall provide the date, time and location of any tests required by this 
specification to the Engineer at least 5 working (7 calendar) days before performing the 
test.  Included with the notification shall be a record drawing of the installed fiber optic 
cable system.  The drawings shall indicate actual installed routing of the cable, the 
locations of splices, and locations of cable slack with slack quantities identified. 
 
Upon completion of the cable installation, splicing, and termination, the Contractor shall 
test all fibers for continuity, events above 0.1 dB, and total attenuation of the cable. The 
test procedure shall be as follows: 
 
A Certified Technician utilizing an Optical Time Domain Reflectometer (OTDR) and 
Optical Source/Power Meter shall conduct the installation test.  The test equipment used 
shall have been calibrated within the last two years.  Documentation shall be provided. 
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The Technician is directed to conduct the test using the standard operating procedures 
defined by the manufacturer of the test equipment.  All fibers installed shall be tested in 
both directions. 
 
A fiber ring or fiber box shall be used to connect the OTDR to the fiber optic cable under 
test at both the launch and receive ends.  The tests shall be conducted at 1310 and 
1550 nm for all fibers. 
 
All testing shall be witnessed by the IDOT Engineer, and a copy of the test results (CD 
ROM or USB Drive) shall be submitted on the same day of the test.  Hardcopies shall be 
submitted as described herein with copies on CD ROM or USB Drive. 
 
At the completion of the test, the Contractor shall provide copies of the documentation of 
the test results to the Project Engineer. The test documentation shall be submitted as 
two bound copies and three CD ROM, or USB drive copies, and shall include the 
following: 

 
 

Cable & Fiber Identification: 
 

• Cable ID • Operator Name 
• Cable Location - beginning and end 

point 
• Date & Time 

• Fiber ID, including tube and fiber color • Setup Parameters 
• Wavelength • Range (OTDR) 
• Pulse width (OTDR) • Scale (OTDR) 

• Refractory index (OTDR) 
• Setup Option chosen to pass OTDR “dead 

zone” 

 
Test Results shall include: 

 
• OTDR Test results • Measured Length (Cable Marking) 
• Total Fiber Trace • Total Length (OTDR) 

• Splice Loss/Gain 
• Optical Source/Power Meter Total 

Attenuation (dB/km) 
• Events > 0.10 dB  

 
 
Sample Power Meter Tabulation: 

 
Power Meter Measurements (dB) 

Location Fiber 
No. 

Cable 
Length 

(km) 

A to B B to A 
Bidirectional 

Average 

A B 1310 nm 1550 nm 1310 nm 1550 nm 1310 nm 1550 nm 

  1        
          
          
  2        

Maximum Loss       
Minimum Loss       
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The OTDR test results file format must be Bellcore/Telcordia compliant according 
to GR-196-CORE Issue 2, OTDR Data Standard, GR 196, Revision 1.0, GR 196, 
Revision 1.1, GR 196, Revision 2.0 (SR-4731) in a “.SOR” file format.  A copy of the 
test equipment manufacture’s software to read the test files, OTDR and power, 
shall be provided to the Department.  These results shall also be provided in tabular 
form, see sample below: 

 
Sample OTDR Summary 

Cable 
Designation: 

TCF-IK-03 
OTDR 

Location: 
Pump Sta. 67 Date: 1/1/00 

Fiber 
Number 

Event 
Type 

Event 
Location 

Event Loss (dB) 

1310 nm 1550 nm 

1 Splice 23500 Ft. .082 .078 

1 Splice 29000 Ft. .075 .063 

2 Splice 29000 Ft. .091 .082 

3 Splice 26000 Ft. .072 .061 

3 Bend 27000 Ft. .010 .009 

 
The following shall be the criteria for the acceptance of the cable: 

 
Upon completing all splicing operations for a cable span, the Contractor shall measure 
the mean bi-directional loss at each splice using an Optical Time Domain Reflectometer. 

 
When splices are made between identical cables (same manufacturer and cable type) 
the average optical loss of each splice shall not exceed 0.10 dB.  The average is 
determined by measuring the splice loss in both directions with an OTDR, adding the 
two readings, and dividing by two.  Testing should be performed for both the 1310 and 
1550 nm wavelengths.  No individual splice loss measured in a single direction shall 
exceed 0.15 dB. 

 
When splices are made between cables containing fibers of different mode field 
diameters, the average optical loss of each splice shall not exceed 0.50 dB.  The 
average is determined by measuring the splice loss in both directions with an OTDR, 
adding the two readings, and dividing by two.  Testing should be performed for both the 
1310 and 1550 nm wavelengths.  No individual splice loss measured in a single direction 
shall exceed 0.6 dB. 
 
The Contractor shall measure the end-to-end attenuation of each fiber, from connector 
to connector, using an optical power meter and source. This loss shall be measured at 
from both directions and shall not exceed 0.5 dB per installed kilometer of single mode 
cable. Measurements shall be made at both 1300 and 1550 nm for single mode cable. 
 
For multimode cable, power meter measurements shall be made at 850 and 1300 nm. 
The end-to-end attenuation shall not exceed 3.8 dB/installed kilometers at 850nm or 1.8 
dB per installed kilometer at 1300nm for multimode fibers. 
 
If the total loss exceeds these specifications, the Contractor shall replace or repair the 
cable run at the no additional cost to the state, both labor and materials. Elevated 
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attenuation due to exceeding the pulling tension, or any other installation operation, 
during installation shall require the replacement of the cable run at no additional cost to 
the State, including labor and materials. 

 
All test results shall be furnished to the Engineer seven working days before the date the 
inspection is scheduled. 

 
Contract Guarantee.  The Contractor shall provide a written guarantee for all electrical work 
provided under the contract for a period of six months after the date of acceptance with the 
following warranties and guarantees. 

 
(a) The manufacturer’s standard written warranty for each piece of electrical material or 

apparatus furnished under the contract.  The warranty for light emitting diode (LED) 
modules, including the maintained minimum luminance, shall cover a minimum of 120 
months from the date of delivery. 

 
(b) The Contractor’s written guarantee that, for a period of six months after the date of final 

acceptance of the work, all necessary repairs to or replacement of said warranted 
material or apparatus for reasons not proven to have been caused by negligence on the 
part of the user or acts of a third party shall be made by the Contractor at no additional 
cost to the Department. 

 
(c) The Contractor’s written guarantee for satisfactory operation of all electrical systems 

furnished and constructed under the contract for a period of six months after final 
acceptance of the work. 

 
The warranty for an uninterruptable power supply (UPS) shall cover a minimum of two years 
from date the equipment is placed in operation; however, the batteries of the UPS shall be 
warranted for full replacement for a minimum of five years. 
 
Record Drawings.  Alterations and additions to the electrical installation made during the 
execution of the work shall be made on the PDF copy of the as-Let documents using a PDF 
editor. Hand drawn notations or markups and scanned plans are not acceptable. These 
drawings shall be updated daily and shall be available for inspection by the Engineer during the 
work.  The record drawings shall include the following: 
 

• Cover Sheet 
• The Electrical Maintenance Contract Management System (EMCMS) location 

designation, i.e. “L” number 
• Summary of Quantities, electrical items only 
• Legends, Schedules, and Notes 
• Plan Sheets 
• Pertinent Details 
• Single Line Diagrams 
• Other useful information useful to locate and maintain the systems. 
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Any modifications to the details shall be indicated.  Final quantities used shall be indicated on the 
Summary of Quantities. Foundation depths used shall also be listed. 
 
As part of the record drawings, the Contractor shall inventory all materials, new or existing, on 
the project and record information on inventory sheets provided by the Engineer. 

 
The inventory shall include: 

 
• Location of Equipment, including rack, chassis, slot as applicable. 
• Designation of Equipment 
• Equipment manufacturer 
• Equipment model number 
• Equipment Version Number 
• Equipment Configuration 

o Addressing, IP or other 
o Settings, hardware or programmed 

• Equipment Serial Number 
 

The following electronic inventory forms are available from the Engineer: 
 

• Lighting Controller Inventory 
• Lighting Inventory 
• Light Tower Inspection Checklist 
• ITS Location Inventory 

 
The information shall be entered in the forms; handwritten entries will not be acceptable; except 
for signatures.  Electronic file shall also be included in the documentation. 
 
When the work is complete, and seven days before the request for a final inspection, the set of 
contract drawings, marked “RECORD DRAWINGS”, shall be submitted to the Engineer for 
review and approval and shall be stamped with the date and the signature of the Contractor’s 
supervising Engineer or Electrician.  The record drawings shall be submitted in PDF format via a 
mutually agreed to electronic format for review and approval.   
 
In addition to the record drawings, PDF copies of the final catalog cuts which have been 
Approved and Approved as Noted with applicable follow-up shall be submitted along with the 
record drawings.  The PDF files shall clearly indicate either by filename or PDF table of 
contents (bookmarks) the respective pay item number.  Specific part or model numbers of 
items which have been selected shall be clearly visible.  
 
During the Final Inspection, the Contractor shall provide three sets of electronically produced 
drawings in a moisture proof pouch to be kept on the inside door of the controller cabinet or other 
location approved by the Engineer. These drawings shall show the final as-built circuit 
orientation(s) of the project in the form of a single line diagram with all equipment designations 
and clearly identified. 
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Final documentation shall be submitted as a complete submittal package, i.e. record drawings, 
test results, inventory, etc. shall be submitted at the same time.  Partial piecemeal submittals will 
be rejected without review. 
 
A total of three hardcopies and two CD-ROMs or USB Drives of the final documentation shall be 
submitted.  The identical material shall also be submitted in the same manner as the catalog cut 
submittals utilizing the following final documentation pay item numbers: 
 

Pay Code Description Discipline 

FDLRD000 Record Drawings - Lighting Lighting 

FDSRD000 Record Drawings - Surveillance Surveillance 

FDTRD000 Record Drawings - Traffic Signal Traffic Signal 

FDIRD000 Record Drawings - ITS ITS 

FDLCC000 Catalog Cuts - Lighting Lighting 

FDSCC000 Catalog Cuts – Surveillance Surveillance 

FDTCC000 Catalog Cuts – Traffic Signal Traffic Signal 

FDICC000 Catalog Cuts - ITS ITS 

FDLWL000 Warranty - Lighting Lighting 

FDSWL000 Warranty - Surveillance Surveillance 

FDTWL000 Warranty - Traffic Signal Traffic Signal 

FDIWL000 Warranty - ITS ITS 

FDLTR000 Test Results - Lighting Lighting 

FDSTR000 Test Results - Surveillance Surveillance 

FDTTR000 Test Results - Traffic Signal Traffic Signal 

FDITR000 Test Results - ITS ITS 

FDLINV00 Inventory - Lighting Lighting 

FDSINV00 Inventory - Surveillance Surveillance 

FDTINV00 Inventory - Traffic Signal Traffic Signal 

FDIINV00 Inventory - ITS ITS 

FDLGPS00 GPS - Lighting Lighting 

FDSGPS00 GPS - Surveillance Surveillance 

FDTGPS00 GPS - Traffic Signal Traffic Signal 

FDIGPS00 GPS - ITS ITS 

 
Record Drawings shall include Marked up plans, controller info, Service Info, Equipment Settings, 
Manuals, Wiring Diagrams for each discipline. 
 
Test results shall be all electrical test results, fiber optic OTDR, and Fiber Optic power meter as 
applicable for each discipline. 
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GPS Documentation.  In addition to the specified record drawings, the Contactor shall record GPS 
coordinates of the following electrical components being installed, modified or being affected in 
other ways by this contract: 

 
• All light poles and light towers. 
• Handholes and vaults. 
• Junction Boxes 
• Conduit roadway crossings. 
• Controllers. 
• Control Buildings. 
• Structures with electrical connections, i.e. DMS, lighted signs. 
• Electric Service locations. 
• CCTV Camera installations. 
• Roadway Surveillance installations. 
• Fiber Optic Splice Locations. 
• Fiber Optic Cables.  Coordinates shall be recorded along each fiber 

optic cable route every 200 feet.   
• Fiber Optic Utility Markers 
• All fiber optic slack locations shall be identified with quantity of slack 

cable included.  When sequential cable markings are available, those 
markings shall be documented as cable marking into enclosure and 
marking out of enclosure. 

• All wireless in-pavement vehicle detectors 
 

Datum to be used shall be North American 1983. 
 

Data shall be provided electronically.  The electronic format shall be compatible with MS Excel.  
Latitude and Longitude shall be in decimal degrees with a minimum of 6 decimal places.   Each 
coordinate shall have the following information: 

 
1. District 
2. Description of item 
3. Designation 
4. Use 
5. Approximate station 
6. Contract Number 
7. Date 
8. Owner 
9. Latitude 
10. Longitude 
11. Comments 

 
A spreadsheet template will be available from the Engineer for use by the Contractor. 
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Accuracy.  Data collected is to be mapping grade.  A handheld mapping grade GPS device shall 
be used for the data collection.  The receiver shall support differential correction and data shall 
have minimum 5 meter accuracy after post processing.  
  
GPS receivers integrated into cellular communication devices, recreational and automotive GPS 
devices are not acceptable. 
 
The GPS shall be the product of an established major GPS manufacturer having been in the 
business for a minimum of 6 years.” 
 
The documents on the CD ROM, or USB Drive shall be organized by the Electrical Maintenance 
Contract Management System (EMCMS) location designation.  If multiple EMCMS locations are 
within the contract, separate folders shall be utilized for each location as follows: 

 

 
 

Extraneous information not pertaining to the specific EMCMS location shall not be included in 
that particular folder and sub-folder. 
 
The inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
 
The Final Acceptance Documentation Checklist shall be completed and is contained elsewhere 
herein. 
 
If CD’s are used they shall be labeled as illustrated in the CD Label Template contained herein. 
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Acceptance.  Acceptance of electrical work will be given at the time when the Department 
assumes the responsibility to protect and maintain the work according to Article 107.30 or at the 
time of final inspection. 

 
When the electrical work is complete, tested, and fully operational, the Contractor shall schedule 
an inspection for acceptance with the Engineer no less than seven working days prior to the 
desired inspection date.  The Contractor shall furnish the necessary labor and equipment to 
make the inspection. 
 
A written record of the test readings taken by the Contractor according to Article 801.13 shall be 
furnished to the Engineer seven working days before the date the inspection is scheduled.  
Inspection will not be made until after the delivery of acceptable record drawings, specified 
certifications, and the required guarantees. 
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START

CONTRACTOR SUBMITS 3 COPIES OF 
FINAL DOCUMENTATION.  R.E. 

TRANSMITS DOCUMENTATION TO 
B.O.T.O.

REVIEW OF FINAL DOCUMENTATION BY 
ENGINEER

DOCUMENTATION 
ACCEPTABLE?

R.E. SENDS COMMENTS 
BACK TO CONTRACTOR

ISSUES?

INSPECTOR SENDS 
COMMENTS TO R.E. AND 
R.E. SENDS COMMENTS 
BACK TO CONTRACTOR

CONTRACTOR, THROUGH B.O.C., 
REQUESTS PRE-FINAL INSPECTION BY 

INSPECTOR

CONTRACTOR PERFORMS CORRECTIVE 
ACTION AND SUBMITTS FINAL 

CORRECTED DOCUMENTATION

CONTRACTOR REQUESTS FINAL 
INSPECTION WITH X COPIES OF FINAL 

CORRECTED DOCUMENTATION

PROJECT ACCEPTED FOR STATE 
MAINTENANCE

CONTRACTOR CORRECTS 
DEFICIENCIES

ENGINEER COMPLETES CONSTRUCTION 
STATUS FORM AND DISTRIBUTES FINAL 

DOCUMENTATION COPIES.

FINAL ACCEPTANCE WITH 
CONTRACTOR,

CONSTRUCTION, AND
EMC

MAJOR ISSUES

NO

YES

MINOR ISSUES

CONTRACTOR MAKES 
CORRECTIONS

PRE-FINAL INSPECTION BY B.O.T.O. 
MAINTENANCE SECTION INSPECTOR

NO ISSUES
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Final Acceptance Documentation Checklist 

LOCATION 

Route Common Name 

            
Limits Section 

            
Contract # County 

            
Controller Designation(s) EMC Database Location Number(s) 

            

 

ITEM 
Contractor 

(Verify) 

Resident Engineer 

(Verify) 

Record Drawings 

   -Three hardcopies (11” x 17”) 

   -Scanned to two CD-ROMs or USB 

 

 

 

 

 

 

Field Inspection Tests 

   -Voltage 

   -Amperage 

   -Cable Insulation Resistance 

   -Continuity 

   -Controller Ground Rod Resistance 
(Three Hardcopies & scanned to two CD’s or USB) 

 

 

 

 

 

 

 

 

 

 

 

 

GPS Coordinates 

  -Excel file 
(Check Special Provisions, Excel file scanned to two CD’s 
or USB) 

  

Job Warranty Letter 

(Three Hardcopies & scanned to two CD’s or USB) 
  

Catalog Cut Submittals 

-Approved & Approved as Noted 
(Scanned to two CD’s or USB) 

  

Lighting Inventory Form 

(Three Hardcopies & scanned to two CD’s or USB) 
  

Lighting Controller Inventory Form 

(Three Hardcopies & scanned to two CD’s or USB) 
  

Light Tower Inspection Form 
(If applicable, Three Hardcopies & scanned to two CD’s or 
USB) 

  

 
Three Hardcopies & scanned to two CD’s or USB Drives shall be submitted for all items above.  
The CD ROM shall be labeled as shown in the example contained herein. 
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General Notes: 
 
Record Drawings – The record drawings should contain contract cover sheet, summary of 
quantities showing all lighting pay item sheets, proposed lighting plans and lighting detail 
sheets.  Submit hardcopies shall be 11” x 17” size.  Temporary lighting plans and removal 
lighting plans should not be part of the set. 
 
Field Inspection Tests – Testing should be done for proposed cables.  Testing shall be per 
standard specifications.  Forms shall be neatly filled out. 
 
GPS Coordinates – Check special provisions “General Electrical Requirements”.  Submit 
electronic “EXCEL” file. 
 
Job Warranty Letter – See standard specifications. 
 
Cutsheet Submittal – See special provisions “General Electrical Requirements”.  Scan Approved 
and Approved as Noted cutsheets. 
 
Lighting Inventory Form – Inventory form should include only proposed light poles, proposed 
light towers, proposed combination (traffic/light pole) lighting and proposed underpass 
luminaires. 
 
Lighting Controller Inventory Form – Form should be filled out for only proposed lighting 
controllers. 
 
Light Tower Safety Inspection Form – Form should be filled out for each proposed light tower. 
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CD LABEL FORMAT TEMPLATE. 
 
Label must be printed; hand written labels are unacceptable and will be rejected. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ELECTRIC SERVICE INSTALLATION  
Effective: January 1, 2012 
 
Description.  This item shall consist of all material and labor required to extend, connect or 
modify the electric services, as indicated or specified, which is over and above the work 
performed by the utility.  Unless otherwise indicated, the cost for the utility work, if any, will be 
reimbursed to the Contractor separately under ELECTRIC UTILITY SERVICE CONNECTION.  
This item may apply to the work at more than one service location and each will be paid 
separately. 

Contract: 60X23 

Letting: 1/20/12 

Route: FAU 123 (IL 83) 
Limits: IL64 to IL56 

  

Section: 123N-XYZ(L)TS 

County: DuPage 

Acme Construction 

Submittal Date 

2/29/14 
  

Items 

 
Record Drawings 

Final Approved 

Submittals 

Test Results 
Inventory 

Warranty Letters 
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Materials.  Materials shall be in accordance with the Standard Specifications. 
 
 

CONSTRUCTION REQUIREMENTS 
 
General.  The Contractor shall ascertain the work being provided by the electric utility and shall 
provide all additional material and work not included by other contract pay items required to 
complete the electric service work in complete compliance with the requirements of the utility. 
 
No additional compensation will be allowed for work required for the electric service, even though 
not explicitly shown on the Drawings or specified herein 
 
Method Of Measurement.  Electric Service Installation shall be counted, each. 
 
Basis Of Payment.  This work will be paid for at the contract unit price each for ELECTRIC 
SERVICE INSTALLATION which shall be payment in full for the work specified herein. 
 

ELECTRIC UTILITY SERVICE CONNECTION (COMED) 
Effective:  January 1, 2012 
 
 
Description.  This item shall consist of payment for work performed by ComEd in providing or 
modifying electric service as indicated.  THIS MAY INVOLVE WORK AT MORE THAN ONE 
ELECTRIC SERVICE.  For summary of the Electrical Service Drop Locations see the schedule 
contained elsewhere herein. 
 
 

CONSTRUCTION REQUIREMENTS 
 
General.  It shall be the Contractor's responsibility to contact ComEd.  The Contractor shall 
coordinate his work fully with the ComEd both as to the work required and the timing of the 
installation.  No additional compensation will be granted under this or any other item for extra work 
caused by failure to meet this requirement.  Please contact ComEd, New Business Center Call 
Center, at 866 NEW ELECTRIC (1-866-639-3532) to begin the service connection process.  
The Call Center Representatives will create a work order for the service connection.  The 
representative will ask the requestor for information specific to the request.  The 
representative will assign the request based upon the location of project. 
 
The Contractor should make particular note of the need for the earliest attention to arrangements 
with ComEd for service.  In the event of delay by ComEd, no extension of time will be considered 
applicable for the delay unless the Contractor can produce written evidence of a request for 
electric service within 30 days of execution. 
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Method Of Payment.  The Contractor will be reimbursed to the exact amount of money as billed 
by ComEd for its services. Work provided by the Contractor for electric service will be paid 
separately as described under ELECTRIC SERVICE INSTALLATION.  No extra compensation 
shall be paid to the Contractor for any incidental materials and labor required to fulfill the 
requirements as shown on the plans and specified herein. 
 
For bidding purposes, this item shall be estimated as $10,000. 
 
Basis Of Payment.  This work will be paid for at the contract lump sum price for ELECTRIC 
UTILITY SERVICE CONNECTION which shall be reimbursement in full for electric utility service 
charges. 
 
Designers Note:  The estimate of cost of service connections for bidding purposes shall be 
provided by the Designer or Design Consultant.  
 

UNDERGROUND RACEWAYS 
Effective: March 1, 2015 
 
 
Revise Article 810.04 of the Standard Specifications to read: 
 

“Installation.  All underground conduits shall have a minimum depth of 30-inches 
(700 mm) below the finished grade.” 

 
 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All metal conduit installed underground shall be Rigid Steel Conduit unless 
otherwise indicated on the plans.” 

 
 
Add the following to Article 810.04 of the Standard Specifications: 
 

“All raceways which extend outside of a structure or duct bank but are not 
terminated in a cabinet, junction box, pull box, handhole, post, pole, or pedestal 
shall extend a minimum or 300 mm (12”) or the length shown on the plans 
beyond the structure or duct bank.  The end of this extension shall be capped 
and sealed with a cap designed for the conduit to be capped. 
 
The ends of rigid metal conduit to be capped shall be threaded, the threads 
protected with full galvanizing, and capped with a threaded galvanized steel cap.   
 
The ends of rigid nonmetallic conduit and coilable nonmetallic conduit shall be 
capped with a rigid PVC cap of not less than 3 mm (0.125”) thick.  The cap shall 
be sealed to the conduit using a room-temperature-vulcanizing (RTV) sealant 
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compatible with the material of both the cap and the conduit.  A washer or similar 
metal ring shall be glued to the inside center of the cap with epoxy, and the pull 
cord shall be tied to this ring.” 

 

EXPOSED RACEWAYS 
Effective: January 1, 2012 
 
 
Revise the first paragraph of Article 811.03(a) of the Standard Specifications to read: 
 

“General.  Rigid metal conduit installation shall be according to Article 810.05(a). 
Conduits terminating in junction and pull boxes shall be terminated with insulated 
and gasketed watertight threaded NEMA 4X conduit hubs.  The hubs shall be 
Listed under UL 514B.  The insulated throat shall be rated up to 105º C.  When 
PVC coated conduit is utilized, the aforementioned hubs shall also be PVC 
coated.” 

 
 
Add the following to Article 811.03(b) of the Standard Specifications: 
 

“Where PVC coated conduit is utilized, all conduit fittings, couplings and clamps 
shall be PVC coated.  All other mounting hardware and appurtenances shall be 
stainless steel.” 

 
“The personnel installing the PVC coated conduit must be trained and certified by 
the PVC coated conduit Manufacturer or Manufacturer’s representative to install 
PVC coated conduit.  Documentation demonstrating this requirement must be 
submitted for review and approval.” 

 
 
Add the following to Article 1088.01(a) of the Standard Specifications: 
 

All iron and steel products, which are to be incorporated into the work, including 
conduit and all conduit fittings, shall be domestically manufactured or produced 
and fabricated as specified in Article 106.” 

 
 
Revise Article 1088.01(a)(3) of the Standard Specifications to read: 
 

“a. PVC Coated Steel Conduit.  The PVC coated rigid metal conduit shall be 
UL Listed (UL 6).  The PVC coating must have been investigated by UL 
as providing the primary corrosion protection for the rigid metal conduit. 
Ferrous fittings for general service locations shall be UL Listed with PVC 
as the primary corrosion protection. Hazardous location fittings, prior to 
plastic coating shall be UL listed. 
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b. The PVC coating shall have the following characteristics: 
 

Hardness: 85+ Shore A Durometer 
Dielectric Strength: 400V/mil @ 60 Hz 
Aging: 1,000 Hours Atlas Weatherometer 
Temperature The PVC compound shall conform at 0º F. to Federal 

Specifications PL-406b, Method 2051, Amendment 1 
of 25 September 1952 (ASTM D 746) 

Elongation: 200% 

 
c. The exterior and interior galvanized conduit surface shall be chemically 

treated to enhance PVC coating adhesion and shall also be coated with a 
primer before the PVC coating to ensure a bond between the zinc 
substrate and the PVC coating.  The bond strength created shall be 
greater than the tensile strength of the plastic coating. 

d. The nominal thickness of the PVC coating shall be 1 mm (40 mils). The 
PVC exterior and urethane interior coatings applied to the conduit shall 
afford sufficient flexibility to permit field bending without cracking or 
flaking at temperatures above -1°C (30°F). 

 
e. An interior urethane coating shall be uniformly and consistently applied to 

the interior of all conduit and fittings. This internal coating shall be a 
nominal 2 mil thickness. The interior coating shall be applied in a manner 
so there are no runs, drips, or pinholes at any point.  The coating shall not 
peel, flake, or chip off after a cut is made in the conduit or a scratch is 
made in the coating. 

 
f. Conduit bodies shall have a tongue-in-groove gasket for maximum 

sealing capability.  The design shall incorporate a positive placement 
feature to assure proper installation.  Certified test results confirming seal 
performance at 15 psig (positive) and 25 in. of mercury (vacuum) for 72 
hours shall be submitted for review when requested by the Engineer. 

 
g. The PVC conduit shall pass the following tests: 
 

Exterior PVC Bond test RN1: 
 

Two parallel cuts 13 mm (1/2 inch) apart and 40 mm (1 1/2 
inches) in length shall be made with a sharp knife along the 
longitudinal axis.  A third cut shall be made perpendicular to and 
crossing the longitudinal cuts at one end.  The knife shall then be 
worked under the PVC coating for 13 mm (1/2 inch) to free the 
coating from the metal. 

 
Using pliers, the freed PVC tab shall be pulled with a force applied 
vertically and away from the conduit.  The PVC tab shall tear 
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rather than cause any additional PVC coating to separate from the 
substrate. 

 
Boil Test: 
 

Acceptable conduit coating bonds (exterior and interior) shall be 
confirmed if there is no disbondment after a minimum average of 
200 hours in boiling water or exposure to steam vapor at one 
atmosphere.  Certified test results from a national recognized 
independent testing laboratory shall be submitted for review and 
approval.  The RN1 Bond Test and the Standard Method for 
Measuring Adhesion by Tape Test shall be utilized. 

 
Exterior Adhesion.  In accordance with ASTM D870, a 6" length of 
conduit test specimen shall be placed in boiling water. The 
specimen shall be periodically removed, cooled to ambient 
temperature and immediately tested according to the bond test 
(RN1). When the PVC coating separates from the substrate, the 
boil time to failure in hours shall be recorded. 

 
Interior Adhesion. In accordance with ASTM D3359, a 6" conduit 
test specimen shall be cut in half longitudinally and placed in 
boiling water or directly above boiling water with the urethane 
surface facing down. The specimen shall be periodically removed, 
cooled to ambient temperature and tested in accordance with the 
Standard Method of Adhesion by Tape Test (ASTM D3359). 
When the coating disbonds, the time to failure in hours shall be 
recorded. 

 
Heat/Humidity Test: 

 
Acceptable conduit coating bonds shall be confirmed by a 
minimum average of 30 days in the Heat and Humidity Test.  The 
RN1 Bond Test and the Standard Method for Measuring Adhesion 
by Tape Test shall be utilized. 

 
Exterior Adhesion.  In accordance with ASTM D1151, D1735, 
D2247 and D4585, conduit specimens shall be placed in a heat 
and humidity environment where the temperature is maintained at 
150°F (66°C) and 95% relative humidity. The specimens shall be 
periodically removed and a bond test (RN1) performed. When the 
PVC coating separates from the substrate, the exposure time to 
failure in days shall be recorded. 

 
Interior Adhesion. In accordance with ASTM D3359, conduit 
specimens shall be placed in a heat and humidity environment 
where the temperature is maintained at 150°F (66°C) and 95% 
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relative humidity.  When the coating disbonds, the time to failure in 
hours shall be recorded. 
 

 
Add the following to Article 1088.01(a)(4) of the Standard Specifications: 
 

“All liquid tight flexible metal conduit fittings shall have an insulated throat to 
prevent abrasion of the conductors and shall have a captive sealing O-ring 
gasket.  The fittings shall be Listed under UL 514B.  The insulated throat shall be 
rated up to 105º C.” 

 
 
Revise the second paragraph of Article 811.04 of the Standard Specifications to read: 
 

“Expansion fittings and LFNC will not be measured for payment.” 
 

 
Revise Article 811.05 of the Standard Specifications to read: 

 
“811.05  Basis of Payment.  This work will be paid for at the contract unit price 
per meter (foot) for CONDUIT ATTACHED TO STRUCTURE, of the diameter 
specified, RIGID GALVANIZED STEEL or CONDUIT ATTACHED TO 
STRUCTURE, of the diameter specified, RIGID GALVANIZED STEEL, PVC 
COATED.” 

WIRE AND CABLE 
Effective: January 1, 2012 
 
 
Add the following to the first paragraph of Article 1066.02(a): 
 

“The cable shall be rated at a minimum of 90°C dry and 75°C wet and shall be 
suitable for installation in wet and dry locations, and shall be resistant to oils and 
chemicals.” 

 
Revise the Aerial Electric Cable Properties table of Article 1066.03(a)(3) to read: 
 

Aerial Electric Cable Properties 
 

Phase Conductor Messenger wire 
Size Stranding Average Minimum Stranding 
AWG  Insulation Size  

  Thickness AWG  
  mm mils   
6 7 1.1 (45) 6 6/1 
4 7 1.1 (45) 4 6/1 
2 7 1.1 (45) 2 6/1 
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1/0 19 1.5 (60) 1/0 6/1 
2/0 19 1.5 (60) 2/0 6/1 
3/0 19 1.5 (60) 3/0 6/1 
4/0 19 1.5 (60) 4/0 6/1 

 
 
Add the following to Article 1066.03(b) of the Standard Specifications: 
 

“Cable sized No. 2 AWG and smaller shall be U.L. listed Type RHH/RHW and may 
be Type RHH/RHW/USE.  Cable sized larger than No. 2 AWG shall be U.L. listed 
Type RHH/RHW/USE.” 

 
 
Revise Article 1066.04 to read: 
 

“Aerial Cable Assembly.  The aerial cable shall be an assembly of insulated 
aluminum conductors according to Section 1066.02 and 1066.03.  Unless 
otherwise indicated, the cable assembly shall be composed of three insulated 
conductors and a steel reinforced bare aluminum conductor (ACSR) to be used 
as the ground conductor. Unless otherwise indicated, the code word designation 
of this cable assembly is “Palomino”.  The steel reinforced aluminum conductor 
shall conform to ASTM B-232.  The cable shall be assembled according to 
ANSI/ICEA S-76-474.” 

 
 
Revise the second paragraph of Article 1066.05 to read: 
 

“The tape shall have reinforced metallic detection capabilities consisting of a 
woven reinforced polyethylene tape with a metallic core or backing.” 

 
 
PEDESTRIAN BRIDGE LIGHTING SYSTEM 
 
Description. This work shall consist of furnishing and installing an LED pedestrian bridge lighting 
system installed on the posts of the bridge rail.  The work shall include equipment, hardware, 
assembly, wiring, mounting, testing, grounding, labor, and other miscellaneous work necessary 
to provide a fully operational lighting installation. 
 
Materials. All materials shall meet the requirements of the National Electric Code and shall be 
UL listed for outdoor use. 
 
Luminaires: 
 
Enclosure: Aluminum housing with a clear polycarbonate lens with bottom knockout. 
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Enclosure finish: The finish shall be black powder coat matching the finish of the bridge 
railing. The Contractor shall submit to the Engineer for approval a sample 
of the final powder coated finish. 

 
Light Engine: 3.2 watt LED 
 
Color temperature: 3000K 
 
Operating voltage: multi-volt compatible 
 
Manufacturer: Cole Lighting, Railite, C1392 series (Cat. C1392W-LED-2-HO-BKO-BLK). 
 
The lighting system shall provide an average horizontal illuminance level of 1.0 footcandles 
(minimum) and a uniformity ratio (ratio of average to minimum horizontal illuminance) of 5:1 
(maximum) at the bridge deck surface. Photometric analysis shall be evaluated and presented 
with AGi32 software model. 
 
Electric cable, conduit, and other fittings shall be provided and installed as required to connect 
all pedestrian bridge lighting equipment to the junction box at the north abutment, as shown on 
the plans. Cables and conduit between the junction box at the north abutment and the lighting 
controller will be paid for separately. 
 
The electrical systems must be completely and effectively grounded as required by the national 
electrical code. All ground systems and connections must be mechanically secure and 
electrically continuous. 
 
Method of Measurement. This work will be measured for payment as a lump sum. 
 
Basis of Payment. This work will be paid for at the contract lump sum unit price for 
PEDESTRIAN BRIDGE LIGHTING SYSTEM. 

LUMINAIRE, TYPE A (SPECIAL) 
 
Description. This item shall consist of furnishing and installing an LED luminaire, fuses, fuse 
holders, and all required hardware as specified herein at the locations shown on the plans and 
per Article 821 of the Standard Specifications. 
 
Luminaire: The luminaire shall be McGraw-Edison model number GALN-SA4A-730-U-SL3-BK-
20K-GRSBK-PR7-PSC. The luminaire and shield shall have a black finish applied at the factory. 
 
Warranty: The luminaire shall be warranted for 5 years minimum.  
 
Method of Measurement. This work will be measured for payment per each for 
LUMINAIRE, TYPE A (SPECIAL). 
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Basis of Payment. This item will be paid for at the contract unit price per each for LUMINAIRE, 
TYPE A (SPECIAL). 

LUMINAIRE, TYPE B (SPECIAL) 
 
Description. This item shall consist of furnishing and installing a decorative LED luminaire, 
fuses, fuse holders, and all required hardware as specified herein at the locations shown on the 
plans and per Article 821 of the Standard Specifications. 
 
1. Luminaire: The luminaire shall be a McGraw-Edison model number VPL-F01-LED-E1-GL2-

BK-SM-7030. The luminaire shall have a black finish. 
 
Warranty: The luminaire shall be warranted for 10 years minimum.  
 
Method of Measurement. This work will be measured for payment per each for 
LUMINAIRE, TYPE B (SPECIAL). 
 
Basis of Payment. This work will be paid for at the contract unit price per each for LUMINAIRE, 
TYPE B (SPECIAL). 

LIGHTING CONTROLLER (SPECIAL) 
 
Description. This work consists of furnishing and installing all necessary appurtenances to 
provide a pedestal mounted lighting controller for operation of path lighting per the detail 
included in the plans. 
 
Materials. The materials shall be in accordance with the applicable portions of Sections 1068.01 
and 1068.03 with the following additions: 
 
The control cabinet shall be a single door enclosure per Article 1068.01(b)(1). Material shall be 
Type 5052-H32 aluminum. All control components shall be mounted within the enclosure on a 
mounting panel of ½” thick material. The panel shall be mounted to the cabinet by means of 
corrosion-proof hardware in such a way that no bolts will protrude outside the cabinet. A wiring 
diagram in a print pocket on the inside of the cabinet door shall be provided. 
Photocell relay shall have a minimum 120 second off time delay. Circuit breakers shall be heavy 
duty with “EHD” frame. All lugs and terminators shall be copper. Lighting contactors shall be 
electrically operated, mechanically held, 2 pole with contacts 100A NEMA rated. Contactors 
shall be 120 Volt operating coil and shall be equipped with a control module for 2-wire control. 
 
Surge arrestors shall be of the valve-type, consisting of a spark gap structure and no-linear 
resistive elements of silicon carbide valve blocks. They shall be single pole units with a 
maximum rating of 650 Volt and designed for protection of 240 Volt, single phase, 3 wire, 
grounded secondary services. The arresters shall meet all applicable ANSI, NEMA, IEEE and 
OSHA Standards. All wiring shall be identified using Brady markers. Fittings for terminating 
external underground conduits top panel conduit entrance penetrations shall be accomplished 
only by means of suitable threaded and gasketed conduit hubs. 
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A NEMA Type 3R meter enclosure shall be provided on the side or rear of the enclosure, as 
indicated on the plans. Meter enclosure shall conform to all requirements of the Electric  Utility 
Company. The cabinet assembly, including all components, shall be UL Listed and labeled. 
 
Construction Requirements. The concrete foundation shall meet the requirements of Article 878 
and the details in the plans. The ground bus shall be bonded to a ground field in 
accordance with the details in the plans. 
 
All items shown above including foundation, concrete work pad, and ground rods shall be 
included in the bid price for LIGHTING CONTROLLER (SPECIAL) 
 
Finish. The finish and color of the exterior cabinet shall be finished per Article 1068.01(c)(2), 
powder-coated black. 
 
Basis of Payment. This work will be paid for at the contract unit price per each for LIGHTING 
CONTROLLER (SPECIAL). 
 
 
LIGHT POLE (SPECIAL) 
LIGHT POLE, SPECIAL, TYPE 2 
LIGHT POLE, SPECIAL, TYPE 3 
 
Description. This work shall consist of the furnishing and installation of a light pole with 
decorative base at the locations shown in the plans and in accordance with Section 821 of the 
Standard Specifications and the plan details. This work shall include all labor, materials, and 
equipment necessary for proper installation. 
 
Basis of Payment. This work will be paid for at the contract unit price each for LIGHT POLE 
(SPECIAL), LIGHT POLE, SPECIAL, TYPE 2, or LIGHT POLE, SPECIAL, TYPE 3. 

LIGHT POLE FOUNDATION (SPECIAL) 
 
Description. This Work shall consist of furnishing and installing a reinforced concrete light pole 
foundation as shown on the drawings and in accordance with Section 836 of the Standard 
Specifications. 
 
Basis of Payment. This work will be paid for at the contract unit price per foot for LIGHT POLE 
FOUNDATION (SPECIAL), of the diameter shown on the plans. 

GRAVEL MULCH 
 
This work shall consist of installing stone decorative mulch where specified in the plans on a 
weed fabric barrier with black aluminum edging. The stone shall be washed, coarse, angular 
aggregate, sized 2” to 3” diameter. The color of the stone shall be medium or dark gray.  The 
stone shall be laid in 4” thickness on top of a weed fabric barrier meeting the requirements of 
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Article 1081.14. Prior to ordering, the Contractor shall provide the Engineer three samples to 
choose from. 
 
This work will be measured and paid for at the contract unit price per ton for GRAVEL MULCH. 
This work shall include all labor, equipment, samples, and materials including stone, weed fabric 
barrier and aluminum edging. 

SANITARY SEWER REMOVAL 

Description. This work shall include all labor, material, and equipment necessary to remove 
existing sanitary sewer at locations shown on the Engineering plans in accordance with Article 
551 of the Standard Specifications and as specified herein. 

Construction. Sanitary sewer pipe shall be removed completely and not crushed in place; 
material not suitable for salvage shall be disposed according to Article 202.03. Excavation of 
trenches shall be performed according to the applicable requirements of Article 550.04. Backfill 
of trenches shall be performed according to the applicable requirements of Article 208.03 for 
locations where sewer is not being replaced in the same trench. For locations where sewer is 
being replaced in the same trench, trench backfill shall not be paid for as part of the sewer 
removal. All measurements shall be the internal diameter of the sewer pipe. 

The Contractor will be required to provide bypass pumping during removal of the proposed 
sanitary sewer. 

Measurement and Payment. This work will be measured in place and paid for at the contract 
unit price per FOOT for SANITARY SEWER REMOVAL, of the size specified. 

COMBINED SEWER REMOVAL 

Description. This work shall include all labor, material, and equipment necessary to remove 
existing combined sewer at locations shown on the Engineering plans in accordance with Article 
551 of the Standard Specifications and as specified herein. 

Construction. Combined sewer pipe shall be removed completely and not crushed in place; 
material not suitable for salvage shall be disposed according to Article 202.03. Excavation of 
trenches shall be performed according to the applicable requirements of Article 550.04. Backfill 
of trenches shall be performed according to the applicable requirements of Article 208.03 for 
locations where sewer is not being replaced in the same trench. For locations where sewer is 
being replaced in the same trench, trench backfill shall not be paid for as part of the sewer 
removal. All measurements shall be the internal diameter of the sewer pipe. 

The Contractor will be required to provide bypass pumping during removal of the proposed 
sanitary sewer. 

Measurement and Payment. This work will be measured in place and paid for at the contract 
unit price per FOOT for COMBINED SEWER REMOVAL, of the size specified. 
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SANITARY MANHOLES TO BE REMOVED 

Description. This work shall be in accordance with Section 605 of the Standard Specifications 
insofar as applicable and the following provisions. This work consists of removal of existing 
sanitary sewer manholes at locations shown on the plans. The sanitary sewer manhole 
removed shall not be salvaged. 

Method of Measurement. This work shall be measured for payment in units of each. 

Basis of Payment. This work shall be paid for at the contract unit price per EACH for SANITARY 
MANHOLES TO BE REMOVED.  

WATER MAIN REMOVAL 

Description. This work shall consist of the removal and disposal of existing water mains at 
locations as shown on the plans or as directed by the Engineer. The existing water mains to 
remain in service shall first be cut and capped according to the Plans and Specifications. The 
water mains shall be removed and disposed of as specified in the applicable portions of Section 
501 of the Standard Specifications. 

This work shall also include any associated saw cuts, pavement removal, pavement patching, 
and trench backfill required to facilitate the removal. 

Method of Measurement. This work shall be measured for payment in units of feet. 

Basis of Payment. This work will be paid for at the contract unit price per foot for WATER MAIN 
REMOVAL of the diameter specified.  Cutting / capping of the existing mains to remain in 
service and restoration work outside of the limits of those identified on the plans shall not be 
paid for separately but shall be included in the cost of the work. 

WATER MAIN LINE STOP 8” 
 
Construction Requirements. This work shall include all labor, equipment and materials to 
properly install and set line stops into the existing watermain, in parkway or pavement locations, 
where determined by the Engineer as being necessary to facilitate the capping of or connection 
to the existing watermain. At the request of the Engineer, the Contractor shall submit drawings, 
furnished by the manufacturer’s, fully and distinctly illustrating and describing the line stop fitting 
proposed to be furnished and installed.  
 
A pressure tap shall be made into the main, allowing for insertion of the line stop-plugging 
device into the main under pressure. The tapping valve can be recovered after the line-stop 
plugging head has been removed from the main. 
 
Unless otherwise directed by the Village Engineer, the line-stop procedure shall consist of the 
following steps: 
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1. Excavate, expose, and clean the exterior of the main. 

2. Assemble split line stop fitting around the main. 

3. Mount temporary tapping valve to nozzle of fitting. 

4. Pressure test. 

5. Mount tapping machine; open valve; pressure tap; retract cutter; close temporary valve; 
remove tapping machine. 

6. Mount line stop machine; open temporary valve; insert line stop plugging head into main. 

7. Test for shutdown. 

8. Cut downstream main. Preform required work. 

9. Refill downstream piping. Pressure test. 

10. Retract line stop plugging head. Close temporary valve. Remove line stop machine. 

11. Install completion machine, open valve. 

12. Insert completion plug into nozzle of line stop fitting. 

13. Remove completion machine and temporary valve. 

14. Install screwed pipe cap or blind flange onto nozzle of line stop fitting. 

Existing watermains upstream of the line stop(s) shall not be shut down or taken out of service. 
To ensure that the entire operation shall be accomplished without interruption of upstream water 
service of flow, the installation shall be accomplished by Contractor personnel skilled and 
experienced in the procedures specified to line stops of this size on cast iron or ductile iron 
watermain pipe. 
 
The line stop fitting shall consist of a two-part, full encirclement stainless-steel saddle with a 
stainless-steel nozzle MIG welded to the upper saddle half. Accessories shall include all 
fasteners and gaskets noted below. The stainless-steel used in the saddle halves shall be Type 
304, a minimum of 16 gauge (0.0598”) thick. 
 
The line stop nozzle shall be machined from seamless pipe or tubing and shall have an external 
pipe thread to receive a screwed pipe cap at the end of the work. The interior shall be threaded 
to receive the completion plug. The full encirclement saddle gasket shall be molded from an 
elastomer compound that will resist compression set and is compatible with drinking water in the 
temperature range of -40 to 150 degrees F. Under no circumstances shall the Contractor 
attempt to reshape or bend a line stop saddle in order to obtain greater gasket compression.  
The gasket shall have a molded grid pattern on the surface that seals against the main. The 
longitudinal ends of the gasket shall be tapered to allow sealing at the lap joint. 
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Materials for nuts and bolts shall be Type 304 stainless-steel. If applicable, the line stop fittings 
shall be compatible with the end users existing Hydra-Stop equipment. 
 
Sizes of watermains shown on the plans have been taken from records and verified. The type of 
pipe is believed to be cast or ductile iron. Before any excavation is started, the Contractor must 
have available at the job site line stop fittings that will fit both Class AB and Class CD pipe, 
Transite pipe, PVC pipe, and that he further has fittings on the job to fit pipe a nominal size 
larger and smaller than the proposed line stop. 
 
Heavy tuberculation can be anticipated within the existing mains. The units furnished will be 
able to shut down heavily tuberculated lines through the expansion of the Stopper Rubber itself. 
Stationary (nonexpendable) stoppers needing a brushing technique are not acceptable. 
 
Contractor shall first wire brush and grind the exterior of the main to remove any debris, 
corrosion, or other surface irregularities that might interfere with the proper sealing of the line-
stop-fitting gasket. All gasket sealing-surfaces shall be thoroughly coated with Permatex No. 2 
sealing compound or written approved equal by the Village Public Works Department, prior to 
assembly around the existing main. Fasteners shall be tightened in accordance the 
manufacturer’s instructions and specifications. 
 
The assembled line stop fitting and valve assembly shall be pressure tested. 
 
If the existing main is to be cut in the same excavation as the line stop, the Contractor will be 
responsible for bracing or restraining the watermain clamp snugly against the line stop fitting 
and bracing with timbers against undisturbed soil in the excavation. The contractor will install 
permanent concrete support or reaction blocking or other restraint, as necessary. 
 
Drilling equipment shall be in good condition and equipped with a power drive to ensure smooth 
cutting and to minimize shock and vibration. The shell cutter shall have carbide teeth to ensure 
adequate performance if the existing main contains chill spots, sand inclusions or has cement 
lining. Cutting equipment is to be chlorinated prior to starting the pressure tap. 
 
The resilient plugging (sealing) elements shall be free from cuts, nicks or other surface defects 
that could prevent a satisfactory shutdown. The sealing elements shall be inserted into the main 
by self-contained hydraulic or jackscrew actuators. 
 
Line Stop Units are to be light weight so they can be handled by manpower alone (no crane 
necessary). Line stop equipment is to be chlorinated prior to inserting into the main. 
 
No two holing (line up), or knowledge of direction of flow will be necessary. 
 
In the event that a satisfactory initial shutdown cannot be achieved (obtained) by a line stop, the 
Contractor shall repeatedly insert and remove the plugging head in an effort to break up 
tuberculation or other debris that interferes with a good shutdown. If a satisfactory shutdown 
cannot be made at that location, the Contractor will, at his own expense, install a new line stop 
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fitting upstream of the first, and continue repeating the process until a satisfactory shutdown is 
accomplished. 
 
Shutdowns will be accomplished using line stops alone, or in combination with existing valves. 
Because of the interior condition of the mains and/or the age of the valves, “bottle-tight” 
shutdowns are not anticipated. A satisfactory shutdown is one which allows the required work 
(i.e., valve replacements, etc.) using drainage pumps to de-water the excavation, with workmen 
wearing boots and rain gear, if necessary. 
 
If leakage is excessive, the Contractor and Village personnel will cooperate in using 
“geophones” or other listening devices to determine where the leakage is occurring. If excessive 
leakage is flowing through the municipality’s water valves, the Village will determine whether to 
close additional valves or to authorize a Contract Extra to install more line stops. 
 
The line stop work will generally be performed in either a parkway or a pavement area. It is the 
intent of the contract to minimize any area disturbed by means of the construction taking place. 
 
Basis of Payment:  This work shall be paid for at the contract unit price per each, for WATER 
MAIN LINE STOP 8”. 

STABILIZED CONSTRUCTION ENTRANCE 
 
Description. This work shall consist of the furnishing, installation, maintenance and removal of 
all stabilized construction entrances which are used to reduce or eliminate the tracking of 
sediment onto public right-of-ways or streets. Construction entrances shall be used in 
conjunction with the stabilization of construction roads and other exposed areas.   
 
Materials.  All materials shall conform to the applicable requirements of Materials, Division 1000 
and specific references as follows:  
 

Coarse Aggregate ................................................................... Article 1004 
Filter Fabric ............................................................................. Article 1080 

 
Construction Requirements. Stabilized construction entrances shall consist of 12 inches of CA-1 
Aggregate placed over filter fabric. The filter fabric shall be included with this pay item. The 
aggregate shall be crushed stone or crushed gravel.  
 
All surface water flowing or diverted toward the construction entrance shall be piped across the 
entrance. Pipe used for this will not be paid for, but shall be included in the work. The stabilized 
construction entrance will have positive drainage away from the roadway.  
 
Maintenance shall consist of placing additional aggregate of the same type and gradation as the 
base aggregate. Additional aggregate will not be paid for, but shall be included in the work.  
 
After the stabilized construction entrances have served their purpose, the suitable aggregate 
shall be removed, and, at the direction and approval of the Engineer, utilized for embankment 
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construction or otherwise disposed of as specified in Article 202.03 of the Standard 
Specifications. 
 
Method of Measurement.  This work will be measured for payment in place and the area 
computed in square yards. 
 
Basis of Payment.  Payment for STABILIZED CONSTRUCTION ENTRANCE will be made at 
the Contract unit price per square yard. 

WASHOUT BASIN 
 
Description. This work consists of installation, maintenance and subsequent removal and 
disposal of a concrete washout basin and shall be done in accordance with Sections 280 of the 
Standard Specifications and as shown on the plans. The washout basin shall be removed after 
concrete items have been installed. A concrete washout basin shall be supplied as necessary to 
accommodate concrete delivery operations. No more than one (2) washout basins will be 
permitted without approval from the Engineer. The washout basin location(s) must be approved 
by the Engineer prior to installation. 
 
Method of Measurement. This work will be measured for payment as a lump sum. 
 
Basis of Payment. This work will be paid for at the contract lump sum price for WASHOUT 
BASIN. 

INLET PROTECTION (SPECIAL) 
 
Description. This work shall consist of protecting inlets in pervious areas as shown in Inlet 
Protection, Special, detail.  

Method of Measurement. This work will be measured for payment in units of each. 

Basis of Payment. This work shall be paid for at the contract unit price per each for INLET 
PROTECTION (SPECIAL).    

SANITARY SEWER 
 
Description. This work shall consist of furnishing and installing proposed sanitary sewer pipe of 

the size specified for construction of gravity-type sanitary sewer lines, in accordance with 

Section 550 of the Standard Specifications, at the locations and details shown in these Contract 

Documents.  
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Materials. The proposed 10” sanitary sewer shall have a PVC SDR of 26 and be manufactured 

in accordance with ASTM 3034.  The required ASTM number and cell number (12454-B) shall 

appear on the pipe.  All joints shall meet ASTM D-3212 requirements.  Pipes and fittings not 

marked with the proper classification will be rejected. 

Trench Backfill. The sewer main piping shall be installed on 4” of CA-11 granular bedding, 

haunching, and initial backfill from the center line of the pipe to 12” above the top of the pipe as 

shown on the detail “Trench Section Detail”.  Trench backfill shall be CA-6 backfill and shall be 

calculated for payment from the top of the initial backfill (located 12” above the crown of the 

pipe) to the bottom of the final pavement patch, and at a width of the pipe outside diameter plus 

3-feet. 

Where the trench crosses sidewalks, roads, and driveways, the trench shall be backfilled to the 

existing grade at the end of each working day with trench backfill material or protected by other 

means as approved by the engineer (plates, temporary pavement, etc.).  If trench backfill is 

used, the final four inches (4”) shall include a CA-6 stone cap.  This temporary backfill (or other 

methods) shall not be paid for separately but shall be considered included in the cost of the 

sanitary sewer installation.  No separate payment will be considered for the removal of this 

temporary stone or other backfill in preparation of final paving.  

Trench width for payment purposes shall include the outside diameter width of the pipe plus 18” 
on each side of the pipe. Trench height for payment purposes shall be from 12” above the pipe 
to the subgrade elevation of the final pavements or proposed topsoil.  Any sheeting or shoring 
required for open-cut trenches shall be provided and installed as included in the Contract. 
Sheeting or shoring shall comply with any governing Federal or State agencies, laws and local 
ordinances. 

Connections to Existing Manholes and Sewers. The contractor may be required to connect new 

pipe to existing manholes.  Connection to dissimilar materials (non CIPP-lined) shall be made 

with a stainless-steel sleeve non-shear mission coupling to be furnished by Contractor, such as 

Series 5000 as manufactured by Fernco.  

Connections to existing manholes shall be paid for separately as CONNECTION TO EXISTING 

MANHOLE. 

Connections to existing sewer shall be considered included in the cost of this pay item.  
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Television Inspection of Installed Sewers. The Contractor shall furnish all necessary labor, 

supervision, power equipment and material to clean sewer pipe lines and to provide internal 

television inspection of all installed sewer pipelines, including laterals, in the presence of the 

Engineer. If, during the inspection, the Engineer observes visibly leaking joints, cracked pipe, 

grade misalignment, or joint separation, the problem items shall be repaired and reinspected by 

internal television inspection at the expense of the Contractor until the Engineer approves the 

installation. 

One copy of the operator’s logs shall be submitted to the Engineer at the end of each day.  

Following completion of the televising work, the Contractor shall submit two (2) copies of 

typewritten reports to the Engineer.  The reports shall contain the Owner’s name, date of the 

inspection, location of the sewer line, size and type of pipe, length of pipe sections, total footage 

of the line, line identification, the direction of flow, and direction of camera penetration.  The 

report shall indicate the location of any defects and the nature of the defects, such as leaking 

joints and structurally defective pipe.  In addition, the condition of each manhole shall be noted 

and any defects reported. 

Following the completion televising, the Contractor shall submit one copy of video recordings of 

the internal sewer inspection.  The recording shall be submitted on a DVD disk or flash drive. 

The disk shall be labeled to show the line identification and the range of tape used for each line.  

The Contractor shall verify the quality of the tape from time to time.  If the tape is of poor quality, 

because of improper equipment operation or tape quality, the lines shall be re-inspected, after 

correction of defect, as a part of this pay item. 

This televising work shall not be paid for separately but shall be considered included in the cost 

of SANITARY SEWER.   

Testing. Testing for acceptance of sanitary sewers shall be done in accordance with Article 31-

1.12 of the Water and Sewer Main Specifications, except as superseded by section 16.505 of 

the Village Code. For flexible sanitary sewer pipe, Method A (Exfiltration of air under pressure) 

and Method D (Deflection) shall be used. For rigid sanitary sewer pipe, Methods A, B (Infiltration 

of water), or C (Exfiltration of water) shall be used 

All sanitary sewer must also be tested by Method E. The Contractor shall provide the Engineer 
a copy of the video on a digital video disc. The video must be in color and proceed no faster 
than one (1) foot per second.  
 
Prior to village approval of the sanitary sewer system and before any connections are made, the 
system shall have passed infiltration or exfiltration tests conducted by both the MWRDGC and 
the village. 

Method of Measurement. This work shall be measured for payment in units of feet. 



 Melas-Meadows Multi-Use Bridge 
Section: 21-00174-00-BR 

County: Cook  
Contract No.: 61M15 

  Village of Mount Prospect 
 

 
83 

 

Basis of Payment. This work will be paid at the contract unit price per lineal foot, for SANITARY 

SEWER, of the pipe inside diameter specified. 

COMBINED SEWER 
 
Description. This work shall be completed in accordance with the special provision for 

SANITARY SEWER except as follows: 

Materials. The proposed 24” combined sewer shall be CLASS IV (ASTM C 76) RCP. The joints 

shall be rubber gasketed (ASTM C443). 

Testing. No Method D (Deflection) test shall be required on rigid combined sewer.  All other 

testing from the special provision for SANITARY SEWER, shall be required. 

Method of Measurement. This work shall be measured for payment in units of foot. 

Basis of Payment. This work will be paid at the contract unit price per foot, for COMBINED 
SEWER, of the pipe inside diameter specified. 

CONNECTION TO EXISTING MANHOLE 

Description. This work shall consist of the connection of proposed sanitary sewer pipe to an 
existing manhole. This work shall be performed according to the MWRDGC detail “PIPE TO 
EXISTING MANHOLE CONNECTION DETAIL.” 

A water tight flexible rubber resilient connector complying with ASTM Standard C923 (most 
recent edition) with a stainless steel band shall be installed on the proposed sewer where it 
enters the existing manhole. The connection shall be completed by machine coring a circular 
opening in the wall of the manhole large enough to accommodate the required resilient 
connector per the manufacturer’s recommendation. The new invert channel in the existing 
concrete bench shall be cut, shaped, and sloped for smooth flow. The existing structure and 
sewer pipe shall be cleaned of any dirt, concrete, or debris which may accumulate during the 
construction process. Any damage to the existing manhole shall be repaired by the contractor. 
The pipe shall be inserted within the manhole for a maximum distance of one inch from the 
inside wall of the manhole.  

Method of Measurement. This work shall be measured for payment in units of each.  

Basis of Payment.  The work shall be paid for at the contract unit price per each for 
CONNECTION TO EXISTING MANHOLE. 
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MANHOLES, SANITARY, TYPE 1 FRAME, CLOSED LID 

Description. This work shall consist of furnishing and constructing manhole structures at the 
locations and to the depths and details shown in the Contract Documents.   

Contractor shall be responsible to block or divert flow for short periods during manhole 
construction.  The contractor shall be solely responsible for any backups or other issues that 
occur due to blocking or diversion.  Contractor shall ensure that the mainline sanitary sewer 
remain clean and free of debris.  If the sanitary sewer takes on debris during the course of the 
work, the contractor shall be required to clean said sewer at his expense.   

Manholes shall be in accordance with the Village of Mount Prospect detail for “Sanitary Manhole 
Detail”, IDOT Section 1042.10, Type A of the inside diameter shown on plans and shall be 
complete with full height poured concrete invert. The joints between sections shall have 
additional bituminous sealing, hand troweled, around the entire exterior of the joint.  All 
manholes shall be reinforced precast concrete construction with steps in accordance with 
details and diameter shown in the Contract Documents. Contractor shall field verify manhole 
dimensions, diameter, depth, and configuration prior to ordering material.   

Manhole shall be constructed on 4” of compacted CA-11 bedding. 

The manhole frames and lids shall be in accordance with the Village of Mount Prospect details 
for “Frames and Lids” and “Sanitary Manhole Detail.” The manhole frames and lids shall be East 
Jordan 1050, Extra Heavy Duty, Type A Solid Cove, in the roadway and East Jordan 1050, 
Medium Duty, Type A Solid Cover, in non-paved areas. The words “VILLAGE OF MOUNT 
PROSPECT” and “SANITARY” shall be cast on the lid.  All sanitary lids must be gasket type 
with concealed pickholes. Frames and covers for manholes located within floodplain areas and 
having a rim elevation below the flood protection elevation shall be water tight, lock type covers. 

Preformed adjusting rings of the proper dimensions needed to mate the frame to the precast 
structure shall be used.  No more than 12” of vertical adjustment may be made using a 
maximum of three rings.  All rings shall be pre-cast concrete rings construction ASTM C-478-
64T. All castings shall be set flush with pavement or surrounding surface. Rubber noise rings 
shall be used in all traffic areas. 

A resilient, flexible, non-hardening, preformed bituminous mastic material, shall be used 
between the cone or top barrel section of the structure and the adjusting rings.  A thick bead of 
non-hardening elastomeric joint sealant conforming to ASTM C-920, Type S, Grade NS, shall 
be applied between all individual rings and between the adjusting rings and the frame.  The 
sealant or mastic material shall be applied in such a manner that no surface water or ground 
water inflow can enter the structure.  The Cretex Internal/External Chimney seal or the Adaptor 
Inc. External Chimney Seal shall be installed on all manholes.  

Frame adjustments shall be completed in accordance with Sections 602 and 603 of the 
Standard Specifications for Road and Bridge Construction, prepared by the Illinois Department 
of Transportation, latest edition, except as noted herein.   
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Upon completion of manhole installation, all manholes shall be tested for leakage by vacuum 
testing.  A vacuum of 10” (254 mm) Hg shall be place on the manhole and the time shall be 
measured for the vacuum to drop to 9” (229 mm) Hg.  The vacuum shall not drop below 9” (229 
mm) Hg for the following time periods for each size of manhole: 

a) 48-inch diameter - 60 seconds 

b) 60-inch diameter - 75 seconds 

The manhole frame and adjusting rings shall be in place when testing.  Any manholes that fail 
the test shall be sealed and re-tested until acceptable.    

Applicable Standard Specifications.  The work and materials shall conform to applicable 
provisions of the “Standard Specifications for Water and Sewer Main Construction in Illinois” 
and in accordance to the details shown on the plans. 

Method of Measurement. This work shall be measured for payment in units of each. 

Basis of Payment: This work will be paid at the contract unit price each for MANHOLES, 
SANITARY, TYPE 1 FRAME, CLOSED LID of the inside diameter specified.  

DROP SANITARY MANHOLES, TYPE 1 FRAME, CLOSED LID 

Description. This work shall consist of furnishing and constructing drop sanitary manhole 
structures, regardless of inside diameter size, at the locations and to the depths and details 
shown in the Contract Documents, and in accordance with the Standard Specifications for 
Water and Sewer Main Construction in Illinois latest edition, the MANHOLES, SANITARY, 
TYPE 1 FRAME, CLOSED LID special provision and the Sanitary – Combined Drop Manhole 
Detail.  

Method of Measurement. This work shall be measured for payment in units of each. 

Basis of Payment: This work will be paid at the contract unit price each for DROP SANITARY 
MANHOLES, WITH TYPE 1 FRAME, CLOSED LID.    

ABANDON EXISTING SANITARY SEWER, FILL WITH CLSM 

Description. This work shall include all labor, material, and equipment necessary to furnish and 
fill the existing sanitary sewer with controlled low-strength material (CLSM) in accordance with 
Sections 551, 605, 593, and 1019 of the Standard Specifications and as specified herein. 
 
Construction: Based on a review of available information it is believed that there are no existing 
active connections draining into the pipe to be abandoned. However, before the pipe is 
abandoned, the Contractor must field verify there are no existing active connections draining 
into the pipe to be abandoned. In the event there are existing active connections, the Contractor 
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must either re-route the existing active connection or maintain the existing pipe so as not to 
block flow from the existing active connections at no additional cost.  
 
The utility pipe shall be cleaned, plugged on all ends with non-shrink SI concrete or brick and 
suitable mortar with a minimum thickness of two times the utility pipe diameter, and to the 
satisfaction of the Engineer, and fill the remaining empty length with CLSM. The CLSM must 
meet the material requirements of Article 593.02. 
 
The plug shall be adequate to withstand the hydrostatic load created during the filling operation. 
If the plugs fail during the filling operation, the Contractor shall be responsible for the cost of 
repairing the plugs and filling the remainder of the pipe. CLSM shall be placed to completely fill 
all voids and crevices within the abandoned pipe. CLSM shall be placed by low pressure 
pumping with a maximum length of flow limited only by the safe allowable load that may be 
applied to the abandoned utility. Additional access holes, where required, or as directed by the 
Engineer, shall be opened to assure the complete filling of the utility. 

Method of Measurement. This work shall be measured for payment in units of feet. 

Basis of Payment.  This work will be paid at the contract unit price per lineal foot for ABANDON 
EXISTING SANITARY SEWER, FILL WITH CLSM.  

REMOVE EXISTING FLARED END SECTION 

Description. This work shall consist of the removal and disposal of the flared end sections as 
shown in the plans, in accordance with applicable portions of Section 501 of the Standard 
Specifications. 

Method of Measurement. This work shall be measured for payment in units of each. 
 
Basis of Payment.  This work will be paid at the contract unit price per each for REMOVE 
EXISTING FLARED END SECTION.  

USE OF DOMESTIC WATER 

This Contractor shall obtain a water meter from the Public Works Department in order to gain 
access to Village treated water sources. 
 
The Village will assign hydrants convenient to the work site(s) for use by the Contractor. The 
Contractor shall be authorized to use only those assigned by the Village. The permit to use 
Village treated water sources will be revoked if the Contractor takes water from unauthorized 
hydrants.   
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WATER MAIN 6” 

Description. This work includes furnishing and installing ductile iron water main. The work shall 
be done in accordance with applicable portions of Section 561 of the Standard Specifications, 
Sections 20, 22, 40 and 41 of the Standard Specifications for Water and Sewer Construction in 
Illinois (Current Edition) and the details shown on the Plans, and shall include fittings, pipe 
restraint, thrust blocks, disinfection, testing, bacteriological analysis, and other appurtenances 
required to do the Work. The minimum depth of cover over the water main shall be 5’-6”.  
 
Materials. The ductile iron water main, conforming to AWWA C151, shall be cement-lined 
ductile iron water main in conformance with Section 40-2.05 of the Standard Specifications for 
Water and Sewer Construction in Illinois and shall be Class 56 DIP (AWWA C150 / ANSI 
A21.50) with a minimum pressure rating of 350 psi. Pipe joints shall be push-on or mechanical, 
in accordance with C111 / ANSI 21.11.  
 
All fittings shall be ductile iron, conforming to C110 / ANSI 21.10, with a minimum pressure 
rating of 250 psi, and shall be cement lined. Manufacturer shall be to be approved by the Village 
prior to procurement. The cement mortar lining shall be in accordance with AWWA C104 / ANSI 
A21.4. Fittings shall have distinctly cast on them pressure ratings, nominal diameters of 
openings and the number of degrees or fraction of the circle on the bends. Fittings shall also 
have the letters “DI” or “Ductile” cast on them. Cast letters and figures shall be on the outside 
bod of the fitting set forth in the latest revisions of the ANSI / AWWA specifications.  
 
Excavation, Bedding and Backfilling. This work shall be performed in accordance with Sections 
20 and 22 of the Standard Specifications for Water and Sewer Construction in Illinois and the 
detail shown on the Plans. Granular bedding 4 inches thick and extending 18” on both sides of 
the pipe outside diameter shall be installed under all water main, and shall not be paid for 
separately but shall be considered included in the pay item. Backfill shall be paid for under the 
TRENCH BACKFILL pay item. Any sheeting or shoring required for open-cut trenches shall be 
provided and installed and shall be included in the cost of the pay item. Sheeting or shoring 
shall comply with any governing Federal or State agencies, laws and local ordinances. 
 
Restrained Joints. To prevent movement of water main under pressure, all fitting joints (bends, 
tees, reducers and plugs) shall be restrained with EBAA Iron MEGALUG series 1100 Pipe 
Mechanical Joint Restraint. All water main pipe joints between the vertical fittings at adjustment 
locations shall be restrained with MEGALUG series 1700 Pipe Harness. Gasket restraints are 
NOT an acceptable alternative. Fittings shall be further restrained with concrete thrust blocks in 
accordance with the details. Restrained joints and thrust blocking shall not be paid for 
separately but shall be included in the unit price per foot for water main. Limits of pipe joint 
restraint shall comply with the following table: 

 

THRUST RESTRAINT TABLE 

TYPE 6" 

Horizontal Bend, 11.25º 1.0 

Horizontal Bend, 22.5º 1.9 

Horizontal Bend, 45º 3.4 
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Horizontal Bend, 90º 9.8 

Vertical Up Bend, 11.25º 1.0 

Vertical Up Bend, 22.5º 1.6 

Vertical Up Bend, 45º 1.9 

Vertical Up Bend, 90º 9.8 

Vertical Down Bend, 11.25º 2.2 

Vertical Down Bend, 22.5º 4.4 

Vertical Down Bend, 45º 9.2 

Vertical Down Bend, 90º 22.2 

Tee 16" Equal 7.9 

Dead End and Valves 11.1 
NOTES: 
1. Lengths in feet per DIPRA thrust restraint design (Soil = 
Clay 1, Lay Condition = 4, Pressure = 60 psi, SF = 1.5, 
polywrapped pipe). 
2.  Bend lengths required on both sided of fitting. 
3.  Tee lengths required on tee branch. 
4.  Reducer lengths required on larger pipe. 

 
 
Pressure and Leakage Testing 
After the water main has been laid and partially backfilled, all pipe, fittings, joints and valves 

shall be subjected to a hydrostatic pressure of 150 psig in accordance with Section 41-2.14 of 

the Standard Specifications for Water and Sewer Construction in Illinois. The above pressure 

shall hold without loss and without further application of pressure for at least 60 minutes. Upon 

satisfactorily maintaining 150 psig the water main, fittings, joints and valves will be subjected to 

a pressure test.  Mains shall be pressure tested at a maximum pressure of 150 psi for 2 hours 

and shall not exceed the allowable leakage as specified in AWWA C600.  If the measured 

leakage exceeds that which is allowable, the Contractor shall remedy all leaks and the pressure 

and leakage tests will be repeated. The water main will not be accepted until the leakage is less 

than the allowable stated above. 

It shall be the Contractor's responsibility to furnish all material and labor to complete the testing.  

This shall include restrained joint plugs, corporations, whips, and other temporary materials as 

needed. The Contractor shall satisfy himself that the tests can be successfully completed prior 

to requesting the Engineer's presence for the official tests. 

The Contractor shall notify the Engineer at least 48 hours in advance of the time that official 

tests will be made. Depending on traffic conditions, public hazard, or other reasons, the 

Engineer may direct when tests of completed sections of mains shall be made, and may order 

such tests to be made in relatively short sections. Testing shall not be paid for separately but 

shall be considered included in the Contract. 
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Disinfection: After the new work has been completed, pressure tested and found to be 

satisfactory, the Contractor shall furnish the equipment and the materials necessary to properly 

disinfect the system in accordance with Section 41-2.15 of the Standard Specifications for 

Water and Sewer Construction in Illinois. All taps required for disinfection shall be provided by 

the Contractor. 

After the system has been disinfected and then flushed so as to be free of chlorine, the 

Contractor using proper sampling bottles, shall collect water samples from the new system. 

These samples shall be shipped to a state approved laboratory for bacteriological analysis. 

Satisfactory samples must be obtained on two consecutive days. 

The Village will not accept the new work until notification has been received from the laboratory 

that the samples examined showed that the water from the new work is at least equal in 

bacteriological quality to that of the water served to the public from the existing water supply 

system if the new work is in connection with an existing system, or in the case of a new system, 

that the new work was free of contamination at the time the samples were collected. 

The existing water main shall continue to provide service through the construction of the 
proposed water main and will not be shut off until the new work has been accepted by the 
Village. 
 
Fittings: Sizes and angles of bends and fittings have been provided on the plan set and are the 
best estimates provided. The Contractor shall ascertain in the field the proper angle bend 
required at no additional cost to the Engineer. All bends required for the installation of the water 
main shall not be paid for separately, but shall be considered included in the per foot cost of this 
pay item. 
 
Method of Measurement.  This work will be measured for payment per foot. 

Basis of Payment.  This work shall be paid for at the contract unit price per foot for WATER 
MAIN 6”.    

STAINING CONCRETE STRUCTURES 
 
Description. 
This work shall consist of providing and applying a concrete stain to surfaces of cast-in-place 
concrete with and without form liner. 
 
Submittals. 
Product Data for each staining product. 
Color samples for stain color selection by the Village. 
 
Materials. 
Stain: 

1. Deliver materials in original and sealed containers, clearly marked with the 
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manufacturer’s name, brand name, type of material, batch number, and date of 
manufacture. 

2. Store concrete stain materials in an area where temperatures will not be less than 50°F 
(10°C) or more than 100°F (38°C) and in accordance with OSHA and local Fire Code 
Requirements. 

 
Qualifications of Contractor. 
The concrete stain applicator shall have a minimum of five (5) years demonstrated experience 
in applying stains to simulate rock. The contractor shall submit evidence of appropriate 
experience, job listings, and project photographs from previous work. 
 
Mockup Staining. 
See Form Liner spec for Cast-In-Place Concrete Mockup. 
 

1. After concrete work on mockup is completed and cured for a minimum of 28 days, and 
after surface is determined to be acceptable for coloring, apply color stain system. 

2. Apply the concrete stain to one side of the Cast Concrete Mockup wall located on the 
jobsite. 

3. Stain shall be of a type and color which will be used on actual walls. Application 
procedures and absorption rates shall be as hereinafter specified, unless otherwise 
recommended by the manufacturer in writing to achieve color uniformity. 
a. Approval by the Engineer shall serve as a standard of comparison with respect to 

color and overall appearance. 
b. General application to actual surfaces on the bridge elements shall not proceed until 

jobsite mockup has been approved in writing by the Engineer. 
4. After coloring is determined to be acceptable by the Engineer, construction of project 

may proceed, using mockup as quality standard. 
 
Concrete Stain. 
Special penetrating stain mix as provided by manufacturer, shall achieve color variations 
present in the natural stone being simulated for this project, as required by the Engineer. Submit 
manufacturer’s literature, certificates and color samples to the Engineer. The stain color shall be 
selected by the Engineer from the stain manufacturer’s standard colors after viewing the mock-
up. 
 
Stain shall create a surface finish that is breathable (allowing water vapor transmission), and 
that resists deterioration from water, acid, alkali, fungi, sunlight or weathering. Stain mix shall 
be a water borne, low V.O.C. material, less than 1.5 lbs./gal, and shall meet requirements for 
weathering resistance of 2000 hours accelerated exposure. 
 
Installation. 
The concrete staining work described herein shall be performed after the grading is finished. 
Final coloration of cast-in-place concrete surfaces shall accurately simulate the appearance of 
real stone including the multiple colors, shades, flecking and veining that is apparent in real 
stone. It shall also demonstrate the colors that may be apparent from aging, such as staining 
from oxidation, rusting and/or organic staining from soil and/or vegetation. 
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Applying Color Stain. 
Clean surface prior to application of stain materials to assure that surface is free of latency, dirt, 
dust, grease, efflorescence, paint or other foreign material, following manufacturer’s instructions 
for surface preparation. Do not sandblast. Preferred method to remove latency is pressure 
washing with water, minimum 3000 psi (a rate of three to four gallons per minute), using fan 
nozzle perpendicular to and at a distance of one or two feet from surface. Completed surface 
shall be free of blemishes, discoloration, surface voids and unnatural form marks. 
 
Surfaces to receive stain shall be structurally sound, clean, dry, fully cured, and free from dust, 
curing agents or form release agents, efflorescence, scale or other foreign materials. Methods 
and materials used for cleaning of substrate shall be as recommended by the manufacturer of 
the water-repellant stain. Concrete shall be at least 30 days old prior to concrete stain 
application. Curing agents must be removed a minimum of 14 days prior to coating to allow the 
concrete to dry out. 
 
The stain shall be thoroughly mixed in accordance with the manufacturer’s directions using an 
air-driven or other explosion-proof power mixer. Mix all containers thoroughly prior to 
application. Do not thin the material. 
 
Materials shall be applied at the rate as recommended by the manufacturer. Absorption rates 
could be increased or decreased depending upon surface texture and porosity of the substrate so 
as to achieve even staining. 
 
Temperature and relative humidity conditions during time of concrete stain application shall be 
per manufacturer’s application instructions. Do not apply materials under rainy conditions or 
within three (3) days after surfaces become wet from rainfall or other moisture. Do not apply 
when weather is foggy or overcast. Take precaution to ensure that workmen and work areas are 
adequately protected from fire and health hazards resulting from handling, mixing and 
application of materials. Furnish all the necessary equipment to complete the work. Provide 
drop clothes and other forms of protection necessary to protect all adjoining work and surfaces 
to render them completely free of overspray and splash from the concrete stain work. Any 
surfaces, which have been damaged or splattered, shall be cleaned, restores, or replaced to the 
satisfaction of the Engineer. 
 
Avoid staining the “mortar joints” by providing suitable protection over the joints during the staining 
process. 
 
Sequencing: Schedule color stain application with earthwork and back-filling of any wall areas 
making sure that all simulated stone texture is colored to the minimum distance below grade. 
Delay adjacent plantings until color application is completed. Coordinate work to permit coloring 
applications without interference from other grades. 
 
Where exposed soil or pavement is adjacent which may spatter dirt or soil from rainfall, or 
where surface may be subject to over-spray from other processes, provide temporary cover of 
completed work. 
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Method of Measurement. 
This work shall be measured for payment in SQUARE FOOT as follows: 
 
STAINING CONCRETE STRUCTURES for all staining of Cast-In-Place Concrete surfaces as 
indicated on drawings. 
 
Staining of mockups will not be measured for payment but included in the square foot price for 
this item. Required adjustments or corrections needed to address mockup comments and the 
cost of additional mockups, if required, will not be paid for separately, but shall be included in the 
square foot price for this item. 
 
Basis of Payment. 
This work will be paid for at the contract unit price for per SQUARE FOOT as follows: 
 
STAINING CONCRETE STRUCTURES for all staining of Cast-In-Place Concrete surfaces as 
indicated on drawings. 

FORM LINER LIMESTONE SURFACE 
 
Description. 
This work shall consist of designing, developing, furnishing and installing form liners and forming 
concrete using reusable, high-strength urethane form liners to achieve the various concrete 
treatments as shown in the drawings and specifications. Form lined surfaces shall include 
exposed areas of substructures as shown in details in the plans. Work shall be performed in 
accordance with applicable portions of section 503 of the IDOT Standard Specifications and as 
specified herein. 
 
General. 
The following form liner manufacturers have been pre-approved to provide bearpath coursed 
stone form liners. 
 
Custom Rock International: Pattern #. 12005 – Bearpath Coursed Stone. 
2020 West 7th Street. 
St. Paul MN, 55116 
(651) 699-1345 
 
Greenstreak: Pattern #. 477 Meramec Drystack 
3400 Tree Court Industrial Blvd. 
St. Louis, MO 63122 
(800) 325-9504 
 
Fitzgerald Formliners: Pattern # 17002 Austin Ashlar. 
1500 East Chestnut Avenue. 
Santa Ana, CA 92701 
(800) 547-7760 
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Concrete facing patterns shall consist of a bearpath coursed stone finish with 3” to 30” 
stones and a maximum relief of 1”. 
 
All manufacturers of form liners shall adhere to the provisions listed herein and in the plans. 
 
Submittals. 
Shop drawings of the concrete facing patterns shall be submitted for each area of textured 
concrete. Shop drawing submittals shall include: 

1. Individual form liner pattern descriptions, dimensions, and sequencing of form liner 
sections. Include details showing typical cross sections, joints, corners, step footings, 
stone relief, stone size, pitch/working line, mortar joint and bed depths, joint locations, 
edge treatments, and any other special conditions. 

2. Elevation views of the form liner panel layouts for the bearpath coursed stone texture 
showing the full length and height of the structures including the footings with each form 
liner panel outlined. The arrangement of the form liner panels shall provide a continuous 
pattern of desired textures and colors with no interruption of the pattern made at the 
panel joints. 

 
To minimize the possibility of preparing an unsatisfactory Cast-In-Place Concrete Mockup as 
described herein, the Contractor may elect to provide shop drawings for the Mockups. 
 
Materials. 
 
Form liners: 

1. Shall be of high quality, highly reusable and capable of withstanding anticipated concrete 
pour pressures without causing leakage or causing physical defects. Form liners shall 
attach easily to pour-in- place forms and be removable without causing concrete surface 
damage or weakness in the substrate. Liners used for the stone texture shall be made 
from high-strength elastomeric urethane material which shall not compress more than 
0.02 feet when poured at a rate of 10 vertical feet per hour. Form release agents shall 
be non-staining, non-residual, non-reactive and shall not contribute to the degradation of 
the form liner material. Forms for smooth faced surfaces shall be plastic coated or metal 
to provide a smooth surface free of any impression or pattern. 

 
Cast-In-Place Concrete Mockup. 
The Contractor shall provide a cast-in-place concrete mockup containing the bearpath coursed 
stone form liner surface. The form liner manufacturer’s technical representative shall be on-site 
for technical supervision during the installation and removal operations. 
 
Purpose of the mockup is to select and verify the masonry pattern and concrete stain to be used. 

1. Locate mockup on site as directed by the Engineer. 
2. The mockup shall be a minimum 10 ft x 10 ft x 6 in. thick. 
3. Include examples of each condition required for construction i.e. liner joints, construction 

joints, expansion joints, steps, corners, and special conditions due to topography or man 
made elements, etc. 

4. Upon receipt of comments from inspection of the mockup, adjustments or corrections 
shall be made to the molds where imperfections are found. If required, additional 
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mockups shall be prepared when the initial mockup is found to be unsatisfactory. 
5. After concrete work on mockup is completed and cured for a minimum of 28 days, and 

after surface is determined to be acceptable for coloring, apply color stain system 
according to specification section “Staining Concrete Structures” for requirements of 
staining Cast-In-Place Concrete mockup. 

 
Installation. 
Form liners shall be installed in accordance with the manufacturers’ recommendations to 
achieve the highest quality concrete appearance possible. Form liners shall withstand concrete 
placement pressures without leakage causing physical or visual defects. A form release agent 
shall be applied to all surfaces of the liner which will come in contact with concrete as per the 
manufacturer’s recommendations. After each use, liners shall be cleaned and made free of 
build-up prior to the next placement, and visually inspected for blemishes or tears. If necessary, 
the form liners shall be repaired in accordance with the manufacturer’s recommendations. All 
form liner panels that will not perform as intended or are no longer repairable shall be replaced. 
An on-site inventory of each panel type shall be established based on the approved form liner 
shop drawings and anticipated useful life for each liner type. 
 
The liner shall be securely attached to the forms according to the manufacturer’s 
recommendations. Liners shall be attached to each other with flush seams and seams filled as 
necessary to eliminate visible evidence of seams in cast concrete. Liner butt joints shall be 
blended into the pattern so as to create no visible vertical or horizontal seams or conspicuous 
form butt joint marks. Liner joints must fall within pattern joints or reveals. Finished textures 
shall be continuous without visual disruption and properly aligned over adjacent and multiple 
liner panels. Continuous or single liner panels shall be used where liner joints may interrupt the 
intended pattern. Panel remnants shall not be pieced together. 
 
The Contractor shall coordinate concrete pours to prevent visible differences between individual 
pours or batches. Concrete pours shall be continuous between construction or expansion joints. 
Cold joints shall not occur within continuous form liner pattern fields. Wall ties shall be 
coordinated with the liner and form to achieve the least visible result. Liners shall be stripped 
between 12 and 24 hours as recommended by the manufacturer. Curing methods shall be 
compatible with the desired aesthetic result. Use of curing compounds will not be allowed. 
Concrete slump requirements shall meet the form liner manufacturers’ recommendations for 
optimizing the concrete finish, as well as IDOT’s material specifications. 
 
With the use of standard Portland cement concrete mixtures, the Contractor shall employ proper 
consolidation methods to ensure the highest quality finish. Internal vibration shall be achieved 
with a vibrator of appropriate size, the highest frequency and low to moderate amplitude. 
Concrete placement shall be in lifts not to exceed 1.5 feet. Internal vibrator operation shall be at 
appropriate intervals and depths and withdrawn slowly enough to assure a minimal amount of 
surface air voids and the best possible finish without causing segregation. External form 
vibrators may be required to assure the proper results. Any use of external form vibrators must 
be approved by the form liner manufacturer and the County. The use of internal or external 
vibratory action shall not be allowed with the use of self-consolidating concrete mixtures. It is the 
intention of this specification that no rubbing of flat areas or other repairs shall be required after 
form removal. The finished exposed formed concrete surfaces shall be free of visible vertical 
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seams, horizontal seams, and butt joint marks. Grinding and chipping of finished formed surfaces 
shall be avoided. 
 
Guidelines for the use of Form Liners. 
Form liners are being used on this project to achieve very specific architectural results. The 
Contractor shall not deviate from the guidelines contained herein unless authorized by the 
Engineer in writing. 
 
Method of Measurement. 
This work shall be measured for payment in SQUARE FOOT as follows: 
 
FORM LINER LIMESTONE SURFACE for limestone form liner on main span piers (Pier 15 and 
16). 
 
Cast concrete form liner mockups will not be measured for payment but included in the square 
foot price for this item. Required adjustments or corrections needed to address mockup 
comments and the cost of additional mockups, if required, will not be paid for separately, but 
shall be included in the square foot price for this item. 
 
Basis of Payment. 
This work will be paid for at the contract unit price for per SQUARE FOOT as follows: 
 
FORM LINER LIMESTONE SURFACE for limestone form liner on main span piers (Pier 15 and 
16). 
 

BICYCLE RAILING (SPECIAL) 
 
Description. 
This item shall include the furnishing of all materials and the necessary labor to construct and 
erect the completed railing to the lines and grades as specified on the plans and as specified 
herein. The line and grade of the railing shall be true to that shown on the plans and not follow 
any defects in the superstructure. Railing posts shall be vertical. Tops of railings shall be parallel 
to the grade line. 
 
Submittals. 
Shop Drawings: 

1. Include plans, elevations, sections, details, and attachment to other work. 
2. Indicate sizes of metal sections, thickness of metals, profiles, holes, and field joints. 
3. Include plan at each level. 

 
Materials. 
Materials shall meet the applicable requirements of Article 509.02 of the Standard 
Specifications. 
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Construction. 
This item shall meet the applicable construction requirements of Article 509.03 of the Standard 
Specifications except all posts, railings, pickets, splices and anchor devices shall be finished per 
the paint / coating requirements noted in plan. The coating system to be used shall be approved 
by the Engineer prior to the coating process. The Contractor shall submit to the engineer for 
approval a sample of the final coat finish. The post attachment to structure shall be made using 
the anchorage assembly or anchor rods detailed in the plans. 
 
Method of Measurement. 
Railing will be measured in feet. The length paid for will be the overall length along the top 
longitudinal railing through all posts and gaps.  
 
Basis of Payment. 
Railing will be paid for at the contract unit price per LINEAL FOOT for BICYCLE RAILING 
(SPECIAL). 

BRIDGE FENCE RAILING (SPECIAL) 
 
Description. 
This item shall include the furnishing of all materials and the necessary labor to construct and 
erect the completed railing to the lines and grades as specified on the plans and as specified 
herein. The line and grade of the railing shall be true to that shown on the plans and not follow 
any defects in the superstructure. Railing posts shall be vertical. Tops of railings shall be parallel 
to the grade line. 
 
Submittals. 
Shop Drawings: 

1. Include plans, elevations, sections, details, and attachment to other work. 
2. Indicate sizes of metal sections, thickness of metals, profiles, holes, and field joints. 
3. Include plan at each level. 

 
Materials. 
Materials shall meet the applicable requirements of Article 509.02 of the Standard 
Specifications. 
Construction. 
This item shall meet the applicable construction requirements of Article 509.03 of the Standard 
Specifications except all posts, railings, pickets, splices and anchor devices shall be finished per 
the paint / coating requirements noted in plan. The coating system to be used shall be approved 
by the Engineer prior to the coating process. The Contractor shall submit to the engineer for 
approval a sample of the final coat finish. The post attachment to structure shall be made using 
the anchorage assembly or anchor rods detailed in the plans.  
 
Method of Measurement. 
Railing will be measured in feet. The length paid for will be the overall length along the top 
longitudinal railing through all posts and gaps.  
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Basis of Payment. 
Railing will be paid for at the contract unit price per LINEAL FOOT for BRIDGE FENCE 
RAILING (SPECIAL). 

TEMPORARY CHAIN LINK FENCE 
 
Description. This work shall consist of installing a temporary chain link fence eight feet (8’) in 
height, including rails, posts, gates, and screens as shown on the plans and as directed by the 
Engineer. Screens shall be the color green. The work shall meet the requirements of Standard 
Specification Section 664 and Highway Standard 664001, except that concrete post foundations 
will not be required. The temporary fence shall be removed only after evergreens are planted in 
as shown on the plans. The temporary chain link fence may be new, used or rented and shall be 
approved by the Engineer.  
 

Method of Measurement. Temporary chain link fence will be measured for payment in feet, 
along the top of the fence from center to center of end posts. Temporary chain link fence gates 
will be measured for payment per each. 
 
Basis of Payment. This work will be paid for at the contract unit price per FOOT for 
TEMPORARY CHAIN LINK FENCE and per EACH for CHAIN LINK GATES (SPECIAL). 

CHAIN LINK FENCE (SPECIAL) 
 
Description. This work shall consist of constructing the black baseball outfield fence in Meadows 
Park, and as shown on the plans, including all fencing, gates, posts, concrete foundations, 
bracing, rails, fabric, and foul posts. 
 
Work shall include furnishing and installation of the following: 

1. New 4’ height BLACK outfield fence. 
2. 3” Terminal Post and Gate Post.  
3. 2-1/2”, 1-5/8” Top and Brace Rail.  
4. 2x8 GA Fabric. 
5. One 10’ width by 4’ height Double Gate with Armstrong Latch. 
6. Two 12’ height foul posts. 
7. Concrete Foundations for all posts. 

 
Materials. Materials shall be according to Article 664.02 of the Standard Specifications.  
 
Method of Measurement. Chain link fence will be measured for payment in feet, along the 
top of the fence from center to center of end posts. 
 
Basis of Payment. This work will be paid for at the contract unit price per foot for CHAIN 
LINK FENCE (SPECIAL). 
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CHAIN LINK FENCE, 6’ (SPECIAL) 
 
Description. This work shall consist of constructing the black chain link fence along Union 
Pacific Railroad near Melas Park, as shown on the plans, including all fencing, posts, concrete 
foundations, bracing, and appurtenances. All fencing posts, rails, bracing and hardware shall be 
galvanized with black paint or powdercoat finish.  
 
Materials. Materials shall be according to Article 664.02 of the Standard Specifications.  
 
Method of Measurement. Chain link fence will be measured for payment in feet, along the 
top of the fence from center to center of end posts. 
 
Basis of Payment. This work will be paid for at the contract unit price per foot for CHAIN 
LINK FENCE, 6’ (SPECIAL). 

STAIR AND GRATING SYSTEM 
 
Description. 
This item shall include the furnishing of all materials and the necessary labor to construct and 
erect the completed metal grating stairs to the lines and grades as specified on the plans and as 
specified herein. The line and grade of the metal grating stairs shall be true to that shown on the 
plans and not follow any defects in the superstructure. 
 
Submittals. 
Shop Drawings: 

1. Include plans, elevations, sections, details, and attachment to other work. 
2. Indicate sizes of metal sections, thickness of metals, profiles, holes, and field joints. 
3. Include plan at each level. 

 
Delegated Design Submittal: 

1. For stairs, including analysis data signed and sealed by the qualified Structural engineer 
licensed in the state of Illinois responsible for their preparation. 

 
Delivery, Storage, and Handling. 
Store materials to permit easy access for inspection and identification. 
Keep steel members off ground and spaced by using pallets, dunnage, or other supports and 
spacers. 
Protect steel members and packaged materials from corrosion and deterioration. 
Do not store materials on structure in a manner that might cause distortion, damage, or 
overload to members or supporting structures. 
Repair or replace damaged materials or structures as directed. 
 
Performance Requirements. 
Delegated Design: 

1. Engage a qualified structural engineer to design stairs. 
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Structural Performance of Stairs: 
1. Metal stairs withstand the effects of gravity loads and the following loads and stresses 

within limits and under conditions indicated: 
a. Uniform Load: 100 lbf/sq. ft.. 
b. Concentrated Load: 300 lbf applied on an area of 4 sq. in.. 
c. Uniform and concentrated loads need not be assumed to act concurrently. 
d. Stair Framing: Capable of withstanding stresses resulting from railing and guard 

loads in addition to loads specified above. 
e. Limit deflection of treads, platforms, and framing members to L/360. 

 
Thermal Movements: 

1. Allow for thermal movements from ambient and surface temperature changes. 
a. Temperature Change: 120 deg F, ambient; 180 deg F, material surfaces. 

 
Metals. 
Metal Surfaces: Provide materials with smooth, flat surfaces unless otherwise indicated. For 
components exposed to view in the completed Work, provide materials without seam marks, 
roller marks, rolled trade names, or blemishes. 

1. Steel Plates, Shapes, and Bars: ASTM A36/A36M. 
2. Steel Bars for Grating Treads: ASTM A36/A36M or steel strip, ASTM A1011/A1011M or 

ASTM A1018/A1018M. 
3. Steel Wire Rod for Grating Crossbars: ASTM A510/A510M. 
4. Provide galvanized finish for exterior installations and where indicated. 

 
Fasteners. 
General: Provide Type 304 stainless steel fasteners for exterior use and zinc-plated fasteners 
with coating complying with ASTM B633 or ASTM F1941/F1941M, Class Fe/Zn 5 where built 
into exterior walls. 
Select fasteners for type, grade, and class required. 
 
Fabrication, General. 
Provide complete stair assemblies, including metal framing, hangers, railings, guards, clips, 
brackets, bearing plates, and other components necessary to support and anchor stairs and 
platforms on supporting structure. 

1. Join components by welding unless otherwise indicated. 
2. Use connections that maintain structural value of joined pieces. 

 
Assemble stairs in shop to greatest extent possible. 

1. Disassemble units only as necessary for shipping and handling limitations. 
2. Clearly mark units for reassembly and coordinated installation. 

 
Cut, drill, and punch metals cleanly and accurately. 

1. Remove burrs and ease edges to a radius of approximately 1/32 inch unless otherwise 
indicated. 

2. Remove sharp or rough areas on exposed surfaces. 
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Form bent-metal corners to smallest radius possible without causing grain separation or 
otherwise impairing work. 
Form exposed work with accurate angles and surfaces and straight edges. 
Weld connections to comply with the following: 

1. Use materials and methods that minimize distortion and develop strength and corrosion 
resistance of base metals. 

2. Obtain fusion without undercut or overlap. 
3. Remove welding flux immediately. 
4. Weld exposed corners and seams continuously unless otherwise indicated. 
5. At exposed connections, finish exposed welds to comply with NOMMA's "Voluntary Joint 

Finish Standards" for Finish #4 - Good quality, uniform undressed weld with minimal 
splatter. 

 
Form exposed connections with hairline joints, flush and smooth, using concealed fasteners 
where possible. 

1. Where exposed fasteners are required, use Phillips flat-head (countersunk) screws or bolts 
unless otherwise indicated. 

2. Locate joints where least conspicuous. 
3. Fabricate joints that are exposed to weather in a manner to exclude water. 
4. Provide weep holes where water may accumulate internally. 

Fabrication of Steel-Framed Stairs. 
NAAMM Stair Standard: Comply with NAAMM AMP 510, "Metal Stairs Manual," for Industrial 
Class, unless more stringent requirements are indicated. 
Stair Framing: 

1. Fabricate stringers of steel channels. 
a. Stringer Size: As required to comply with "Performance Requirements" Article. 
b. Provide closures for exposed ends of channel stringers. 
c. Finish: Galvanized and Painted Black – (PPG PC828 – Black Gold). 

2. Construct platforms and tread supports of steel channel headers and miscellaneous 
framing members as required to comply with "Performance Requirements" Article. 
a. Provide closures for exposed ends of channel framing. 
b. Finish: Galvanized and Painted Black – (PPG PC828 – Black Gold). 

3. Weld or bolt stringers to headers; weld or bolt framing members to stringers and 
headers. 

 
Metal Bar-Grating Stairs: Form treads and platforms to configurations shown from metal bar 
grating; fabricate to comply with NAAMM MBG 531, "Metal Bar Grating Manual." 

1. Fabricate treads and platforms from welded steel grating with openings in gratings no 
more than 1/2 inch in least dimension. 
a. Surface: Serrated. 
b. Finish: Galvanized and Painted Black – (PPG PC828 – Black Gold). 

 
Risers: Open with max space between top of tread and bottom of tread above limited to a 
maximum of 4 inches open space. 
 
Finishes. 
Finish metal stairs after assembly. 
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Galvanizing: Hot-dip galvanize items as indicated to comply with ASTM A153/A153M for steel 
and iron hardware and with ASTM A123/A123M for other steel and iron products. 

1. Do not quench or apply post-galvanizing treatments that might interfere with paint 
adhesion. 

 
Metal grating stairs shall meet the applicable construction requirements of Article 509.03 of the 
Standard Specifications except all metal components, splices and anchor devices shall be 
finished per the paint 
/ coating requirements noted in plan. The coating system to be used shall be approved by the 
Engineer prior to the coating process. The Contractor shall submit to the engineer for approval a 
sample of the final coat finish. 
 
Installation of Metal Stairs. 
Fastening to In-Place Construction: Provide anchorage devices and fasteners where necessary 
for securing metal stairs to in-place construction. 

1. Include threaded fasteners for concrete and masonry inserts, through-bolts, lag bolts, 
and other connectors. 

 
Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing metal 
stairs. Set units accurately in location, alignment, and elevation, measured from established 
lines and levels and free of rack. 
Install metal stairs by welding stair framing to steel structure or to weld plates cast into concrete 
unless otherwise indicated. 

1. Grouted Baseplates: Clean concrete and masonry bearing surfaces of bond-reducing 
materials, and roughen to improve bond to surfaces. 
a. Clean bottom surface of baseplates. 
b. Set steel-stair baseplates on wedges, shims, or leveling nuts. 
c. After stairs have been positioned and aligned, tighten anchor bolts. 
d. Do not remove wedges or shims, but if protruding, cut off flush with edge of bearing 

plate before packing with grout. 
e. Promptly pack grout solidly between bearing surfaces and plates to ensure that no 

voids remain. 
1) Neatly finish exposed surfaces; protect grout and allow to cure. 
2) Comply with manufacturer's written installation instructions for shrinkage-

resistant grouts. 
 
Provide temporary bracing or anchors in formwork for items that are to be built into concrete, 
masonry, or similar construction. 
Fit exposed connections accurately together to form hairline joints. 

1. Weld connections that are not to be left as exposed joints but cannot be shop welded 
because of shipping size limitations. 

2. Do not weld, cut, or abrade surfaces of exterior units that have been hot-dip galvanized 
after fabrication and are for bolted or screwed field connections. 

 
Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair 
galvanizing to comply with ASTM A780/A780M. 
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Method of Measurement. 
Stair and grating system will be measured in square feet. The square footage paid for will be the 
overall length measured along the projected plan view of the stair and grating system multiplied 
by the width of the stair measured along the projected plan view. 
 
Basis of Payment. 
This work will be paid for at the contract unit price per SQUARE FOOT for STAIR AND 
GRATING SYSTEM. 

GATE VALVE 6” WITH VAULT, 4’ DIAMETER 
 
Description. This work shall include all labor, equipment, and materials necessary for the 
installation of an six (6) inch gate valve installed within a 4’ diameter Type A precast concentric 
cone concrete vault per the Village of Mt. Prospect Gate Valve detail. Structure and installation 
shall be in accordance with applicable sections of the Standard Specifications for Water and 
Sewer Construction in Illinois (Current Edition). 
 
Construction Requirements. Precast concrete shall conform to ASTM C-478 and C-443, with 
mastic joint material between section joints. The vault shall have a Type A solid cover and either 
East Jordan 1050, Extra Heavy Duty for paved areas or East Jordan 1050, Medium Duty for 
non-paved areas, with the word “WATER” stamped on it, with a closed pickhole. 
 
Vault sub-base shall be prepared by removing unsuitable material or by compaction for a firm, 
solid base on which to place six (4) inches of firmly compacted granular bedding material. 
 
Valve vaults shall be leak tight and have cast-in-place rubber boots conforming to ASTM C-923 
at and in all pipe openings.  
 
Valve vault steps shall be East Jordan 8533. 
 
Valve type shall be, Mueller Resilient Wedge Gate Valve A-2360-20, non-rising stem gate valve 
adhering to AWWA C500 and C504, which shall be confirmed by the Owner prior to ordering. 
Valve joints shall be mechanical or push on type conforming to AWWA C-111. The valve shall 
be directly centered within the center of the vault. 
 
Valve shall be equipped with manual operators designed for submersible service in vaults and 
provided with two (2) inch Standard AWWA nut. 
 
Valve shall be opened by turning the stem “clockwise”. 
 
A one (1) inch Mueller H-15000 corporation stop must be tapped directly into the water main at 
each valve vault (two taps may be required at the direction of the village). Taps are to be 
considered incidental to this Pay Item and no addition compensation will be made. 
 
Also included in this Pay Item are masonry support blocking, concrete buttresses, rod restraints, 
fittings, hardware, barrel sections, adjusting rings, castings, concrete work, corporation stops, 
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any cutting, capping or plugging of live or abandoned water main, testing, disinfection, 
excavation, hauling and disposal of excess material, designated backfill, compaction and 
cleanup work incidental to the valve and vault installation not specifically included for payment 
under other unit prices.   
 
Method of Measurement. This work will be measured for payment per each. 
 
Basis of Payment. This work will be paid for at the contract unit price per EACH for GATE 
VALVE 6” WITH VAULT, 4’ DIAMETER. 
 

FURNISH AND ERECT SIGN PANEL 
 
Description. 
This work shall include the furnishing of all materials and the necessary labor to construct and 
erect the completed architectural signage to the lines and grades as specified on the plans and 
as specified herein. 
 
Submittals. 

1. Shop Drawings: 
a. Include fabrication and installation details and attachments to other work. 
b. Show sign mounting heights, locations of supplementary supports to be provided by 

other installers, and accessories. 
c. Show message list, typestyles, graphic elements, and layout for each sign. 

 
1. Delegated Design Submittal: 

a. Include structural analysis calculations for signs indicated to comply with design 
loads; signed and sealed by the qualified structural engineer responsible for their 
preparation. 

 
Performance Requirements. 
Delegated Design: Engage a qualified structural engineer to design sign structure and 
anchorage of dimensional character sign type(s) according to structural performance 
requirements. 
 
Structural Performance: Signs and supporting elements shall withstand the effects of gravity 
and other loads within limits and under conditions indicated. 

1. Uniform Wind Load: As indicated on Drawings. 
2. Other Design Load: As indicated on Drawings 

 
Dimensional Characters. 
Cutout Characters: Characters with uniform faces; square-cut, smooth, eased edges; precisely 
formed lines and profiles; and as follows: 

1. Character Material: Aluminum. 
2. Character Height: As indicated on Drawings. 
3. Thickness: As indicated on Drawings. 
4. Finishes: 
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a. Baked-Enamel or Powder-Coat Finish: Manufacturer's standard, in color as selected 
by Architect from manufacturer's full range. 

5. Mounting: As indicated on Drawings. 
6. Typeface: As indicated on Drawings. 

 
Dimensional Character Materials. 
Aluminum Sheet and Plate: ASTM B209, alloy and temper recommended by aluminum 
producer and finisher for type of use and finish indicated. 
 
Paints and Coatings for Sheet Materials: Inks, dyes, and paints that are recommended by 
manufacturer for optimum adherence to surface and are UV and water resistant for colors and 
exposure indicated. 
 
Accessories. 
Fasteners and Anchors: Manufacturer's standard as required for secure anchorage of signs, 
noncorrosive and compatible with each material joined, and complying with the following: 

1. Use concealed fasteners and anchors unless indicated to be exposed. 
2. For exterior exposure, furnish stainless steel devices unless otherwise indicated. 

 
Sign Mounting Fasteners: 

1. Projecting Studs: Threaded studs with sleeve spacer, welded or brazed to back of sign 
material, screwed into back of sign assembly, or screwed into tapped lugs cast integrally 
into back of cast sign material, unless otherwise indicated. 

 
Fabrication. 
General: Provide manufacturer's standard sign assemblies according to requirements indicated. 

1. Preassemble signs and assemblies in the shop to greatest extent possible. Disassemble 
signs and assemblies only as necessary for shipping and handling limitations. Clearly 
mark units for reassembly and installation; apply markings in locations concealed from 
view after final assembly. 

2. Mill joints to a tight, hairline fit. Form assemblies and joints exposed to weather to resist 
water penetration and retention. 

3. Comply with AWS for recommended practices in welding and brazing. Provide welds 
and brazes behind finished surfaces without distorting or discoloring exposed side. 
Clean exposed welded and brazed connections of flux, and dress exposed and contact 
surfaces. 

4. Conceal connections if possible; otherwise, locate connections where they are 
inconspicuous. 

5. Provide rabbets, lugs, and tabs necessary to assemble components and to attach to 
existing work. Drill and tap for required fasteners. Use concealed fasteners where 
possible; use exposed fasteners that match sign finish. 

 
Brackets: Fabricate brackets, fittings, and hardware for bracket-mounted signs to suit sign 
construction and mounting conditions indicated. Modify manufacturer's standard brackets as 
required. 

1. Aluminum Brackets: Factory finish brackets with baked-enamel or powder-coat finish to 
match sign-background color color unless otherwise indicated. 
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Aluminum Finishes. 
Baked-Enamel or Powder-Coat Finish: AAMA 2603 except with a minimum dry film thickness of 
1.5 mils. Comply with coating manufacturer's written instructions for cleaning, conversion 
coating, and applying and baking finish. 
 
Examination. 
Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances and other conditions affecting performance. 
 
Verify that sign-support surfaces are within tolerances to accommodate signs without gaps or 
irregularities between backs of signs and support surfaces unless otherwise indicated. 
 
Proceed with installation only after unsatisfactory conditions have been corrected. 
 
Installation Of Dimensional Characters. 
General: Install signs using mounting methods indicated and according to manufacturer's 
written instructions. 

1. Install signs level, plumb, true to line, and at locations and heights indicated, with sign 
surfaces free of distortion and other defects in appearance. 

2. Before installation, verify that sign surfaces are clean and free of materials or debris that 
would impair installation. 

3. Corrosion Protection: Coat concealed surfaces of exterior aluminum in contact with 
grout, concrete, masonry, wood, or dissimilar metals, with a heavy coat of bituminous 
paint. 

 
Mounting Methods: 

1. Projecting Studs: Using a template, drill holes in substrate aligning with studs on back of 
sign. Remove loose debris from hole and substrate surface. 

 
Adjusting And Cleaning. 
Remove and replace damaged or deformed characters and signs that do not comply with 
specified requirements. Replace characters with damaged or deteriorated finishes or 
components that cannot be successfully repaired by finish touchup or similar minor repair 
procedures. 
 
Remove temporary protective coverings and strippable films as signs are installed. 
 
On completion of installation, clean exposed surfaces of signs according to manufacturer's 
written instructions, and touch up minor nicks and abrasions in finish. Maintain signs in a clean 
condition during construction and protect from damage until acceptance by Owner. 
 
Method of Measurement. 
The work associated with the Village of Mount Prospect truss mounted signs shall be measured 
for payment in SQUARE FOOT for FURNISH AND ERECT SIGN PANEL - LOGO. 
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The work associated with the metal Mount Prospect logo signs shall be measured for payment 
in SQUARE FOOT for ORNAMENTAL METAL PANEL. 
 
Basis of Payment. 
The work associated with the Village of Mount Prospect truss mounted signs will be paid for at 
the contract unit price per SQUARE FOOT for FURNISH AND ERECT SIGN PANEL - LOGO. 
 
The work associated with the metal Mount Prospect logo signs will be paid for at the contract 
unit price per SQUARE FOOT for ORNAMENTAL METAL PANEL. 

STAIR RAILING 
 
Description. 
This item shall include the furnishing of all materials and the necessary labor to construct and 
erect the completed railing and handrails to the lines and grades as specified on the plans and 
as specified herein. The line and grade of the railing shall be true to that shown on the plans 
and not follow any defects in the superstructure. Railing posts and pickets shall be vertical. 
Tops of railings shall be parallel to the grade line taken as a line measured parallel to the stair 
stringers and nosing of stair treads. 
 
Stair Railings to meet the stricter of PROWAG and Illinois Accessibility Code Requirements. 
 
Submittals. 
Shop Drawings: 
 1. Include plans, elevations, sections, details, and attachment to other work. 
 2. Indicate sizes of metal sections, thickness of metals, profiles, holes, and field joints. 
 3. Include plan at each level. 
 
Delegated Design Submittal: 

 1. For stairs, including analysis data signed and sealed by the qualified Structural 
engineer   licensed in the state of Illinois responsible for their preparation. 

Materials. 
Materials shall meet the applicable requirements of Article 509.02 of the Standard Specifications. 

Construction. 
This item shall meet the applicable construction requirements of Article 509.03 of the 
Standard Specifications except all posts, railings, pickets, splices and anchor devices shall be 
finished per the paint 
/ coating requirements noted in plan. The coating system to be used shall be approved by the 
Engineer prior to the coating process. The Contractor shall submit to the engineer for approval a 
sample of the final coat finish. 
 
Method of Measurement. 
Railing will be measured in feet. The length paid for will be the overall length measured along the 
projected plan view of the stair railing through all posts and gaps. Handrails shall not be 
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measured separately and are included in this pay item. Projections of handrails and return of 
handrails at transition and landing locations shall not be measured separate. 
 
Basis of Payment. 
This work will be paid for at the contract unit price per FOOT for STAIR RAILING. 

CAP EXISTING WATER MAIN 
 
Description. This item shall consist of cutting and capping the existing water main with a 
mechanical plug at the locations shown on the Plans, in accordance with applicable portions of 
the WATER MAIN REMOVAL, and the Standard Specifications for Water and Sewer 
Construction in Illinois (Current Edition).  
 
All fittings shall be Megalugs and conform to ANSI/AWWA C153/A21.53 and C111/A21.11 
(current revisions) and follow the applicable requirements of Section 40 of the Standard 
Specifications. Refer to the VILLAGE DETAILS sheets for additional information on the thrust 
blocks.  

Method of Measurement. This work shall be measured for payment in units of each.  
 
Basis of Payment. This work will be paid for at the contract unit price each for CAP EXISTING 
WATER MAIN. 

CONNECTION TO EXISTING WATER MAIN (NON-PRESSURE)  
 
Description. This item shall consist of connecting the proposed water main to the existing water 
main at the locations shown on the Plans.  
 
Work and materials shall follow applicable requirements of Section 41 of the Standard 
Specifications and the Material Specifications as shown on the Plans.  Retainer glands shall be 
"Megalug".  All bolts shall be stainless steel.  
 
Work shall be done in such a manner that will preserve the integrity of the existing water  
mains and shall be organized in order to minimize the time any user is without water service. All 
"shutdowns" shall be coordinated with the Village of Mount Prospect Water Department.  
Minimum 48 hours’ notice shall be given to the Water Department so that users may be 
informed of the proposed service shut down.  

Method of Measurement. This work will be measured for payment in units of each.  
 
Basis of Payment. This item will be paid for at the contract unit price each for 
CONNECTION TO EXISTING WATER MAIN (NON-PRESSURE), of the pipe diameter size 
specified. 
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STEEL CASINGS 
 
Description.  This work shall include installation of steel pipe casing and spacers, and other 
required work items per the manufacturer’s recommendations, as shown on the plans, in 
accordance with Section 41-2.09 of Standard Specifications for Water and Sewer Construction 
in Illinois (Current Edition), and Section 550 and Article 1006.05(d) of the IDOT SSRBC.   
 
Method of Measurement.  This work will be measured for payment per foot. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per foot for STEEL 
CASINGS, of the diameter specified.    

STORM SEWER, PVC, 8” 

Description. This work shall consist of furnishing and installing eight (8) inch thick walled 
polyvinyl chloride (PVC) storm sewer pipe at the locations and to the depths and details shown 
in the Plans. 
 
Materials. The proposed 8” storm sewer shall have a PVC SDR of 26 and be manufactured in 

accordance with ASTM 3034.  The required ASTM number and cell number (12454-B) shall 

appear on the pipe.  All joints shall meet ASTM D-3212 requirements.  Pipes and fittings not 

marked with the proper classification will be rejected. 

Construction Requirements. The sewer shall be installed per Section 550 of the IDOT SSRBC. 
 
Method of Measurement.  This work will be measured for payment per foot. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per foot for STORM 
SEWER, PVC, 8”.    

DRAINAGE CONTROL STRUCTURE 

Description. This work shall consist of furnishing and constructing a drainage outlet control 
structure at the locations and to the depths and details shown in the Plans. 

The manhole and all associated items shall be manufactured and installed in accordance with 
the Outlet Control Structure detail shown in the plans, applicable components of the Village of 
Mt. Prospect  Storm Manhole detail, as superseded by the Outlet Control Structure detail in the 
plans, Sections 602 and 604 of the IDOT SSRBC. 

The restrictor pipe and associated fittings shall be SDR 35, and adhere to ASTM D3034. 
Restrictor pipe must be installed along the flowline of the outlet pipe, and the openings shown 
on the detail angled at 90 degrees and 270 degrees. 

Solvent welding shall be per the pipe manufacturer’s recommendations.  
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Annular space between restrictor and outlet pipes shall have non-shrink grout.  
 
Method of Measurement.  This work will be measured for payment per each. 
 
Basis of Payment.  This work shall be paid for at the contract unit price per each for DRAINAGE 
CONTROL STRUCTURE.    
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AVAILABLE REPORTS (D1 LR) 
Effective: July 1, 2021 
 
☐  No project specific reports were prepared. 
 
When applicable, the following checked reports and record information is available for Bidders’ 
reference upon request: 
 
 ☐  Record structural plans 
 
 ☐  Preliminary Site Investigation (PSI) (IDOT ROW) 
 

☒ Preliminary Site Investigation (PSI) (Local ROW) 
 
 ☒  Preliminary Environmental Site Assessment (PESA) (IDOT ROW) 
 

☐  Preliminary Environmental Site Assessment (PESA) (Local ROW) 
 
 ☒  Soils/Geotechnical Report 
 
 ☒  Boring Logs 
 
 ☐  Pavement Cores 
 
 ☐  Location Drainage Study (LDS) 
 
 ☐  Hydraulic Report 
 
 ☐  Noise Analysis 
 
 ☒  Other:  _Architectural Renderings________ 
 
Those seeking these reports should request access from: 
 
Tim Heuer, PE 
Ciorba Group 
708.612.0595 
theuer@ciorba.com 
Mon-Fri, 9:00A – 5:00P 
 



 
 

IDOT TRAINING PROGRAM GRADUATE ON-THE-JOB TRAINING SPECIAL PROVISION 

Effective: August 1, 2012   Revised: February 2, 2017 
 
In addition to the Contractor’s equal employment opportunity (EEO) affirmative action efforts 
undertaken as required by this Contract, the Contractor is encouraged to participate in the 
incentive program described below to provide additional on-the-job training to certified graduates 
of the IDOT pre-apprenticeship training program, as outlined in this Special Provision. 
 
IDOT funds, and various Illinois community colleges operate, pre-apprenticeship training 
programs throughout the State to provide training and skill-improvement opportunities to promote 
the increased employment of minority groups, disadvantaged persons and women in all aspects 
of the highway construction industry. The intent of this IDOT Pre-Apprenticeship Training 
Program Graduate (TPG) special provision (Special Provision) is to place these certified program 
graduates on the project site for this Contract in order to provide the graduates with meaningful 
on-the-job training. Pursuant to this Special Provision, the Contractor must make every 
reasonable effort to recruit and employ certified TPG trainees to the extent such individuals are 
available within a practicable distance of the project site. 
 
Specifically, participation of the Contractor or its subcontractor in the Program entitles the 
participant to reimbursement for graduates’ hourly wages at $15.00 per hour per utilized TPG 
trainee, subject to the terms of this Special Provision. Reimbursement payment will be made 
even though the Contractor or subcontractor may also receive additional training program funds 
from other non-IDOT sources for other non-TPG trainees on the Contract, provided such other 
source does not specifically prohibit the Contractor or subcontractor from receiving 
reimbursement from another entity through another program, such as IDOT through the TPG 
program. With regard to any IDOT funded construction training program other than TPG, 
however, additional reimbursement for other IDOT programs will not be made beyond the TPG 
Program described in this Special Provision when the TPG Program is utilized. 
 
No payment will be made to the Contractor if the Contractor or subcontractor fails to provide the 
required on-site training to TPG trainees, as solely determined by IDOT. A TPG trainee must 
begin training on the project as soon as the start of work that utilizes the relevant trade skill and 
the TPG trainee must remain on the project site through completion of the Contract, so long as 
training opportunities continue to exist in the relevant work classification. Should a TPG trainee’s 
employment end in advance of the completion of the Contract, the Contractor must promptly 
notify the IDOT District EEO Officer for the Contract that the TPG’s involvement in the Contract 
has ended. The Contractor must supply a written report for the reason the TPG trainee 
involvement terminated, the hours completed by the TPG trainee on the Contract, and the 
number of hours for which the incentive payment provided under this Special Provision will be, or 
has been claimed for the separated TPG trainee. 
 
Finally, the Contractor must maintain all records it creates as a result of participation in the 
Program on the Contract, and furnish periodic written reports to the IDOT District EEO Officer 
that document its contractual performance under and compliance with this Special Provision. 
Finally, through participation in the Program and reimbursement of wages, the Contractor is not 
relieved of, and IDOT has not waived, the requirements of any federal or state labor or 
employment law applicable to TPG workers, including compliance with the Illinois Prevailing 
Wage Act. 
 
METHOD OF MEASUREMENT: The unit of measurement is in hours. 
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BASIS OF PAYMENT: This work will be paid for at the contract unit price of $15.00 per hour 
for each utilized certified TPG Program trainee (TRAINEES TRAINING PROGRAM 
GRADUATE). The estimated total number of hours, unit price, and total price must be included 
in the schedule of prices for the Contract submitted by Contractor prior to beginning work. The 
initial number of TPG trainees for which the incentive is available for this contract is 2. 
 
The Department has contracted with several educational institutions to provide screening, 
tutoring and pre-training to individuals interested in working as a TPG trainee in various areas 
of common construction trade work. Only individuals who have successfully completed a Pre- 
Apprenticeship Training Program at these IDOT approved institutions are eligible to be TPG 
trainees. To obtain a list of institutions that can connect the Contractor with eligible TPG 
trainees, the Contractor may contact: HCCTP TPG Program Coordinator, Office of Business 
and Workforce Diversity (IDOT OBWD), Room 319, Illinois Department of Transportation, 2300 
S. Dirksen Parkway, Springfield, Illinois 62764. Prior to commencing construction with the 
utilization of a TPG trainee, the Contractor must submit documentation to the IDOT District 
EEO Officer for the Contract that provides the names and contact information of the TPG 
trainee(s) to be trained in each selected work classification, proof that that the TPG trainee(s) 
has successfully completed a Pre-Apprenticeship Training Program, proof that the TPG is in an 
Apprenticeship Training Program approved by the U.S. Department of Labor Bureau of 
Apprenticeship Training, and the start date for training in each of the applicable work 
classifications. 
 
To receive payment, the Contractor must provide training opportunities aimed at developing a 
full journeyworker in the type of trade or job classification involved. During the course of 
performance of the Contract, the Contractor may seek approval from the IDOT District EEO 
Officer to employ additional eligible TPG trainees. In the event the Contractor subcontracts a 
portion of the contracted work, it must determine how many, if any, of the TPGs will be trained 
by the subcontractor. Though a subcontractor may conduct training, the Contractor retains the 
responsibility for meeting all requirements imposed by this Special Provision. The Contractor 
must also include this Special Provision in any subcontract where payment for contracted work 
performed by a TPG trainee will be passed on to a subcontractor. 
 
Training through the Program is intended to move TPGs toward journeyman status, which is 
the primary objective of this Special Provision. Accordingly, the Contractor must make every 
effort to enroll TPG trainees by recruitment through the Program participant educational 
institutions to the extent eligible TPGs are available within a reasonable geographic area of the 
project. The Contractor is responsible for demonstrating, through documentation, the 
recruitment efforts it has undertaken prior to the determination by IDOT whether the Contractor 
is in compliance with this Special Provision, and therefore, entitled to the Training Program 
Graduate reimbursement of $15.00 per hour. 
 

Notwithstanding the on-the-job training requirement of this TPG Special Provision, some 
minimal off-site training is permissible as long as the offsite training is an integral part of the 
work of the contract, and does not compromise or conflict with the required on-site training that 
is central to the purpose of the Program. No individual may be employed as a TPG trainee in 
any work classification in which he/she has previously successfully completed a training 
program leading to journeyman status in any trade, or in which he/she has worked at a 
journeyman level or higher.        
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density verification locations.  The Engineer will test the cores collected by the 
Contractor for density according to Illinois Modified AASHTO T 166 or AASHTO T 275. 

 
  If nuclear density gauge testing is the density verification method, the Engineer will 

conduct nuclear density gauge tests.  The Engineer will follow the density testing 
procedure detailed in the document “Illinois Modified ASTM D 2950, Standard Test 
Method for Density of Bituminous Concrete In-Place by Nuclear Method”. 

 
  A density verification test will be the result of a single core or the average of the nuclear 

density tests at one location.  The results of each density test must be within 
acceptable limits.  The Engineer will promptly notify the Contractor of observed 
deficiencies.” 

 
Revise the seventh paragraph and all subsequent paragraphs in Section D. of the document 
“Hot-Mix Asphalt QC/QA Initial Daily Plant and Random Samples” to read: 
 

“Mixtures shall be sampled from the truck at the plant by the Contractor following the same 
procedure used to collect QC mixture samples (Section A).  This process will be witnessed 
by the Engineer who will take custody of the verification sample.  Each sample bag with a 
verification mixture sample will be secured by the Engineer using a locking ID tag.  Sample 
boxes containing the verification mixture sample will be sealed/taped by the Engineer 
using a security ID label.” 
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AGGREGATE SUBGRADE IMPROVEMENT (BDE) 
 
Effective:  April 1, 2012 
Revised:  April 1, 2022 
 
Add the following Section to the Standard Specifications: 
 

“SECTION 303.  AGGREGATE SUBGRADE IMPROVEMENT 
 

303.01 Description.  This work shall consist of constructing an aggregate subgrade 
improvement (ASI). 
 

303.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Coarse Aggregate  ............................................................................................... 1004.07 
(b) Reclaimed Asphalt Pavement (RAP)  ................................................................... 1031.09 

 
303.03 Equipment.  The vibratory roller shall be according to Article 1101.01, or as approved 

by the Engineer.  Vibratory machines, such as tampers, shall be used in areas where rollers do 
not fit. 
 

303.04 Soil Preparation.  The minimum immediate bearing value (IBV) of the soil below the 
improved subgrade shall be according to the Department’s “Subgrade Stability Manual” for the 
aggregate thickness specified. 
 

303.05 Placing and Compacting.  The maximum nominal lift thickness of aggregate 
gradations CA 2, CA 6, and CA 10 when compacted shall be 9 in. (225 mm).  The maximum 
nominal lift thickness of aggregate gradations CS 1, CS 2, and RR 1 when compacted shall be 
24 in. (600 mm). 
 

The top surface of the aggregate subgrade improvement shall consist of a layer of capping 
aggregate gradations CA 6 or CA 10 that is 3 in. (75 mm) thick after compaction.  Capping 
aggregate will not be required when aggregate subgrade improvement is used as a cubic yard 
pay item for undercut applications. 

 
Each lift of aggregate shall be compacted to the satisfaction of the Engineer.  If the moisture 

content of the material is such that compaction cannot be obtained, sufficient water shall be added 
so that satisfactory compaction can be obtained. 

 
303.06 Finishing and Maintenance.  The aggregate subgrade improvement shall be 

finished to the lines, grades, and cross sections shown on the plans, or as directed by the 
Engineer.  The aggregate subgrade improvement shall be maintained in a smooth and compacted 
condition. 
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303.07 Method of Measurement.  This work will be measured for payment according to 
Article 311.08. 

 
303.08 Basis of Payment.  This work will be paid for at the contract unit price per cubic yard 

(cubic meter) or ton (metric ton) for AGGREGATE SUBGRADE IMPROVEMENT or at the 
contract unit price per square yard (square meter) for AGGREGATE SUBGRADE 
IMPROVEMENT, of the thickness specified.” 
 
Add the following to Section 1004 of the Standard Specifications: 
 

“ 1004.07 Coarse Aggregate for Aggregate Subgrade Improvement (ASI).  The aggregate 
shall be according to Article 1004.01 and the following. 

 
(a) Description.  The coarse aggregate shall be crushed gravel, crushed stone, or crushed 

concrete.  In applications where greater than 24 in. (600 mm) of ASI material is required, 
gravel may be used below the top 12 in (300 mm) of ASI. 

 
(b) Quality.  The coarse aggregate shall consist of sound durable particles reasonably free of 

deleterious materials. 
 
(c) Gradation. 
 

(1) The coarse aggregate gradation for total ASI thickness less than or equal to 12 in. 
(300 mm) shall be CA 2, CA 6, CA 10, or CS 1. 

 
The coarse aggregate gradation for total ASI thickness greater than 12 in. (300 mm) 
shall be CS 1 or CS 2 as shown below or RR 1 according to Article 1005.01(c). 
 

 COARSE AGGREGATE SUBGRADE GRADATIONS 

Grad No. Sieve Size and Percent Passing 
8” 6” 4” 2” #4 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 2  100 80 ± 10 25 ± 15  

 
 COARSE AGGREGATE SUBGRADE GRADATIONS (Metric) 

Grad No. Sieve Size and Percent Passing 
200 mm 150 mm 100 mm 50 mm 4.75 mm 

CS 1 100 97 ± 3 90 ± 10 45 ± 25 20 ± 20 
CS 2  100 80 ± 10 25 ± 15  

 
(2) Capping aggregate shall be gradation CA 6 or CA 10.” 
 

Add the following to Article 1031.09 of the Standard Specifications: 
 

“ (b) RAP in Aggregate Subgrade Improvement (ASI).  RAP in ASI shall be according to 
Articles 1031.01(a), 1031.02(a), 1031.06(a)(1), and 1031.06(a)(2), and the following.   
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(1) The testing requirements of Article 1031.03 shall not apply. 

 
(2) Crushed RAP used for the lower lift may be mechanically blended with aggregate 

gradations CS 1, CS 2, and RR 1 but it shall be no greater than 40 percent of the total 
product volume.  RAP agglomerations shall be no greater than 4 in. (100 mm). 

 
(3) For capping aggregate, well graded RAP having 100 percent passing the 1 1/2 in. 

(38 mm) sieve may be used when aggregate gradations CS 1, CS 2, CA 2, or RR 1 
are used in the lower lift.  FRAP will not be permitted as capping material. 
 

Blending shall be through calibrated interlocked feeders or a calibrated blending plant 
such that the prescribed blending percentage is maintained throughout the blending 
process.  The calibration shall have an accuracy of ± 2.0 percent of the actual quantity of 
material delivered.” 
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CEMENT, FINELY DIVIDED MINERALS, ADMIXTURES, CONCRETE, AND MORTAR (BDE) 
 
Effective:  January 1, 2025 
Revised:  January 1, 2026 
 
Revise the first paragraph of Article 285.05 of the Standard Specifications to read: 
 

“ 285.05 Fabric Formed Concrete Revetment Mat.  The grout shall consist of a mixture of 
cement, fine aggregate, and water so proportioned and mixed as to provide a pumpable slurry.  
Fly ash or ground granulated blast furnace (GGBF) slag, and concrete admixtures may be used 
at the option of the Contractor.  The grout shall have an air content of not less than 6.0 percent 
nor more than 9.0 percent of the volume of the grout.  The mix shall obtain a compressive strength 
of 2500 psi (17,000 kPa) at 28 days according to Article 1020.09.” 
 
Revise Article 302.02 of the Standard Specifications to read: 
 

“ 302.02 Materials.  Materials shall be according to the following. 
 
 Item Article/Section 

(a) Cement  ................................................................................................................... 1001 
(b) Water  ...................................................................................................................... 1002 
(c) Hydrated Lime .................................................................................................... 1012.01 
(d) By-Product, Hydrated Lime  ................................................................................ 1012.02 
(e) By-Product, Non-Hydrated Lime  ........................................................................ 1012.03 
(f) Lime Slurry  ......................................................................................................... 1012.04 
(g) Fly Ash  .................................................................................................................... 1010 
(h) Soil for Soil Modification (Note 1)  ....................................................................... 1009.01 
(i) Bituminous Materials (Note 2)  ................................................................................. 1032 

 
Note 1.  This soil requirement only applies when modifying with lime (slurry or dry). 
 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-
2, HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 312.07(c) of the Standard Specifications to read: 
 

“ (c) Cement  .................................................................................................................... 1001” 
 
Add Article 312.07(i) of the Standard Specifications to read: 

 
“ (i) Ground Granulated Blast Furnace (GGBF) Slag  ...................................................... 1010” 

 
Revise the first paragraph of Article 312.09 of the Standard Specifications to read: 
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“ 312.09 Proportioning and Mix Design.  At least 60 days prior to start of placing CAM II, the 
Contractor shall submit samples of materials to be used in the work for proportioning and testing.  
The mixture shall contain a minimum of 200 lb (120 kg) of cement per cubic yard (cubic meter).  
Cement may be replaced with fly ash or ground granulated blast furnace (GGBF) slag according 
to Article 1020.05(c)(1) or 1020.05(c)(2), respectively, however the minimum cement content in 
the mixture shall be 170 lbs/cu yd (101 kg/cu m).  Blends of coarse and fine aggregates will be 
permitted, provided the volume of fine aggregate does not exceed the volume of coarse 
aggregate.  The Engineer will determine the proportions of materials for the mixture according to 
the “Portland Cement Concrete Level III Technician Course” manual.  However, the Contractor 
may substitute their own mix design.  Article 1020.05(a) shall apply, and a Level III PCC 
Technician shall develop the mix design.” 
 
Revise Article 352.02 of the Standard Specifications to read: 
 

“ 352.02 Materials.  Materials shall be according to the following. 
 

 Item  Article/Section 
(a) Cement (Note 1)  ....................................................................................................... 1001 
(b) Soil for Soil-Cement Base Course  ....................................................................... 1009.03 
(c) Water ........................................................................................................................ 1002 
(d) Bituminous Materials (Note 2)  .................................................................................. 1032 
 

Note 1.  Bulk cement may be used for the traveling mixing plant method if the equipment 
for handling, weighing, and spreading the cement is approved by the Engineer. 

 
Note 2.  The bituminous materials used for curing shall be emulsified asphalt RS-2, CRS-2, 
HFE 90, or HFE 150; rapid curing liquid asphalt RC-70; or medium curing liquid asphalt 
MC-70 or MC-250.” 

 
Revise Article 404.02 of the Standard Specifications to read: 

 
“ 404.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.08 
(d) Bituminous Material (Tack Coat)  .......................................................................... 1032.06 
(e) Emulsified Asphalts (Note 1) (Note 2)  .................................................................. 1032.06 
(f) Fiber Modified Joint Sealer  .................................................................................. 1050.05 
(g) Additives (Note 3) 

 
Note 1.  When used for slurry seal, the emulsified asphalt shall be CQS-1h according to 
Article 1032.06(b). 
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Note 2.  When used for micro-surfacing, the emulsified asphalt shall be CQS-1hP 
according to Article 1032.06(e). 
 
Note 3.  Additives may be added to the emulsion mix or any of the component materials 
to provide the control of the quick-traffic properties.  They shall be included as part of the 
mix design and be compatible with the other components of the mix. 

 
Revise the last sentence of the fourth paragraph of Article 404.08 of the Standard Specifications 
to read: 

 
“When approved by the Engineer, the sealant may be dusted with fine sand, cement, or 

mineral filler to prevent tracking.” 
 

Revise Note 2 of Article 516.02 of the Standard Specifications to read: 
 

“ Note 2.  The sand-cement grout mix shall be according to Section 1020 and shall be a 1:1 
blend of sand and cement comprised of a Type I, IL, or II cement at 185 lb/cu yd 
(110 kg/cu m).  The maximum water cement ratio shall be sufficient to provide a flowable 
mixture with a typical slump of 10 in. (250 mm).” 

 
Revise Note 2 of Article 543.02 of the Standard Specifications to read: 

 
“ Note 2.  The grout mixture shall be 6.50 hundredweight/cu yd (385 kg/cu m) of cement 
plus fine aggregate and water.  Fly ash or ground granulated blast furnace (GGBF) slag 
may replace a maximum of 5.25 hundredweight/cu yd (310 kg/cu m) of the cement.  The 
water/cement ratio, according to Article 1020.06, shall not exceed 0.60.  An air-entraining 
admixture shall be used to produce an air content, according to Article 1020.08, of not less 
than 6.0 percent nor more than 9.0 percent of the volume of the grout.  The Contractor 
shall have the option to use a water-reducing or high range water-reducing admixture.” 

 
Revise Article 583.01 of the Standard Specifications to read: 
 

“ 583.01 Description.  This work shall consist of placing cement mortar along precast, 
prestressed concrete bridge deck beams as required for fairing out any unevenness between 
adjacent deck beams prior to placing of waterproofing membrane and surfacing.” 

 
Revise Article 583.02(a) of the Standard Specifications to read: 

 
“ (a) Cement  .................................................................................................................... 1001” 
 

Revise the first paragraph of Article 583.03 of the Standard Specifications to read: 
 
“ 583.03 General.  This work shall only be performed when the air temperature is 45 °F (7 °C) 

and rising.  The mixture for cement mortar shall consist of three parts sand to one part cement by 
volume.  The amount of water shall be no more than that necessary to produce a workable, plastic 
mortar.” 
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Revise Article 606.02(h) of the Standard Specifications to read: 
 

“ (h) Fibers (Note 1)  ........................................................................................................ 1014” 
 
Revise Note 1 in Article 606.02(h) of the Standard Specifications to read: 
 

“ Note 1.  Fibers, when required, shall only be used in the concrete mixture for slipform 
applications.” 

 
Revise the third paragraph in Article 606.10 of the Standard Specifications to read: 
 

“ Welded wire fabric shall be 6 x 6 in. (150 x 150 mm) mesh, #4 gauge (5.74 mm), 58 lb 
(26 kg) per 100 sq ft (9 sq m).” 
 
Revise Article 1001.01(d) of the Standard Specifications to read: 
 

“ (d) Rapid Hardening Cement.  Rapid hardening cement shall be according to the Bureau of 
Materials Policy Memorandum “Portland or Blended Cement Acceptance Procedure for 
Qualified and Non-Qualified Plants”, and ASTM C 1600, Type URH, Type VRH, or Type 
RH-CAC.  It shall be used according to Article 1020.04 or when approved by the Engineer. 
The Contractor shall submit a report from the manufacturer or an independent lab that 
contains results for testing according to ASTM C 1600 which shows the cement meets the 
requirements of either Type URH, Type VRH, or Type RH-CAC.  Test data shall be less 
than 1 year old from the date of submittal. 

 
Revise Article 1001.01(e) of the Standard Specifications to read: 
 

“ (e) Other Cements.  Other cements shall be according to the Bureau of Materials Policy 
Memorandum “Portland or Blended Cement Acceptance Procedure for Qualified and Non-
Qualified Plants”, and ASTM C 1157 or ASTM C 1600, as applicable.  Other cements shall 
be used according to Article 1020.04 or when approved by the Engineer. For cements 
according to ASTM C 1157, the Contractor shall submit a report from the manufacturer or 
an independent lab that contains results of tests which shows the cement meets the 
requirements Type GU, HE, MS, MH, or LH.  For cements according to ASTM C 1600, the 
Contractor shall submit a report from the manufacturer or an independent lab that contains 
results of tests which shows the cement meets the requirements Type MRH or GRH.  Test 
data shall be less than 1 year old from the date of submittal.” 

 
Revise Article 1002.02 of the Standard Specifications to read: 
 

“ 1002.02 Quality. Water used with cement in concrete or mortar and water used for curing 
concrete shall be clean, clear, and free from sugar. In addition, water shall be tested and 
evaluated for acceptance according to one of the following options. 

 
OPTION 1. 
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(a) Acceptable limits for acidity and alkalinity when tested according to ITP T 26. 

 
(1) Acidity -- 0.1 Normal NaOH ........................................................................ 2 ml max.* 
(2) Alkalinity -- 0.1 Normal HCI ....................................................................... 10 ml max.* 

*To neutralize 200 ml sample. 
 

(b) Acceptable limits for solids when tested according to the following. 
 
(1) Organic (ITP T 26) .................................................................................... 0.02% max. 
(2) Inorganic (ITP T 26) .................................................................................. 0.30% max. 
(3) Sulfate (SO4) (ASTM D 516-82) ............................................................... 0.05% max. 
(4) Chloride (ASTM D 512) ............................................................................ 0.06% max. 
 

(c) The following tests shall be performed on the water sample and on deionized water. The 
same cement and sand shall be used for both tests. 
 
(1) Unsoundness (ASTM C 151). 
(2) Initial and Final Set Time (ASTM C 266). 
(3) Strength (ASTM C 109). 

 
The test results for the water sample shall not deviate from the test results for the 
deionized water, except as allowed by the precision in the test method. 
 

OPTION 2.  Water shall meet the requirements ASTM C 1602 Tables 1 and 2 as outlined in 
Sections 5.1, 5.2, and 5.4.” 
 
Revise Note 2/ in Article 1003.01(b) of the Standard Specifications to read: 

. 
“ 2/ Applies only to sand.  Sand exceeding the colorimetric test standard of 11 (Illinois 

Modified AASHTO T 21) will be checked for mortar making properties according to 
Illinois Modified ASTM C 87 and shall develop a compressive strength at the age of 
14 days when using Type I, IL, or II cement of not less than 95 percent of the 
comparable standard. 

 
Revise the second sentence of Article 1003.02(e)(1) of the Standard Specifications to read: 

 
“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Revise the first sentence of the second paragraph of Article 1003.02(e)(3) of the Standard 
Specifications to read: 
 

“ The ASTM C 1293 test shall be performed with Type I, IL, or II portland cement having 
a total equivalent alkali content (Na2O + 0.658K2O) of 0.80 percent or greater.” 

 

125



Revise the second sentence of Article 1004.02(g)(1) of the Standard Specifications to read: 
 

“ The test will be performed with Type I, IL, or II portland cement having a total 
equivalent alkali content (Na2O + 0.658K2O) of 0.90 percent or greater.” 

 
Add the following Section to the Standard Specifications. 
 

“SECTION 1014.  FIBERS FOR CONCRETE 
 

1014.01 General.  Fibers used in concrete shall be Type II or Type III (polyolefin or carbon) 
according to ASTM C 1116.  The testing required for Type II fibers or Type III polyolefin fibers 
shall be performed by an independent lab a minimum of once every five years, and the test results 
provided to the Department.  Manufacturers of Type III carbon fibers shall provide materials 
certification documentation not more than 6 years old a minimum of once every 5 years to the 
Department.  The Department will maintain a qualified product list.  The method of inclusion of 
fibers into concrete mixtures shall be according to the manufacturer’s specifications. 

 
At the discretion of the Engineer, the concrete mixture shall be evaluated in a field 

demonstration for fiber clumping, ease of placement, and ease of finishing.  The field 
demonstration shall consist of a minimum 2 cu yd (1.5 cu m) trial batch placed in a 12 ft x 12 ft 
(3.6 m x 3.6 m) slab. 

 
1014.02 Concrete Gutter, Curb, Median and Paved Ditch.  Fibers shall be Type III.  Fibers 

shall have a minimum length of 1/2 in. (13 mm) and a maximum length of 0.75 in. (19 mm).  The 
maximum dosage rate in the concrete mixture shall not exceed 1.5 lb/cu yd (0.9 kg/cu m).  The 
minimum dosage rate shall be per the manufacturer’s recommendation. 

 
1014.03 Concrete Inlay or Overlay.  Fibers shall be Type III.  Fibers shall have a minimum 

length of 1.0 in. (25 mm), a maximum length of 2 1/2 in. (63 mm), and a maximum aspect ratio 
(length divided by the equivalent diameter of the fiber) of 150.  The maximum dosage rate shall 
not exceed 5.0 lb/cu yd (3.0 kg/cu m).  The minimum dosage rate shall be per the manufacturer’s 
recommendation. 

 
1014.04 Bridge Deck Fly Ash, Ground Granulated Blast Furnace (GGBF) Slag, High 

Reactivity Metakaolin, or Microsilica (Silica Fume) Concrete Overlay.  Fibers shall be 
Type III. The dosage rate shall be a minimum of 3.0 lb/cu yd (1.8 kg/cu m), unless a field 
demonstration according to Article 1014.01 indicates that a lower dosage rate is necessary. 
Based on the results of the field demonstration, the Department has the option to reduce the 
dosage rate of fibers, but the dosage will not be reduced to less than 2.0 lb / cu yd 
(1.2 kg/cu m).   

 
1014.05 Bridge Deck Latex Concrete Overlay.  Fibers shall be Type II or III.  Fibers shall 

have a minimum length of 0.75 in. (19 mm), a maximum length of 1.75 in. (45 mm), and an aspect 
ratio (length divided by the equivalent diameter of the fiber) of between 70 and 100. The dosage 
rate shall be a minimum of 3.0 lb/cu yd (1.8 kg/cu m), unless a field demonstration according to 
Article 1014.01 indicates that a lower dosage rate is necessary. Based on the results of the field 
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demonstration, the Department has the option to reduce the dosage rate of fibers, but the dosage 
will not be reduced to less than 2.0 lb/cu yd (1.2 kg/cu m).” 
 
Add the following Section to the Standard Specifications: 
 

“SECTION 1015. HIGH PERFORMANCE SHOTCRETE 
 

1015.01 Packaged Shotcrete With Aggregate.  The packaged shotcrete with aggregate 
shall be a pre-blended dry combination of materials for the wet-mix shotcrete method according 
to ASTM C 1480, Type FA or CA, Grade FR, Class I. The fibers shall be Type III according to 
Article 1014.01. The cement and finely divided minerals in the mixture shall be a minimum 
6.65 cwt/cu yd (395 kg/cu m), and the portland cement shall not be below 4.70 cwt/cu yd 
(279 kg/cu m). Microsilica is required in the mixture and shall be a minimum of 5 percent by 
weight (mass) of cementitious material, and a maximum of 10 percent. Strength requirements 
shall be according to ASTM C 1480 except that the strength at 28 days shall be at least 4000 
psi (27,500 kPa). Strength testing shall be according to ASTM C 1140. The air content as shot 
shall be 4.0 – 8.0 percent when tested according to AASHTO T 152, and the coarse aggregate 
shall be a maximum size of 1/2 in. (12.5 mm).  

 
The packaged shotcrete shall have a water soluble chloride ion content of less than 0.15% 

by weight of cementitious material when tested according to ASTM C 1218 or AASHTO T 260.   
 
The testing according to ASTM C 1480, ASTM C 1140, AASHTO 152, and ASTM C 1218 or 

AASHTO T 260 shall be performed by an independent lab a minimum of once every 5 years, 
and the test results shall be provided to the Department. The Department will maintain a 
qualified product list. Batching and mixing shall be per the manufacturer’s recommendations. 

 
1015.02 Packaged Shotcrete Without Aggregate.  The packaged shotcrete that does not 

include pre-blended aggregate shall be according to Article 1015.01, except the added 
aggregate shall be according to Articles 1003.02 and 1004.02. The aggregate gradation shall be 
according to the manufacturer. The Department will maintain a qualified product list. Batching 
and mixing shall be per the manufacturer’s recommendations.” 
 
Revise Section 1017 of the Standard Specifications to read: 
 

“SECTION 1017.  PACKAGED, DRY, COMBINED MATERIALS FOR MORTAR AND 
CONCRETE 

 
1017.01 Mortar.  The mortar shall be high-strength according to ASTM C 387 and shall have 

a minimum 80.0 percent relative dynamic modulus of elasticity when tested according to AASHTO 
T 161.  For prestressed concrete applications, the mortar shall have a water-soluble chloride ion 
content of less than 0.06 percent by weight of cementitious material when tested according to 
ASTM C 1218 or AASHTO T 260; and for non-prestressed concrete applications, the water 
soluble chloride content shall be less than 0.15 percent by weight of cementitious material.  The 
testing according to ASTM C 387, AASHTO T 161, and either ASTM C 1218 or AASHTO T 260 
shall be performed by an independent lab a minimum of once every five years, and the test results 
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shall be provided to the Department.  The Department will maintain a qualified product list.  Mixing 
of the high-strength mortar shall be according to the manufacturer’s specifications. 

 
1017.02 Concrete.  The materials, testing, and preparation of aggregate for the “high slump” 

packaged concrete mixture shall be according to ASTM C 387.  The mixture shall be air entrained, 
the slump shall be 5-10 in. (125-250 mm), and the coarse aggregate shall be a maximum size of 
1/2 in. (12.5 mm).  Strength requirements shall be according to ASTM C 387 except that the 
strength at 28 days shall be at least 4000 psi (27,500 kPa).  The “high slump” packaged concrete 
mixture shall have a water soluble chloride ion content of less than 0.15% by weight of 
cementitious material when tested according to ASTM C 1218 or AASHTO T 260.  The testing 
according to ASTM C 387, and either ASTM C 1218 or AASHTO T 260 shall be performed by an 
independent lab a minimum of once every 5 years, and the test results shall be provided to the 
Department.  The Department will maintain a qualified product list. Mixing shall be per the 
manufacturer’s recommendations.  

 
1017.02 Self-Consolidating Concrete.  The materials, testing, and preparation of aggregate 

for the “self-consolidating concrete” packaged concrete mixture shall be according to ASTM 
C 387.  The mixture shall be air entrained, it should be uniformly graded, and the coarse 
aggregate shall be a maximum size of 1/2 in. (12.5 mm).  Strength requirements shall be 
according to ASTM C 387 except that the strength at 28 days shall be at least 4000 psi 
(27,500 Pa).  Slump flow range shall be 22 in. (550 mm) minimum to 28 in. (700 mm) maximum 
when tested according to AASHTO T 347.  The visual stability index shall be a maximum of 1 
when tested according to AASHTO T 351.  At the option of the manufacturer, either the J-Ring 
value shall be a maximum of 2 in. (50 mm) when tested according to AASHTO T 347 or the L-
Box blocking ratio shall be a minimum of 80 percent when tested according AASHTO T 419.  The 
hardened visual stability index shall be a maximum of 1 when tested according to AASHTO R 81.  

 
The “self -consolidating concrete” packaged concrete mixture shall have a water soluble 

chloride ion content of less than 0.15 percent by weight of cementitious material when tested 
according to ASTM C 1218 or AASHTO T 260.  

 
The testing according to ASTM C 387, AASHTO T 347, AASHTO T 351, AASHTO T 419, 

AASHTO R 81, ASTM C 1218 and AASHTO T 260 shall be performed by an independent lab a 
minimum of once every 5 years, and the test results shall be provided to the Department. The 
Department will maintain a qualified product list. Mixing shall be per the manufacturer’s 
recommendations.” 
 
Revise Article 1018.01 of the Standard Specifications to read: 
 

“ 1018.01 Requirements.  The rapid hardening mortar or concrete shall be according to ASTM 
C 928 and shall have successfully completed and remain current with the AASHTO Product Eval 
and Audit Rapid Hardening Concrete Patching Materials (RHCP) testing program. R1, R2, or R3 
concrete shall be air entrained, the slump shall be 5-10 in. (125-250 mm), and the coarse 
aggregate shall be a maximum size of 1/2 in. (12.5 mm).  For prestressed concrete applications, 
the mortar or concrete shall have a water-soluble chloride ion content of less than 0.06 percent 
by weight of cementitious material when tested according to ASTM C 1218 or AASHTO T 260; 
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and for non-prestressed concrete applications, the water soluble chloride content shall be less 
than 0.15 percent by weight of cementitious material.  The Department will maintain a qualified 
product list.  Mixing of the mortar or concrete shall be according to the manufacturer’s 
specifications..” 

 
Revise Article 1019.02 of the Standard Specifications to read: 
 

“ 1019.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate for Controlled Low-Strength Material (CLSM) .............................. 1003.06 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Admixtures (Note 1) 
 

Note 1.  The air-entraining admixture may be in powder or liquid form.  The air content 
produced by the admixture shall be 15-25 percent when incorporated into Mix 2 or an 
equivalent mixture as determined by the Department and tested according to AASHTO 
T 121 or AASHTO T 152.  The testing according to AASHTO T 121 or AASHTO T 152 
shall be performed by an independent lab a minimum of once every five years, and the 
test results shall be provided to the Department.  The Department will maintain a qualified 
product list.” 

 
Revise the third paragraph of Article 1019.04 of the Standard Specifications to read: 
 

“ The Engineer will instruct the Contractor to adjust the proportions of the mix design in the field 
as needed to meet the design criteria, provide adequate flowability, maintain proper solid 
suspension, or other criteria established by the Engineer.” 
 
Revise Article 1019.05 of the Standard Specifications to read: 
 

“ 1019.05 Department Mix Design.  The Department mix design shall be Mix 1, 2, or 3 and 
shall be proportioned to yield approximately one cubic yard (cubic meter). 

 

Mix 1 

Cement 50 lb (30 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2900 lb (1720 kg) 
Water 50-65 gal (248-322 L) 
Air Content No air is entrained 

 

Mix 2 

Cement 125 lb (74 kg) 
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Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (173-248 L) 
Air Content 15-25 % 

 

Mix 3 

Cement 40 lb (24 kg) 
Fly Ash – Class C or F, and/or GGBF Slag 125 lb (74 kg) 
Fine Aggregate – Saturated Surface Dry 2500 lb (1483 kg) 
Water 35-50 gal (179-248 L) 
Air Content 15-25 %” 

 
Revise Article 1020.04, Table 1, Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 100 lb/cu yd of ground granulated 
blast-furnace slag and 50 lb/cu yd of microsilica (silica fume) shall be used.  For 
an air temperature greater than 85 ºF, the Type III portland cement may be 
replaced with Type I, IL, or II portland cement.” 

 
Revise Article 1020.04, Table 1 (Metric), Note (8) of the Standard Specifications to read: 
 

“ (8) In addition to the Type III portland cement, 60 kg/cu m of ground granulated blast-
furnace slag and 30 kg/cu m of microsilica (silica fume) shall be used.  For an air 
temperature greater than 30 ºC, the Type III portland cement may be replaced 
with Type I, IL, or II portland cement.” 

 
Revise Note 9 of Table 1 of Article 1020.04 of the Standard Specifications to read: 
 

“ (9) The cement shall be a rapid hardening according to Article 1001.01(d).  Minimum 
or maximum cement factor may be adjusted when approved by the Engineer.” 

 
Revise the second paragraph of Article 1020.05(a) of the Standard Specifications to read: 
 

“ For a mix design using a portland-pozzolan cement, portland blast-furnace slag cement, 
portland-limestone cement, or replacing portland cement with finely divided minerals per 
Articles 1020.05(c) and 1020.05(d), the Contractor may submit a mix design with a 
minimum portland cement content less than 400 lbs/cu yd (237 kg/cu m), but not less than 
375 lbs/cu yd (222 kg/cu m), if the mix design is shown to have a minimum relative 
dynamic modulus of elasticity of 80 percent determined according to AASHTO T 161.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.” 

 
Revise the first sentence of the first paragraph of Article 1020.05(b) of the Standard Specifications 
to read: 
 

“ Corrosion inhibitors and concrete admixtures shall be according to the qualified product 
lists.” 
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Delete the fourth and fifth sentences of the second paragraph of Article 1020.05(b) of the Standard 
Specifications. 
 
Revise Article 1020.05(b)(5) of the Standard Specifications to read: 

 
“ (5)  For Class PP-4 concrete, a high range water-reducing admixture, retarder, and/or 

hydration stabilizer may be used in addition to the air-entraining admixture. The 
Contractor also has the option to use a water-reducing admixture with the high range 
water-reducing admixture. An accelerator shall not be used. A mobile portland cement 
concrete plant shall be used to produce the patching mixture. 

 
For PP-5 concrete, a non-chloride accelerator, high range water-reducing admixture, 
retarder, hydration stabilizer, and/or air-entraining admixture may be used. The 
accelerator, high range water-reducing admixture, retarder, hydration stabilizer, and/or 
air-entraining admixture shall be per the Contractor’s recommendation and dosage. 
The qualified product list of concrete admixtures shall not apply. A mobile portland 
cement concrete plant shall be used to produce the patching mixture.” 

 
Revise second paragraph of Article 1020.05(b)(10) of the Standard Specifications to read: 
 

“ When calcium nitrite is used, it shall be added at the rate of 4 gal/cu yd (20 L/cu m) 
and shall be added to the mix immediately after all compatible admixtures have been 
introduced to the batch.  Other corrosion inhibitors shall be added per the 
manufacturer’s specifications.” 

 
Delete the third paragraph of Article 1020.05(b)(10) of the Standard Specifications. 
 
Revise Article 1020.15(b)(1)c. of the Standard Specifications to read: 
 

“ c. The minimum portland cement content in the mixture shall be 375 lbs/cu yd 
(222 kg/cu m).  When the total of organic processing additions, inorganic 
processing additions, and limestone addition exceed 5.0 percent in the cement, 
the minimum portland cement content in the mixture shall be 400 lbs/cu yd 
(237 kg/cu m).  For a drilled shaft, foundation, footing, or substructure, the 
minimum portland cement may be reduced to as low as 330 lbs/cu yd 
(196 kg/cu m) if the concrete has adequate freeze/thaw durability.  The Contractor 
shall provide freeze/thaw test results according to AASHTO T 161, and the relative 
dynamic modulus of elasticity of the mix design shall be a minimum of 80 percent.  
Testing shall be performed by an independent laboratory accredited by AASHTO 
re:source for Portland Cement Concrete.  Freeze/thaw testing will not be required 
for concrete that will not be exposed to freezing and thawing conditions as 
determined by the Engineer.” 

 
Revise Article 1021.01 of the Standard Specifications to read: 
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“ 1021.01 General.  Admixtures shall be furnished in liquid or powder form ready for use.  The 
admixtures shall be delivered in the manufacturer's original containers, bulk tank trucks or such 
containers or tanks as are acceptable to the Engineer.  Delivery shall be accompanied by a ticket 
which clearly identifies the manufacturer, the date of manufacture, and trade name of the material.  
Containers shall be readily identifiable as to manufacturer, the date of manufacture, and trade 
name of the material they contain. 
 

Concrete admixtures shall be on one of the Department’s qualified product lists.  Unless 
otherwise noted, admixtures shall have successfully completed and remain current with the 
AASHTO Product Eval and Audit Concrete Admixture (CADD) testing program.  For admixture 
submittals to the Department; the product brand name, manufacturer name, admixture type or 
types, an electronic link to the product’s technical data sheet, and the NTPEP testing number 
which contains an electronic link to all test data shall be provided.  In addition, a letter shall be 
submitted certifying that no changes have been made in the formulation of the material since the 
most current round of tests conducted by AASHTO Product Eval and Audit.  After 28 days of 
testing by AASHTO Product Eval and Audit, air-entraining admixtures may be provisionally 
approved and used on Departmental projects.  For all other admixtures, unless otherwise noted, 
the time period after which provisionally approved status may be earned is 6 months. 

 
The manufacturer shall include the following in the submittal to the AASHTO Product Eval and 

Audit CADD testing program:  the manufacturing range for specific gravity, the midpoint and 
manufacturing range for residue by oven drying, and manufacturing range of pH.  The submittal 
shall also include an infrared spectrophotometer trace no more than five years old.   

 
For air-entraining admixtures according to Article 1021.02, the specific gravity allowable 

manufacturing range established by the manufacturer shall be according to AASHTO M 194.  For 
residue by oven drying and pH, the allowable manufacturing range and test methods shall be 
according to AASHTO M 194. 

 
For admixtures according to Articles 1021.03, 1021.04, 1021.05, 1021.06, 1021.07, and 

1021.08, the pH allowable manufacturing range established by the manufacturer shall be 
according to ASTM E 70.  For specific gravity and residue by oven drying, the allowable 
manufacturing range and test methods shall be according to AASHTO M 194. 

 
All admixtures, except chloride-based accelerators, shall contain a maximum of 0.3 percent 

chloride by weight (mass) as determined by an appropriate test method.  To verify the test result, 
the Department will use Illinois Modified AASHTO T 260, Procedure A, Method 1. 

 
Prior to final approval of an admixture, the Engineer reserves the right to request a sample for 

testing.  The test and reference concrete mixtures tested by the Engineer will contain a cement 
content of 5.65 cwt/cu yd (335 kg/cu m).  For freeze-thaw testing, the Department will perform the 
test according to Illinois Modified AASHTO T 161.  The flexural strength test will be performed 
according to AASHTO T 177.  If the Engineer decides to test the admixture, the manufacturer 
shall submit AASHTO T 197 water content and set time test results on the standard cement used 
by the Department.  The manufacturer may select their lab or an independent lab to perform this 
testing.  The laboratory is not required to be accredited by AASHTO. 

132



 
Random field samples may be taken by the Department to verify an admixture meets 

specification.  A split sample will be provided to the manufacturer if requested.  Admixtures that 
do not meet specification requirements or an allowable manufacturing range established by the 
manufacturer shall be replaced with new material.” 
 
Revise Article 1021.03 of the Standard Specifications to read: 
 

“ 1021.03 Retarding and Water-Reducing Admixtures.  The admixture shall be according to 
the following. 
 

(a) Retarding admixtures shall be according to AASHTO M 194, Type B (retarding) or Type 
D (water-reducing and retarding). 

 
(b) Water-reducing admixtures shall be according to AASHTO M 194, Type A. 

 
(c) High range water-reducing admixtures shall be according to AASHTO M 194, Type F (high 

range water-reducing) or Type G (high range water-reducing and retarding).” 
 
Revise Article 1021.05 of the Standard Specifications to read: 
 

“ 1021.05 Self-Consolidating Admixtures.  Self-consolidating admixture systems shall 
consist of either a high range water-reducing admixture only or a high range water-reducing 
admixture combined with a separate viscosity modifying admixture.  The one or two component 
admixture system shall be capable of producing a concrete that can flow around reinforcement 
and consolidate under its own weight without additional effort and without segregation. 
 

High range water-reducing admixtures shall be according to AASHTO M 194, Type F. 
 
Viscosity modifying admixtures shall be according to AASHTO M 194, Type S (specific 

performance).” 
 

Revise Article 1021.06 of the Standard Specifications to read: 
 

“ 1021.06 Rheology-Controlling Admixture.  Rheology-controlling admixtures shall be 
capable of producing a concrete mixture with a lower yield stress that will consolidate easier for 
slipform applications used by the Contractor.  Rheology-controlling admixtures shall be according 
to AASHTO M 194, Type S (specific performance).” 

 
Revise Article 1021.07 of the Standard Specifications to read: 

 
“ 1021.07 Corrosion Inhibitor.  The corrosion inhibitor shall be according to one of the 

following. 
 

(a) Calcium Nitrite.  Corrosion inhibitors shall contain a minimum 30 percent calcium nitrite by 
weight (mass) of solution and shall comply with either the requirements of AASHTO 
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M 194, Type C (accelerating) or the requirements of ASTM C 1582.  The corrosion 
inhibiting performance requirements of ASTM C 1582 shall not apply. 

 
(b) Other Materials.  The corrosion inhibitor shall be according to ASTM C 1582. 

 
For submittals requiring testing according to ASTM M 194, Type C (accelerating), the 

admixture shall meet the requirements of the AASHTO Product Eval and Audit CADD testing 
program according to Article 1021.01. 
 

For submittals requiring testing according to ASTM C 1582, a report prepared by an 
independent laboratory accredited by AASHTO re:source for portland cement concrete shall be 
provided.  The report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.  However, ASTM G 109 test 
information specified in ASTM C 1582 is not required to be from an independent accredited lab.  
All other information in ASTM C 1582 shall be from an independent accredited lab.  Test data and 
other information required to be submitted to AASHTO Product Eval and Audit according to 
Article 1021.01, shall instead be submitted directly to the Department.” 
 
Add Article 1021.08 of the Standard Specifications as follows: 
 

“ 1021.08 Other Specific Performance Admixtures.  Other specific performance admixtures 
shall, at a minimum, be according to AASHTO M 194, Type S (specific performance).  The 
Department also reserves the right to require other testing, as determined by the Engineer, to 
show evidence of specific performance characteristics. 
 

Initial testing according to AASHTO M 194 may be conducted under the AASHTO Product 
Eval and Audit CADD testing program according to Article 1021.01, or by an independent 
laboratory accredited by AASHTO re:source for Portland Cement Concrete.  In either case, test 
data and other information required to be submitted to AASHTO Product Eval and Audit according 
to Article 1021.01, shall also be submitted directly to the Department.  The independent 
accredited lab report shall show the results of physical tests conducted no more than five years 
prior to the time of submittal, according to applicable specifications.” 
 
Add Article 1021.09 of the Standard Specifications as follows: 
 

“ 1021.09 Latex Admixtures.  The latex admixture shall be a uniform, homogeneous, non-
toxic, film-forming, polymeric emulsion in water to which all stabilizers have been added at the 
point of manufacture.  The latex admixture shall not contain any chlorides and shall contain 
46-49 percent solids.  
 

In lieu of meeting the requirements of Article 1021.01, the Contractor shall submit a 
manufacturer's certification that the latex emulsion meets the requirements of FHWA Research 
Report RD-78-35, Chapter VI.  The certificate shall include the date of manufacture of the latex 
admixture, batch or lot number, quantity represented, manufacturer's name, and the location of 
the manufacturing plant.  The latex emulsion shall be sampled and tested in accordance with RD-
78-35, Chapter VII, Certification Program.  
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The latex admixture shall be packaged and stored in containers and storage facilities which 

will protect the material from freezing and from temperatures above 85°F (30°C).  Additionally, 
the material shall not be stored in direct sunlight and shall be shaded when stored outside of 
buildings during moderate temperatures.” 
 
Revise Article 1024.01 of the Standard Specifications to read: 
 

“ 1024.01 Requirements for Grout.  The grout shall be proportioned by dry volume, 
thoroughly mixed, and shall have a minimum temperature of 50 °F (10 °C).  Water shall not exceed 
the minimum needed for placement and finishing. 

 
Materials for the grout shall be according to the following. 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fine Aggregate  .................................................................................................... 1003.02 
(d) Fly Ash  ..................................................................................................................... 1010 
(e) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(f) Concrete Admixtures  ............................................................................................... 1021” 
 

Revise Note 1 of Article 1024.02 of the Standard Specifications to read: 
 

“ Note 1.  Nonshrink grout shall be according to ASTM C 1107. 
 
For prestressed concrete applications, the nonshrink grout shall have a water soluble chloride 
ion content of less than 0.06 percent by weight of cementitious material when tested according 
to ASTM C 1218 or AASHTO T 260; and for non-prestressed concrete applications, the water 
soluble chloride ion content shall be less than 0.15 percent by weight of cementitious material.  
The testing according to ASTM 1107, and either ASTM C 1218 or AASHTO T 260 shall be 
performed by an independent lab a minimum of once every five years, and the test results 
shall be provided to the Department.   The Department will maintain a qualified product list.  
Mixing of the nonshrink grout shall be according to the manufacturer’s specifications.” 

 
Revise Article 1029.02 of the Standard Specifications to read: 
 

“ 1029.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Cement ...................................................................................................................... 1001 
(b) Fly Ash ...................................................................................................................... 1010 
(c) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(d) Water......................................................................................................................... 1002 
(e) Fine Aggregate .......................................................................................................... 1003 
(f) Concrete Admixtures ................................................................................................. 1021 
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(g) Foaming Agent (Note 1) 
 
Note 1.  The manufacturer shall submit infrared spectrophotometer trace and test results 
indicating the foaming agent meets the requirements of ASTM C 869 in order to be on the 
Department’s qualified product list.  Submitted data/results shall not be more than five 
years old.” 

 
Revise the second paragraph of Article 1103.03(a)(4) the Standard Specifications to read: 
 

“ The dispenser system shall provide a visual indication that the liquid admixture is 
actually entering the batch, such as via a transparent or translucent section of tubing 
or by independent check with an integrated secondary metering device.  If approved 
by the Engineer, an alternate indicator may be used for admixtures dosed at rates of 
25 oz/cwt (1630 mL/100 kg) or greater, such as accelerating admixtures, corrosion 
inhibitors, and viscosity modifying admixtures.” 

 
Revise Article 1103.04 of the Standard Specifications to read: 
 

“ 1103.04 Mobile Portland Cement Concrete Plants.  The mobile concrete plant shall be 
according to AASHTO M 241 and the Bureau of Materials Policy Memorandum “Approval of 
Volumetric Mobile Mixers for Concrete”.  The mixer shall be capable of carrying sufficient unmixed 
materials to produce not less than 6 cu yd (4.6 cu m) of concrete.” 
 
Revise the first two sections of Check Sheet #11 “Subsealing of Concrete Pavements” of the 
Recurring Special Provisions to read: 

 
“ Description.  This work shall consist of filling voids beneath rigid and composite pavements 

with cement grout. 
 
Materials.  Materials shall be according to the following Articles/Sections of the Standard 

Specifications: 
 

Item Article/Section 
(a) Cement  ..................................................................................................................... 1001 
(b) Water ........................................................................................................................ 1002 
(c) Fly Ash  ..................................................................................................................... 1010 
(d) Ground Granulated Blast Furnace (GGBF) Slag ........................................................ 1010 
(e) Admixtures  ............................................................................................................... 1021 
(f) Packaged Rapid Hardening Mortar or Concrete  ...................................................... 1018” 

 
Revise the Materials section of Check Sheet #28 “Portland Cement Concrete Inlay or Overlay” of 
the Recurring Special Provisions to read: 
 
“Materials.  Materials shall be according to the following Articles/Sections of the Standard 
Specifications. 
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Item Article/Section 
(a) Portland Cement Concrete (Note 1) .......................................................................... 1020 
(b) Fibers for Concrete .................................................................................................... 1014 
(c) Protective Coat ..................................................................................................... 1023.01 

 
Note 1.  Class PV concrete shall be used, except the cement factor for central mixed 
concrete shall be 6.05 cwt/cu yd (360 kg/cu m).  A cement factor reduction according to 
Article 1020.05(b)(8) of the Standard Specifications will be permitted.  CA 5 shall not be 
used and CA 7 may only be used for overlays that are a minimum of 4.5 in. (113 mm) 
thick.  The Class PV concrete shall have a minimum flexural strength of 550 psi (3800 kPa) 
or a minimum compressive strength of 3000 psi (20,700 kPa) at 14 days.” 

 
 
80460 

137



COMPENSABLE DELAY COSTS (BDE) 
 
Effective:  June 2, 2017 
Revised:  April 1, 2019 
 
Revise Article 107.40(b) of the Standard Specifications to read: 
 

“ (b) Compensation.  Compensation will not be allowed for delays, inconveniences, or 
damages sustained by the Contractor from conflicts with facilities not meeting the above 
definition; or if a conflict with a utility in an unanticipated location does not cause a 
shutdown of the work or a documentable reduction in the rate of progress exceeding the 
limits set herein.  The provisions of Article 104.03 notwithstanding, compensation for 
delays caused by a utility in an unanticipated location will be paid according to the 
provisions of this Article governing minor and major delays or reduced rate of production 
which are defined as follows. 
 
(1) Minor Delay.  A minor delay occurs when the work in conflict with the utility in an 

unanticipated location is completely stopped for more than two hours, but not to 
exceed two weeks. 
 

(2) Major Delay.  A major delay occurs when the work in conflict with the utility in an 
unanticipated location is completely stopped for more than two weeks. 
 

(3) Reduced Rate of Production Delay.  A reduced rate of production delay occurs when 
the rate of production on the work in conflict with the utility in an unanticipated 
location decreases by more than 25 percent and lasts longer than seven calendar 
days.” 

 
Revise Article 107.40(c) of the Standard Specifications to read: 
 

“ (c) Payment.  Payment for Minor, Major, and Reduced Rate of Production Delays will be 
made as follows. 
 
(1) Minor Delay.  Labor idled which cannot be used on other work will be paid for 

according to Article 109.04(b)(1) and (2) for the time between start of the delay and 
the minimum remaining hours in the work shift required by the prevailing practice in 
the area. 
 
Equipment idled which cannot be used on other work, and which is authorized to 
standby on the project site by the Engineer, will be paid for according to 
Article 109.04(b)(4). 
 

(2) Major Delay.  Labor will be the same as for a minor delay. 
 
Equipment will be the same as for a minor delay, except Contractor-owned 
equipment will be limited to two weeks plus the cost of move-out to either the 
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Contractor’s yard or another job and the cost to re-mobilize, whichever is less. 
Rental equipment may be paid for longer than two weeks provided the Contractor 
presents adequate support to the Department (including lease agreement) to show 
retaining equipment on the job is the most economical course to follow and in the 
public interest. 

(3) Reduced Rate of Production Delay.  The Contractor will be compensated for the
reduced productivity for labor and equipment time in excess of the 25 percent
threshold for that portion of the delay in excess of seven calendar days.
Determination of compensation will be in accordance with Article 104.02, except
labor and material additives will not be permitted.

Payment for escalated material costs, escalated labor costs, extended project overhead, 
and extended traffic control will be determined according to Article 109.13.” 

Revise Article 108.04(b) of the Standard Specifications to read: 

“ (b) No working day will be charged under the following conditions. 

(1) When adverse weather prevents work on the controlling item.

(2) When job conditions due to recent weather prevent work on the controlling item.

(3) When conduct or lack of conduct by the Department or its consultants,
representatives, officers, agents, or employees; delay by the Department in making
the site available; or delay in furnishing any items required to be furnished to the
Contractor by the Department prevents work on the controlling item.

(4) When delays caused by utility or railroad adjustments prevent work on the controlling
item.

(5) When strikes, lock-outs, extraordinary delays in transportation, or inability to procure
critical materials prevent work on the controlling item, as long as these delays are not
due to any fault of the Contractor.

(6) When any condition over which the Contractor has no control prevents work on the
controlling item.”

Revise Article 109.09(f) of the Standard Specifications to read: 

“ (f) Basis of Payment.  After resolution of a claim in favor of the Contractor, any adjustment 
in time required for the work will be made according to Section 108.  Any adjustment in 
the costs to be paid will be made for direct labor, direct materials, direct equipment, 
direct jobsite overhead, direct offsite overhead, and other direct costs allowed by the 
resolution.  Adjustments in costs will not be made for interest charges, loss of anticipated 
profit, undocumented loss of efficiency, home office overhead and unabsorbed overhead 
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other than as allowed by Article 109.13, lost opportunity, preparation of claim expenses 
and other consequential indirect costs regardless of method of calculation. 
 
The above Basis of Payment is an essential element of the contract and the claim cost 
recovery of the Contractor shall be so limited.” 

 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.13 Payment for Contract Delay.  Compensation for escalated material costs, 
escalated labor costs, extended project overhead, and extended traffic control will be allowed 
when such costs result from a delay meeting the criteria in the following table. 

 
Contract Type Cause of Delay Length of Delay 

Working Days 
Article 108.04(b)(3) or 
Article 108.04(b)(4) 

No working days have been charged for two 
consecutive weeks. 

Completion 
Date 

Article 108.08(b)(1) or 
Article 108.08(b)(7) 

The Contractor has been granted a minimum 
two week extension of contract time, according 
to Article 108.08. 

 
Payment for each of the various costs will be according to the following. 
 
(a) Escalated Material and/or Labor Costs.  When the delay causes work, which would have 

otherwise been completed, to be done after material and/or labor costs have increased, 
such increases will be paid.  Payment for escalated material costs will be limited to the 
increased costs substantiated by documentation furnished by the Contractor.  Payment 
for escalated labor costs will be limited to those items in Article 109.04(b)(1) and (2), 
except the 35 percent and 10 percent additives will not be permitted. 

 
(b) Extended Project Overhead.  For the duration of the delay, payment for extended project 

overhead will be paid as follows. 
 
(1) Direct Jobsite and Offsite Overhead.  Payment for documented direct jobsite 

overhead and documented direct offsite overhead, including onsite supervisory and 
administrative personnel, will be allowed according to the following table. 
 

Original Contract 
Amount 

Supervisory and Administrative 
Personnel 

Up to $5,000,000 One Project Superintendent 

Over $   5,000,000 -  
up to $25,000,000 

One Project Manager, 
One Project Superintendent or 
Engineer, and 
One Clerk 

Over $25,000,000 -  
up to $50,000,000 

One Project Manager, 
One Project Superintendent, 
One Engineer, and 
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One Clerk 

Over $50,000,000 

One Project Manager, 
Two Project Superintendents, 
One Engineer, and 
One Clerk 

 
(2) Home Office and Unabsorbed Overhead.  Payment for home office and unabsorbed 

overhead will be calculated as 8 percent of the total delay cost. 
 

(c) Extended Traffic Control.  Traffic control required for an extended period of time due to 
the delay will be paid for according to Article 109.04.   
 
When an extended traffic control adjustment is paid under this provision, an adjusted unit 
price as provided for in Article 701.20(a) for increase or decrease in the value of work by 
more than ten percent will not be paid. 
 

Upon payment for a contract delay under this provision, the Contractor shall assign 
subrogation rights to the Department for the Department’s efforts of recovery from any other 
party for monies paid by the Department as a result of any claim under this provision.  The 
Contractor shall fully cooperate with the Department in its efforts to recover from another party 
any money paid to the Contractor for delay damages under this provision.” 
 
 
80384 
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CONCRETE SEALER (BDE) 

Effective:  November 1, 2023 

Replace Section 1026 of the Standard Specifications with the following: 

“SECTION 1026.  CONCRETE SEALER 

1026.01 General.  Sealer types shall be according to the listing in AASHTO M 224.  All 
concrete sealer types shall meet the sealer requirements of AASHTO M 224 when tested in 
accordance with AASHTO T 384.  The sealer shall be listed on the Department’s qualified 
product list.  

The sealer shall have a clear or amber color when dry. 

The Department will perform the sealer characterization properties of ATR-FTIR spectra, 
total solids, and specific gravity in accordance with AASHTO M 224.” 

80453 
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CONSTRUCTION AIR QUALITY – DIESEL RETROFIT (BDE) 

Effective:  June 1, 2010
Revised:  January 1, 2025

The reduction of emissions of particulate matter (PM) for off-road equipment shall be
accomplished by installing retrofit emission control devices.  The term “equipment” refers to diesel 
fuel powered devices rated at 50 hp and above, to be used on the jobsite in excess of seven
calendar days over the course of the construction period on the jobsite (including rental
equipment).

Contractor and subcontractor diesel powered off-road equipment assigned to the contract shall
be retrofitted according to the table below.

Horsepower Range Model Year and Older
50-99 2003

100-299 2002
300-599 2000
600-749 2001

750 and up 2005

The retrofit emission control devices shall achieve a minimum PM emission reduction of
50 percent and shall be:

a) Included on the U.S. Environmental Protection Agency (USEPA) Verified Retrofit
Technology List (https://www.epa.gov/verified-diesel-tech/verified-technologies-list-clean-
diesel),
or verified by the California Air Resources Board (CARB)
(http://www.arb.ca.gov/diesel/verdev/vt/cvt.htm); or

b) Retrofitted with a non-verified diesel retrofit emission control device if verified retrofit
emission control devices are not available for equipment proposed to be used on the
project, and if the Contractor has obtained a performance certification from the retrofit
device manufacturer that the emission control device provides a minimum PM emission
reduction of 50 percent.

Note: Large cranes (Crawler mounted cranes) which are responsible for critical lift operations are
exempt from installing retrofit emission control devices if such devices adversely affect equipment
operation.

Diesel powered off-road equipment with engine ratings of 50 hp and above, which are unable to
be retrofitted with verified emission control devices or if performance certifications are not
available which will achieve a minimum 50 percent PM reduction, may be granted a waiver by the
Department if documentation is provided showing good faith efforts were made by the Contractor
to retrofit the equipment.
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Construction shall not proceed until the Contractor submits a certified list of the diesel powered
off-road equipment that will be used, and as necessary, retrofitted with emission control devices.
The list(s) shall include (1) the equipment number, type, make, Contractor/rental company name;
and (2) the emission control devices make, model, USEPA or CARB verification number, or
performance certification from the retrofit device manufacturer.  Equipment reported as fitted with
emissions control devices shall be made available to the Engineer for visual inspection of the
device installation, prior to being used on the jobsite.

The Contractor shall submit an updated list of retrofitted off-road construction equipment as
retrofitted equipment changes or comes on to the jobsite.  The addition or deletion of any diesel
powered equipment shall be included on the updated list.

If any diesel powered off-road equipment is found to be in non-compliance with any portion of this
special provision, the Engineer will issue the Contractor a diesel retrofit deficiency deduction.

Any costs associated with retrofitting any diesel powered off-road equipment with emission control
devices shall be considered as included in the contract unit prices bid for the various items of
work involved and no additional compensation will be allowed.  The Contractor's compliance with
this notice and any associated regulations shall not be grounds for a claim.

Diesel Retrofit Deficiency Deduction 

When the Engineer determines that a diesel retrofit deficiency exists, a daily monetary deduction
will be imposed for each calendar day or fraction thereof the deficiency continues to exist.  The
calendar day(s) will begin when the time period for correction is exceeded and end with the
Engineer's written acceptance of the correction.  The daily monetary deduction will be $1,000.00
for each deficiency identified.

The deficiency will be based on lack of diesel retrofit emissions control.

If a Contractor accumulates three diesel retrofit deficiency deductions for the same piece of
equipment in a contract period, the Contractor will be shutdown until the deficiency is corrected.
Such a shutdown will not be grounds for any extension of the contract time, waiver of penalties,
or be grounds for any claim.

80261
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EROSION CONTROL BLANKET (BDE) 
 
Effective:  August 1, 2025 
 
Revise Article 251.02 of the Standard Specifications to read: 
 

“ 251.02 Materials.  Materials shall be according to the following. 
 

Item Article/Section 
(a) Compost  ............................................................................................................ 1081.05(b) 
(b) Mulch  ................................................................................................................. 1081.06(a) 
(c) Chemical Mulch Binder  ................................................................................ 1081.06(a)(3) 
(d) Chemical Compost Binder  ........................................................................... 1081.06(a)(4) 
(e) Erosion Control Blanket  .................................................................................... 1081.10(a) 
(f) Wildlife Friendly Erosion Control Blanket  .......................................................... 1081.10(b) 
(g) Wire Staples ....................................................................................................... 1081.10(c) 
(h) Wood Stakes  ..................................................................................................... 1081.10(d) 
(i) Turf Reinforcement Mat  .................................................................................. 1081.10(e)” 

 
Revise the first and second sentences of Article 251.04 of the Standard Specifications to read: 
 

“ 251.04 Erosion Control Blanket.  All erosion control blanket materials shall be placed on 
the areas specified within 24 hours of seed placement.” 
 
Revise the second paragraph of Article 251.04 of the Standard Specifications to read: 
 

“ After the area has been properly shaped, fertilized (when applicable), and seeded, the blanket 
shall be laid out flat, evenly, and smoothly, without stretching the material.  The erosion control 
blanket shall be placed according to the manufacture’s recommendations.” 
 
Revise the second sentence of Article 251.06(b) of the Standard Specifications to read: 
 

“ Erosion control blanket, wildlife friendly erosion control blanket, and turf reinforcement mat 
will be measured for payment in square yards (square meters).” 

 
Revise Article 251.07 of the Standard Specifications to read: 
 

“ 251.07 Basis of Payment.  This work will be paid for at the contract unit price per acre 
(hectare) for MULCH, of the method specified; and at the contract unit price per square yard 
(square meter) for EROSION CONTROL BLANKET, WILDLIFE FRIENDLY EROSION 
CONTROL BLANKET, or TURF REINFORCEMENT MAT.” 
 
Revise first sentence of Article 280.04(h) of the Standard Specifications to read: 
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“ This system consists of temporarily installing erosion control blanket or wildlife friendly 
erosion control blanket over areas that are to be reworked during a later construction 
phase.” 

 
Revise Article 280.08(g) of the Standard Specifications to read: 
 

“ (g) Temporary Erosion Control Blanket.  Temporary erosion control blanket will be paid for at 
the contract unit price per square yard (square meter) for TEMPORARY EROSION 
CONTROL BLANKET or TEMPORARY WILDLIFE FRIENDLY EROSION CONTROL 
BLANKET. 

 
The work of removing, storing, and reinstalling the blanket over areas to be reworked more 
than once will not be paid for separately but shall be included in the cost of the temporary 
erosion control blanket or temporary wildlife friendly erosion control blanket.” 

 
Revise Article 1081.10 of the Standard Specifications to read: 
 

“ 1081.10 Erosion Control Blankets.  The manufacturer shall furnish a certificate with each 
shipment stating the amount of product furnished and that the material complies with these 
requirements.  

 
(a) Erosion Control Blanket.  Erosion control blanket shall be covered on top and bottom, also 

known as double net, with a 100 percent biodegradable woven, natural fiber or jute net 
meeting the following.  
 

Material Minimum Value 

Excelsior 80% 
Straw 100% 

Coconut or Coir 100% Coconut or Coir 
Straw/Coconut or Coir 70% Straw / 30% Coconut or Coir 

 
(b) Wildlife Friendly Erosion Control Blanket.  Wildlife friendly erosion control blanket shall be 

according to Article 1081.10(a) except the netting shall be loose weave, also known as 
leno weave or gauze weave, with a moveable joint. 

 
(c) Wire Staples.  Staples shall be made from No. 11 gauge or heavier uncoated black carbon 

steel wire, a minimum of 1 in. (25 mm) wide at the top and a minimum overall length of 
8 in. (200 mm). 

 
(d) Wood Stakes.  Hardwood blanket anchors shall be nominally 7 in. (180 mm) long from 

neck of hook to tip of anchor.  The anchor shall have a minimum 1/2 in. (13 mm) curving 
hook to hold the blanket in place. 

 
(e) Turf Reinforcement Mat (TRM).  The TRM shall be comprised of non-degradable, 

ultraviolet stabilized synthetic fibers, filaments, netting, and/or wire mesh processed into 
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a three-dimensional reinforced mat.  The mats may include degradable material to assist 
with vegetation establishment.  Soil filled mats will not be allowed. 
 
The TRM shall meet the following physical and performance properties: 
 

Property Value Test Method 

Tensile Strength, 
lb/ft (kN/m)  

150 (2.19) min. ASTM D 6818 

UV Stability, 
(% Tensile Retained) 

80 min. ASTM D 4355 
(1000 Hour Exposure) 

Resiliency, 
(% Thickness Retained) 

80 min. ASTM D 6524 

Allowable Shear Stress, 
lb/sq ft (Pa) 1/ 

8 (384) ECTC approved test method 
and independent laboratory 

 
1/ Minimum shear stress the TRM (fully vegetated) can sustain without physical damage 

or excess erosion (> 1/2 in. (13 mm) soil loss) during a 30 minute flow event in large 
scale testing. 

 
For TRMs containing degradable components, all property values shall be obtained on the 
non-degradable portion of the matting alone.” 

 
 
80467 
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INLET FILTERS 
 
Effective:  April 1, 2026 
 
Revise the first paragraph of Article 1081.15(h) of the Standard Specifications to read: 
 

“ (h) Inlet Filters.  An inlet filter shall consist of a steel frame with a two piece geotextile fabric 
bag or a single reinforced geotextile fabric bag attached with a stainless steel band and 
locking cap that is suspended from the frame.  A clean, used bag and a used steel frame 
in good condition meeting the approval of the Engineer may be substituted for new 
materials.  Materials for the inlet filter assembly shall be according to the following.” 

 
Revise Article 1081.15(h)(3) of the Standard Specifications to read: 
 

“ (3) Geotextile Fabric Bag.  The sediment bag shall have a minimum silt and debris 
capacity of 2.0 cu ft (0.06 cu m).  The sediment bag shall also meet one of the 
following options. 

 
a. OPTION 1.  Two piece geotextile fabric bag. 

 
The inner filter bag shall be constructed of a polypropylene geotextile fabric 
according to the following. 
 

Inner Filter Bag 

Material Property Test Method Minimum Average Roll Value 

Grab Tensile Strength ASTM D 4632 100 lb (45 kg) 
Grab Tensile Elongation ASTM D 4632 50% 

Puncture Strength 
ASTM D 4833/ 
ASTM D 6241 

65 lb (29 kg) 

Trapezoidal Tear ASTM D 4533 45 lb (20 kg) 
UV Resistance ASTM D 4355 70% at 500 hours 
Apparent Opening Size ASTM D 4751 No. 70 (212 μm) sieve 
Permittivity ASTM D 4491 2.0/sec 
Water Flow Rate ASTM D 4491 145 gpm/sq ft (5900 Lpm/sq m) 

 
The outer reinforcement bag shall be constructed of a polyester mesh material 
according to the following. 
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Outer Reinforcement Bag 

Material Property Test Method Value 

Content ASTM D 629 Polyester 
Weight ASTM D 3776 4.55 oz/sq yd (155 g/sq m) ± 15% 
Apparent Opening Size ASTM D 4751 No. 30 (600 μm) sieve 
Water Flow Rate ASTM D 4491 225 gpm/sq ft (9150 Lpm/sq m) 

Burst 
ASTM D 3786/ 
ASTM D 3787 

120 psi (830 kPa) min. 

Thickness ASTM D 1777 0.040 ± 0.0050 in. (1.0 ± 0.1 mm) 
 

b. OPTION 2.  Reinforced geotextile fabric bag. 
 

The filter bag shall be constructed of a polypropylene geotextile fabric reinforced 
with continuous filament fiberglass according to the following. 

 

Reinforced Filter Bag 

Material Property Test Method 
Value or Minimum Average  

Roll Value 

Weight ASTM D 3776 
5.00 oz/sq yd (170 g/sq m) ± 
15% 

Grab Tensile Strength ASTM D 4632 200 lb (90 kg) 
Grab Tensile Elongation ASTM D 4632 50% 

Puncture Strength 
ASTM D 4833/ 
ASTM D 6241 

95 lb (42 kg) 

Trapezoidal Tear ASTM D 4533 70 lb (31 kg) 

Burst Strength 
ASTM D 3786/ 
ASTM D 3787 

325 psi (2240 kPa) 

UV Resistance ASTM D 4355 70% at 500 hours 
Apparent Opening Size ASTM D 4751 No. 70 (212 μm) sieve 
Permittivity ASTM D 4491 2.0/sec 
Water Flow Rate ASTM D 4491 145 gpm/sq ft (5900 Lpm/sq m) 

 
(4) Certification.  The manufacturer shall furnish a certification with each shipment of inlet 

filters, stating the amount of product furnished and that the material complies with 
these requirements.” 
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PAVEMENT MARKING (BDE) 
 
Effective:  April 1, 2025 
Revised:  November 1, 2025 
 
Revise the fourth sentence of the fourth paragraph of Article 780.05 of the Standard Specifications 
to read: 
 

“ Grooves for letters and symbols shall be cut in a rectangular shape or in the shape of the 
proposed marking so the entire marking will fit within the limits of the grooved area.” 
 
Revise the last sentence of the third paragraph of Article 780.08 of the Standard Specifications to 
read: 
 

“ The Contractor shall install the preformed plastic pavement markings according to the 
manufacturer’s recommendations.” 
 
Revise the second sentence of the first paragraph of Article 780.13 of the Standard Specifications 
to read: 
 

“ In addition, thermoplastic, preformed plastic, epoxy, preformed thermoplastic, polyurea, and 
modified urethane pavement markings will be inspected following a winter performance period 
that extends from November 15 to April 1 of the next year.” 
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PERFORMANCE GRADED ASPHALT BINDER (BDE) 
 
Effective:  January 1, 2023 
Revised:  April 1, 2026 
 
Revise Article 1032.05 of the Standard Specifications to read: 
 

“ 1032.05 Performance Graded Asphalt Binder.  These materials will be accepted according 
to the Bureau of Materials Policy Memorandum, “Performance Graded Asphalt Binder 
Qualification Procedure.”  The Department will maintain a qualified producer list.  These materials 
shall be free from water and shall not foam when heated to any temperature below the actual 
flash point.  Air blown asphalt, recycle engine oil bottoms (ReOB), and polyphosphoric acid (PPA) 
modification shall not be used. 

 
When requested, producers shall provide the Engineer with viscosity/temperature 

relationships for the performance graded asphalt binders delivered and incorporated in the work. 
 
(a) Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans and the following.  

 

Test Parameter 

Small Strain Parameter (AASHTO PP 113) BBR, ΔTc,  
40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs) 

-5 °C min. 

 
(b) Modified Performance Graded (PG) Asphalt Binder.  The asphalt binder shall meet the 

requirements of AASHTO M 320, Table 1 “Standard Specification for Performance Graded 
Asphalt Binder” for the grade shown on the plans.   

 
Asphalt binder modification shall be performed at the source, as defined in the Bureau of 
Materials Policy Memorandum, “Performance Graded Asphalt Binder Qualification 
Procedure.”  
 
Modified asphalt binder shall be safe to handle at asphalt binder production and storage 
temperatures or HMA construction temperatures.  Safety Data Sheets (SDS) shall be 
provided for all asphalt modifiers.  

 
(1) Polymer Modification (SBS).  Elastomers shall be added to the base asphalt binder to 

achieve the specified performance grade and shall be a styrene-butadiene-styrene 
without oil extension.  The polymer modified asphalt binder shall be smooth, 
homogeneous, and be according to the following requirements for the grade shown 
on the plans. 
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Requirements for Styrene-Butadiene Copolymer (SBS) Modified Asphalt Binders 

Separation of Polymer 
ITP, "Separation of Polymer from Asphalt Binder" 
Difference in °F (°C) of the softening point 
between top and bottom portions 

4 (2) max. 

Tests on Residue from Rolling Thin Film Oven Test (RTFO), AASHTO T 240 

Multiple Stress Creep Recovery (MSCR), AASHTO T 350 

Asphalt Grade Test Temperature Maximum Jnr 
(3.2 kPa) 

Minimum 
% Recovery 

(3.2 kPa) 

SBS 76-22 
64 °C 

≤ 0.5 ≥ 75 % 
SBS 70-22 ≤ 2 ≥ 30 % 
SBS 76-28 

58 °C 
≤ 0.5 ≥ 80 % 

SBS 70-28 ≤ 1 ≥ 60 % 
SBS 64-28 ≤ 2 ≥ 30 % 

 
(2) Ground Tire Rubber (GTR) Modification.  GTR modification is the addition of recycled 

ground tire rubber to liquid asphalt binder to achieve the specified performance grade.  
GTR shall be produced from processing automobile and/or truck tires by the ambient 
grinding method or micronizing through a cryogenic process.  GTR shall not exceed 
1/16 in. (2 mm) in any dimension and shall not contain free metal particles, moisture 
that would cause foaming of the asphalt, or other foreign materials.  A mineral powder 
(such as talc) meeting the requirements of AASHTO M 17 may be added, up to a 
maximum of four percent by weight of GTR to reduce sticking and caking of the GTR 
particles.  When tested in accordance with Illinois Modified AASHTO T 27 “Standard 
Method of Test for Sieve Analysis of Fine and Coarse Aggregates” or AASHTO PP 74 
“Standard Practice for Determination of Size and Shape of Glass Beads Used in Traffic 
Markings by Means of Computerized Optical Method”, a 50 g sample of the GTR shall 
conform to the following gradation requirements. 

 

Sieve Size Percent Passing 

No. 16 (1.18 mm) 100 
No. 30 (600 µm) 95 ± 5 
No. 50 (300 µm) > 20 

 
GTR modified asphalt binder shall be tested for rotational viscosity according to 
AASHTO T 316 using spindle S27.  GTR modified asphalt binder shall be tested for 
original dynamic shear and RTFO dynamic shear according to AASHTO T 315 using 
a gap of 2 mm.  
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Requirements for Ground Tire Rubber (GTR) 
Modified Asphalt Binders 

TESTS ON RESIDUE FROM ROLLING THIN FILM OVEN TEST (AASHTO T 240) 

Elastic Recovery 
ASTM D 6084, Procedure A, 
77 °F (25 °C), 100 mm elongation, % 

60 min. 70 min. 

 
(3) Softener Modification (SM).  Softener modification is the addition of organic 

compounds, such as engineered flux, bio-oil blends, modified vegetable oils, amines, 
and fatty acid derivatives, to the base asphalt binder to achieve the specified 
performance grade.  Softeners shall be dissolved, dispersed, or reacted in the asphalt 
binder to enhance its performance and shall remain compatible with the asphalt binder 
with no separation.  Softeners shall not be added to modified PG asphalt binder as 
defined in Article 1032.05(b)(2). 

 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the softening compound as well as the softener modified 
asphalt binder at the dose intended for qualification.  The ATR-FTIR spectra shall be 
collected on unaged softener modified binder, 20-hour Pressurized Aging Vessel 
(PAV) aged softener modified binder, and 40-hour PAV aged softener modified binder.  
The ATR-FTIR shall be collected in accordance with Illinois Test Procedure 601.  The 
electronic files spectral files (in one of the following extensions or equivalent:  *.SPA, 
*.SPG, *.IRD, *.IFG, *.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, 
*.RAS) shall be submitted to the Central Bureau of Materials.  

 
Requirements for Softener Modified (SM) Asphalt Binders 

Test 

          Asphalt Grade 
SM PG 46-28        SM PG 46-34 
SM PG 52-28        SM PG 52-34 
SM PG 58-22        SM PG 58-28 
SM PG 64-22         

Small Strain Parameter (AASHTO PP 113) 
BBR, ΔTc, 40 hrs PAV (40 hrs 
continuous or 2 PAV at 20 hrs)  

 
-5 °C min. 

Large Strain Parameter (Illinois Modified 
AASHTO T 391) DSR/LAS Fatigue 
Property, Δ|G*|peak τ, 40 hrs PAV 
(40 hrs continuous or 2 PAV at 20 hrs)  

≥ 54 % 

 
(4) Polymer/Softener Modification (SBS/SM).  Polymer/Softener modification is the 

addition of organic compounds, such as engineered flux, bio-oil blends, modified 
vegetable oils, amines, and fatty acid derivatives, used in combination with SBS 
modified PG asphalt binder as modified in accordance with Article 1032.05(b)(1) to 
achieve the specified performance grade.  Polymer/Softeners shall be compatible with 
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each other and dissolved, dispersed, or reacted in the asphalt binder to enhance its 
performance and shall remain compatible with the asphalt binder with no separation.  
Polymer/Softeners shall not be added to modified PG asphalt binder as defined in 
Article 1032.05(b)(2). 
 
An Attenuated Total Reflectance-Fourier Transform Infrared spectrum (ATR-FTIR) 
shall be collected for both the polymer and the softening compound as well as the 
polymer/softener modified asphalt binder at the dose intended for qualification.  The 
ATR-FTIR spectra shall be collected on unaged polymer/softener modified binder, 
20-hour Pressurized Aging Vessel (PAV) aged polymer/softener modified binder, and 
40-hour PAV aged polymer/softener modified binder.  The ATR-FTIR shall be 
collected in accordance with Illinois Test Procedure 601.  The electronic files spectral 
files (in one of the following extensions or equivalent:  *.SPA, *.SPG, *.IRD, *.IFG, 
*.CSV,  *.SP, *.IRS, *.GAML, *.[0-9], *.IGM, *.ABS, *.DRT, *.SBM, *.RAS) shall be 
submitted to the Central Bureau of Materials.  
 

Requirements for Polymer/Softener Modified (SBS-SM) Asphalt Binders 

Separation of Polymer 
ITP, "Separation of Polymer from Asphalt Binder" 
Difference in °F (°C) of the softening point 
between top and bottom portions 

4 (2) max. 

Tests on Residue from Rolling Thin Film Oven Test (RTFO), AASHTO T 240 

Multiple Stress Creep Recovery (MSCR), AASHTO T 350 

Asphalt Grade Test Temperature Maximum Jnr 
(3.2 kPa) 

Minimum 
% Recovery 

(3.2 kPa) 

SBS-SM 76-22 
64 °C 

≤ 0.5 ≥ 75 % 
SBS-SM 70-22 ≤ 2 ≥ 30 % 
SBS-SM 76-28 

58 °C 
≤ 0.5 ≥ 80 % 

SBS-SM 70-28 ≤ 1 ≥ 60 % 
SBS-SM 64-28 ≤ 2 ≥ 30 % 

 
Small Strain Parameter (AASHTO PP 113) BBR, ΔTc, 
   40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)  

-5 °C min. 

Large Strain Parameter (Illinois Modified AASHTO T 391) 
DSR/LAS Fatigue Property, Δ|G*|peak τ, 
   40 hrs PAV (40 hrs continuous or 2 PAV at 20 hrs)  

≥ 60 % 

 
The following grades may be specified as tack coats. 
 

Asphalt Grade Use 
PG 58-22, PG 58-28, PG 64-22 Tack Coat” 
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Revise Article 1031.06(c)(1) and 1031.06(c)(2) of the Standard Specifications to read: 
 

“ (1) RAP/RAS.  When RAP is used alone or RAP is used in conjunction with RAS, the 
percentage of virgin ABR shall not exceed the amounts listed in the following table. 

 
HMA Mixtures - RAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface 
Polymer Modified 

Binder or Surface 3/ 
30 30 30 10 
50 25 15 10 
70 15 10 10 
90 10 10 10 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the RAP/RAS ABR shall not 

exceed 50 percent of the mixture. 
 
2/ When RAP/RAS ABR exceeds 20 percent, the high and low virgin asphalt binder 

grades shall each be reduced by one grade (i.e. 25 percent ABR would require a 
virgin asphalt binder grade of PG  64-22 to be reduced to a PG 58-28).   

 
3/ The maximum ABR percentages for ground tire rubber (GTR) modified mixes shall 

be equivalent to the percentages specified for SBS polymer modified mixes. 
 

(2) FRAP/RAS.  When FRAP is used alone or FRAP is used in conjunction with RAS, the 
percentage of virgin asphalt binder replacement shall not exceed the amounts listed 
in the following table. 
 

HMA Mixtures - FRAP/RAS Maximum ABR % 1/ 2/ 

Ndesign Binder Surface 
Polymer Modified 

Binder or Surface 3/ 
30 55 45 15 
50 45 40 15 
70 45 35 15 
90 45 35 15 

SMA - - - - 25 
IL-4.75 - - - - 35 

 
1/ For Low ESAL HMA shoulder and stabilized subbase, the FRAP/RAS ABR shall 

not exceed 50 percent of the mixture. 
 

2/ When FRAP/RAS ABR exceeds 20 percent for all mixes, the high and low virgin 
asphalt binder grades shall each be reduced by one grade (i.e. 25 percent ABR 
would require a virgin asphalt binder grade of PG 64-22 to be reduced to a 
PG 58-28). 

 

155



3/ The maximum ABR percentages for GTR modified mixes shall be equivalent to 
the percentages specified for SBS polymer modified mixes.” 

 
Add the following to the end of Note 2 of Article 1030.03 of the Standard Specifications. 
 

“ A dedicated storage tank for the ground tire rubber (GTR) modified asphalt binder shall 
be provided.  This tank shall be capable of providing continuous mechanical mixing 
throughout and/or recirculation of the asphalt binder to provide a uniform mixture.  The 
tank shall be heated and capable of maintaining the temperature of the asphalt binder at 
300 F to 350 F (149 C to 177 C).  The asphalt binder metering systems of dryer drum 
plants shall be calibrated with the actual GTR modified asphalt binder material with an 
accuracy of 0.40 percent.” 

 
 
80441 
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RAILROAD PROTECTIVE LIABILITY INSURANCE (BDE) 
 
Effective:  December 1, 1986 
Revised:  January 1, 2022 
 
Description.  Railroad Protective Liability and Property Damage Liability Insurance shall be 
carried according to Article 107.11 of the Standard Specifications.  A separate policy is required 
for each railroad unless otherwise noted. 
 

 NUMBER & SPEED OF NUMBER & SPEED OF 
NAMED INSURED & ADDRESS PASSENGER TRAINS FREIGHT TRAINS 

 
Union Pacific Railroad Company               63 trains/day @ 70 mph         4 trains/day @ 70 mph 
Finance/Insurance Mail Stop 1870 
1400 Douglas St. 
Omaha, NE 68179 
 
Class 1 RR (Y or N):  Y 
DOT/AAR No.:  975564C RR Mile Post:  20.80 
RR Division:  Commuter Opera RR Sub-Division:  Harvard Sub 
 
For Freight/Passenger Information Contact:  Enis Wakefield Jr. Phone:  773-495-1802  
For Insurance Information Contact:  Connie Prokupek Phone:  402-544-2215  
 
 

 
Basis of Payment.  Providing Railroad Protective Liability and Property Damage Liability 
Insurance will be paid for at the contract unit price per Lump Sum for RAILROAD PROTECTIVE 
LIABILITY INSURANCE. 
 
 
3426I 
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REMOVAL AND DISPOSAL OF REGULATED SUBSTANCES (BDE) 
 
Effective:  January 1, 2024 
Revised:  April 1, 2026 
 
Revise the first paragraph of Article 669.04 of the Standard Specifications to read: 
 

“ 669.04 Regulated Substances Monitoring.  Regulated substances monitoring includes 
environmental observation and field screening during regulated substances management 
activities.  The excavated soil and groundwater within the work areas shall be managed as either 
uncontaminated soil, hazardous waste, special waste, or non-special waste.   

 
As part of the regulated substances monitoring, the monitoring personnel shall perform and 

document the applicable duties listed on form BDE 2732 “Regulated Substances Monitoring Daily 
Record (RSMDR)”.” 

 
Revise the first two sentences of the nineteenth paragraph of Article 669.05 of the Standard 
Specifications to read: 
 

“ The Contractor shall coordinate waste disposal approvals with the disposal facility and provide 
the specific analytical testing requirements of that facility.  The Contractor shall make all 
arrangements for collection, transportation, and analysis of landfill acceptance testing.” 
 
Revise the last paragraph of Article 669.05 of the Standard Specifications to read: 
 

“ The Contractor shall select a permitted landfill facility or CCDD/USFO facility meeting the 
requirements of 35 Ill. Admin. Code Parts 810-814 or Part 1100, respectively.  The Department 
will review and approve or reject the facility proposed by the Contractor based upon information 
provided in BDE 2730.  The Contractor shall verify whether the selected facility is compliant with 
those applicable standards as mandated by their permit and whether the facility is presently, has 
previously been, or has never been, on the United States Environmental Protection Agency (U.S. 
EPA) National Priorities List or the Resource Conservation and Recovery Act (RCRA) List of 
Violating Facilities.  The use of a Contractor selected facility shall in no manner delay the 
construction schedule or alter the Contractor's responsibilities as set forth.” 
 
Revise the first paragraph of Article 669.07 of the Standard Specifications to read: 
 

“ 669.07 Temporary Staging.  Soil classified according to Articles 669.05(a)(2), (b)(1), or (c) 
may be temporarily staged at the Contractor’s option.  All other soil classified according to 
Articles 669.05(a)(1), (a)(3), (a)(4), (a)(5), (a)(6), or (b)(2) shall be managed and disposed of 
without temporary staging to the greatest extent practicable.  If circumstances beyond the 
Contractor’s control require temporary staging of these latter materials, the Contractor shall 
request approval from the Engineer in writing. 

 
Topsoil for re-use as final cover which has been field screened and found not to exhibit PID 

readings over daily background readings as documented on the BDE 2732, visual staining or 
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odors, and is classified according to Articles 669.05(a)(2), (a)(3), (a)(4), (b)(1), or (c) may be 
temporarily staged at the Contractor’s option.”   
 
Add the following paragraph after the fourth paragraph of Article 669.10 of the Standard 
Specifications. 
 

“ Regulated substances monitoring will be measured for payment per calendar day, where 4 or 
more hours of monitoring activities is defined as 1.0 calendar day and less than 4 hours of 
monitoring activities is defined as 0.5 calendar day.” 

 
Revise the second paragraph of Article 669.11 of the Standard Specification to read: 

 
“ Regulated substances monitoring, including completion of form BDE 2732 for each day of 

work, will be paid for at the contract unit price per calendar day for REGULATED SUBSTANCES 
MONITORING.  In no case will more than 1.0 calendar day be paid on a given calendar day.” 
 
Add the following paragraph after the sixth paragraph of Article 669.11 of the Standard 
Specifications. 
 

“ The sampling and testing of effluent water derived from dewatering discharges for priority 
pollutants volatile organic compounds (VOCs), priority pollutants semi-volatile organic 
compounds (SVOCs), or priority pollutants metals, will be paid for at the contract unit price per 
each for VOCS GROUNDWATER ANALYSIS using EPA Method 8260B, SVOCS 
GROUNDWATER ANALYSIS using EPA Method 8270C, or RCRA METALS GROUNDWATER 
ANALYSIS using EPA Methods 6010B and 7471A.  This price shall include transporting the 
sample from the job site to the laboratory.” 
 
Revise the first sentence of the eight paragraph of Article 669.11 of the Standard Specifications 
to read: 
 

“ Payment for temporary staging of soil classified according to Articles 669.05(a)(1), (a)(3), 
(a)(4), (a)(5), (a)(6), or (b)(2) to be managed and disposed of, if required and approved by the 
Engineer, will be paid according to Article 109.04.” 
 
 
80455 
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SOURCE OF SUPPLY AND QUALITY REQUIREMENTS (BDE) 
 
Effective:  January 2, 2023 
Revised:  January 1, 2026 
 
Revise the third through ninth paragraphs of Article 106.01 of the Standard Specifications to read: 
 

“ Articles, materials, and supplies shall be classified into only one of the following categories.  
 
(a) Iron and Steel.  All iron and steel products, which are to be incorporated into the work, 

shall be domestically manufactured or produced and fabricated, unless an exception is 
expressly permitted under Federal and/or State law and written permission is given by the 
Department.  The Contractor shall obtain from the iron or steel producer and/or fabricator, 
in addition to the mill analysis, a certification that all iron or steel materials meet these 
domestic source requirements. 

 
The applications of all coatings, epoxy, galvanizing, painting, etc. to iron and steel 
products shall be domestically applied. 

 
(b) Manufactured Products.  Manufactured products shall include articles, materials or 

supplies that have been processed into a specific form or shape; or have been combined 
with other articles, materials, or supplies to create a product with different properties than 
the individual articles, materials, or supplies.  Manufactured products incorporated into the 
work shall have the final assembly for the manufacturing process occur domestically.   

 
A manufactured product may include components that are construction materials, iron or 
steel products, or exempt materials.   

 
Precast concrete products and intelligent transportation systems (ITS) or other electronic 
hardware systems shall comply with the requirements of Article 106.01(a) in addition to 
the requirements of manufactured products.  

 
(c) Construction Materials.  All manufacturing processes for construction materials shall occur 

within the United States.  Construction materials shall include an article, material, or supply 
consisting of only one of the following. 
 
(1) Non-ferrous metals; 
 
(2) Plastic and polymer-based products (including polyvinylchloride, composite building 

materials, and polymers used in fiber optic cables); 
 
(3) Glass (including optic glass); 
 
(4) Fiber optic cable (including drop cable); 
 
(5) Optical fiber; 
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(6) Lumber; 
 
(7) Drywall; 
 
(8) Engineered wood. 
 
Minor additions of articles, materials, supplies, or binding agents to a construction material 
do not change the categorization of the construction material. 

 
(d) Exempt Materials.  Materials exempt from domestic production requirements are cement 

or cementitious materials, aggregates, aggregate binding agents or additives, or items not 
permanently incorporated into the work.  Exempt materials may be combined with other 
materials into a final form to produce a manufactured product.” 

 
 
80448 
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STEEL COST ADJUSTMENT (BDE) 
 
Effective:  April 2, 2004 
Revised:  November 1, 2025 
 
Description.  Steel cost adjustments will be made to provide additional compensation to the 
Contractor, or a credit to the Department, for fluctuations in steel prices when optioned by the 
Contractor.  The bidder shall indicate with their bid whether or not this special provision will be 
part of the contract.  Failure to indicate “Yes” for any item of work will make that item of steel 
exempt from steel cost adjustment. 
 
Types of Steel Products.  An adjustment will be made for fluctuations in the cost of steel used in 
the manufacture of the following items: 

 
Metal Piling (excluding temporary sheet piling) 
Structural Steel 
Reinforcing Steel 
 

Other steel materials such as dowel bars, tie bars, welded reinforcement, guardrail, steel traffic 
signal and light poles, towers and mast arms, metal railings (excluding wire fence), and frames 
and grates will be subject to a steel cost adjustment when the pay items they are used in have a 
contract value of $10,000 or greater. 

 
The adjustments shall apply to the above items when they are part of the original proposed 
construction, or added as extra work and paid for by agreed unit prices.  The adjustments shall 
not apply when the item is added as extra work and paid for at a lump sum price or by force 
account. 
 
Documentation.  The following documentation shall be furnished to the Engineer. 
 

(a) The dates and quantity of steel, in lb (kg), shipped from the mill to the fabricator. 
 
(b) The quantity of steel, in lb (kg), incorporated into the various items of work covered by 

this special provision.  The Department reserves the right to verify submitted quantities. 
 
Method of Adjustment.  Steel cost adjustments will be computed as follows: 
 
SCA = Q X D 
 
Where: SCA = steel cost adjustment, in dollars 

 Q = quantity of steel incorporated into the work, in lb (kg) 
 D = price factor, in dollars per lb (kg) 

 
D = MPIM – MPIL 
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Where: MPIM = The Materials Cost Index for steel as published by the Engineering News-
Record for the month the steel is shipped from the mill.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
 MPIL = The Materials Cost Index for steel as published by the Engineering News-

Record for the month prior to the letting for work paid for at the contract 
price; or for the month the agreed unit price letter is submitted by the 
Contractor for extra work paid for by agreed unit price.  The indices will be 
converted from dollars per 100 lb to dollars per lb (kg). 

 
The unit weights (masses) of steel that will be used to calculate the steel cost adjustment for the 
various items will be derived from submitted documentation. 
 
No steel cost adjustment will be made for any products manufactured from steel having a mill 
shipping date prior to the letting date. 
 
If the Contractor fails to provide the required documentation, the method of adjustment will be 
calculated as described above; however, the MPIM will be based on the date the steel arrives at 
the job site.  In this case, an adjustment will only be made when there is a decrease in steel 
costs. 
 
Basis of Payment.  Steel cost adjustments may be positive or negative but will only be made 
when there is a difference between the MPIL and MPIM in excess of five percent, as calculated 
by: 
 

Percent Difference = {(MPIL – MPIM)  MPIL}  100 
 
Steel cost adjustments will be calculated by the Engineer and will be paid or deducted when all 
other contract requirements for the items of work are satisfied.  Adjustments will only be made 
for fluctuations in the cost of the steel as described herein.  No adjustment will be made for 
changes in the cost of manufacturing, fabrication, shipping, storage, etc. 
 
The adjustments shall not apply during contract time subject to liquidated damages for 
completion of the entire contract. 
 
 
80127 
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SUBCONTRACTOR AND DBE PAYMENT REPORTING (BDE) 
 
Effective:  April 2, 2018 
 
Add the following to Section 109 of the Standard Specifications. 
 

“ 109.14 Subcontractor and Disadvantaged Business Enterprise Payment Reporting.  
The Contractor shall report all payments made to the following parties: 

 
(a) first tier subcontractors; 

 
(b) lower tier subcontractors affecting disadvantaged business enterprise (DBE) goal credit; 

 
(c) material suppliers or trucking firms that are part of the Contractor’s submitted DBE 

utilization plan. 
 
The report shall be made through the Department’s on-line subcontractor payment reporting 

system within 21 days of making the payment.” 
 
 
80397 
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SUBCONTRACTOR MOBILIZATION PAYMENTS (BDE) 
 
Effective:  November 2, 2017 
Revised:  April 1, 2019 
 
Replace the second paragraph of Article 109.12 of the Standard Specifications with the 
following: 
 

“ This mobilization payment shall be made at least seven days prior to the subcontractor 
starting work.  The amount paid shall be at the following percentage of the amount of the 
subcontract reported on form BC 260A submitted for the approval of the subcontractor’s work. 

 
Value of Subcontract Reported on Form BC 260A Mobilization Percentage 

Less than $10,000 25% 
$10,000 to less than $20,000 20% 
$20,000 to less than $40,000 18% 
$40,000 to less than $60,000 16% 
$60,000 to less than $80,000 14% 

$80,000 to less than $100,000 12% 
$100,000 to less than $250,000 10% 
$250,000 to less than $500,000 9% 

$500,000 to $750,000 8% 
Over $750,000 7%” 

 
 
80391 
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SUBMISSION OF BIDDERS LIST INFORMATION (BDE) 
 
Effective:  January 2, 2025 
Revised:  March 2, 2025 
 
In accordance with 49 CFR 26.11(c) all DBE and non-DBEs who bid as prime contractors and 
subcontractors shall provide bidders list information, including all DBE and non-DBE firms from 
whom the bidder has received a quote or bid to work as a subcontractor, whether or not the bidder 
has relied upon that bid in placing its bid as the prime contractor.   

 
The bidders list information shall be submitted with the bid using the link provided within the 
“Integrated Contractor Exchange (iCX)” application of the Department’s “EBids System”.   
 
 
80463 
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SUBMISSION OF PAYROLL RECORDS – FEDERAL AID CONTRACT (BDE) 
 
Effective:  April 1, 2026 
 
If the prevailing rate of wages published by the Illinois Department of Labor (IDOL) is equal to or 
greater than the prevailing wage determination by the United States Secretary of Labor for the 
same locality for the same type of construction used to classify the federal construction project, 
the requirements of the Illinois Prevailing Wage Act (820 ILCS 130) shall apply, including the 
“ILLINOIS PREVAILING WAGE ACT” section below. If not, only the requirements of the Davis-
Bacon Act shall apply, including the “DAVIS-BACON ACT” section below.  
 
DAVIS-BACON ACT.  Revise the following section of Check Sheet #1 of the Recurring Special 
Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

The payroll records shall include the worker’s name, social security number, last known 
address, telephone number, email address, classification(s) of work actually performed, hourly 
rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe 
benefits or cash equivalents thereof), daily and weekly number of hours actually worked in total, 
deductions made, and actual wages paid.   
 

The Contractor and each subcontractor shall submit certified payroll records to the 
Department each week from the start to the completion of their respective work, except that full 
social security numbers, last known addresses, telephone numbers, and email addresses shall 
not be included on weekly submittals.  Instead, the payrolls need only include an identification 
number for each employee (e.g., the last four digits of the employee’s social security number).  
The submittals shall be made using LCPtracker Pro software.  The software is web-based and 
can be accessed at https://lcptracker.com/.  When there has been no activity during a work week, 
a payroll record shall still be submitted with the appropriate option (“No Work”, “Suspended”, or 
“Complete”) selected.” 
 
ILLINOIS PREVAILING WAGE ACT.  Revise the following section of Check Sheet #1 of the 
Recurring Special Provisions to read: 
 
“STATEMENTS AND PAYROLLS 
 

(1) Prevailing Wages.  All wages paid by the Contractor and each subcontractor shall be in 
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a 
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal 
law, order, or ruling shall govern.  The Contractor shall be responsible to notify each 
subcontractor of the wage rates set forth in this contract and any revisions thereto.  If the 
Department of Labor revises the wage rates, the Contractor will not be allowed additional 
compensation on account of said revisions. 
 

173



 

(2) Payroll Records.  The Contractor and each subcontractor shall make and keep, for a 
period of five years from the later of the date of final payment under the contract or 
completion of the contract, records of the wages paid to his/her workers.  The payroll 
records shall include the worker’s name, the worker’s address, the worker’s telephone 
number when available, the worker’s social security number, the worker’s classification or 
classifications, the worker’s gross and net wages paid in each pay period, the worker’s 
number of hours worked each day, and the worker’s starting and ending times of work 
each day.  However, any Contractor or subcontractor who remits contributions to a fringe 
benefit fund that is not jointly maintained and jointly governed by one or more employer 
and one or more labor organization must additionally submit the worker’s hourly wage 
rate, the worker’s hourly overtime wage rate, the worker’s hourly fringe benefit rates, the 
name and address of each fringe benefit fund, the plan sponsor of each fringe benefit, if 
applicable, and the plan administrator of each fringe benefit, if applicable.  Upon seven 
business days’ notice, these records shall be available at a location within the State, during 
reasonable hours, for inspection by the Department or the Department of Labor; and 
Federal, State, or local law enforcement agencies and prosecutors. 

 
 (3) Submission of Payroll Records.  The Contractor and each subcontractor shall, no later 

than the 15th day of each calendar month, file a certified payroll for the immediately 
preceding month to the Illinois Department of Labor (IDOL) through the Certified Transcript 
of Payroll Portal in compliance with the State Prevailing Wage Act (820 ILCS 130).  The 
portal can be found on the IDOL website at https://labor.illinois.gov.  Payrolls shall be 
submitted in the format prescribed by the IDOL. 

 
In addition to filing certified payroll(s) with the IDOL, the Contractor and each 
subcontractor shall certify and submit payroll records to the Department each week from 
the start to the completion of their respective work, except that full social security numbers 
shall not be included on weekly submittals.  Instead, the payrolls shall include an 
identification number for each employee (e.g., the last four digits of the employee’s social 
security number).  In addition, starting and ending times of work each day may be omitted 
from the payroll records submitted.  The submittals shall be made using LCPtracker Pro 
software.  The software is web-based and can be accessed at https://lcptracker.com/.  
When there has been no activity during a work week, a payroll record shall still be 
submitted with the appropriate option (“No Work”, “Suspended”, or “Complete”) selected. 
 

(4) Employee Interviews.  The Contractor and each subcontractor shall permit his/her 
employees to be interviewed on the job, during working hours, by compliance investigators 
of the Department or the Department of Labor.” 

 
 
80482 
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SURVEYING SERVICES (BDE) 
 
Effective:  April 1, 2025 
 
Delete the fourth paragraph of Article 667.04 of the Standard Specifications. 
 
Delete Section 668 of the Standard Specifications. 
 
 
80465 
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TEMPORARY CONCRETE BARRIER (BDE) 
 
Effective:  January 1, 2026 
 
Add the following to Article 704.02 of the Standard Specifications: 
 

“ (f) Type C Reflector  ............................................................................................ 1097.02(c)” 
 
 
80481 
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TRAINING SPECIAL PROVISIONS (BDE) 

 
Effective: October 15, 1975 
Revised: September 2, 2021 

 
This Training Special Provision supersedes Section 7b of the Special Provision entitled “Specific 
Equal Employment Opportunity Responsibilities,” and is in implementation of 23 U.S.C. 140(a). 

 
As part of the Contractor’s equal employment opportunity affirmative action program, training shall 
be provided as follows: 

 
The Contractor shall provide on-the-job training aimed at developing full journeyman in the type 
of trade or job classification involved. The number of trainees to be trained under this contract 
will be 2. In the event the Contractor subcontracts a portion of the contract work, it shall 
determine how many, if any, of the trainees are to be trained by the subcontractor, provided 
however, that the Contractor shall retain the primary responsibility for meeting the training 
requirements imposed by this special provision. The Contractor shall also ensure that this 
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent 
of apprentices or trainees in each occupation shall be in their first year of apprenticeship or 
training. 

 
The number of trainees shall be distributed among the work classifications on the basis of the 
Contractor’s needs and the availability of journeymen in the various classifications within the 
reasonable area of recruitment. Prior to commencing construction, the Contractor shall submit to 
the Illinois Department of Transportation for approval the number of trainees to be trained in each 
selected classification and training program to be used. Furthermore, the Contractor shall specify 
the starting time for training in each of the classifications. The Contractor will be credited for each 
trainee it employs on the contract work who is currently enrolled or becomes enrolled in an 
approved program and will be reimbursed for such trainees as provided hereinafter. 

 
Training and upgrading of minorities and women toward journeyman status is a primary objective 
of this Training Special Provision. Accordingly, the Contractor shall make every effort to enroll 
minority trainees and women (e.g. by conducting systematic and direct recruitment through public 
and private sources likely to yield minority and women trainees) to the extent such persons are 
available within a reasonable area of recruitment. The Contractor will be responsible for 
demonstrating the steps it has taken in pursuance thereof, prior to a determination as to whether 
the Contractor is in compliance with this Training Special Provision. This training commitment is 
not intended, and shall not be used, to discriminate against any applicant for training, whether a 
member of a minority group or not. 

 
No employee shall be employed as a trainee in any classification in which he or she has 
successfully completed a training course leading to journeyman status or in which he or she has 
been employed as a journeyman. The Contractor should satisfy this requirement by including 
appropriate questions in the employee application or by other suitable means. Regardless of the 
method used, the Contractor’s records should document the findings in each case. 
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The minimum length and type of training for each classification will be as established in the 
training program selected by the Contractor and approved by the Illinois Department of 
Transportation and the Federal Highway Administration. The Illinois Department of 
Transportation and the Federal Highway Administration shall approve a program, if it is 
reasonably calculated to meet the equal employment opportunity obligations of the Contractor 
and to qualify the average trainee for journeyman status in the classification concerned by the 
end of the training period. Furthermore, apprenticeship programs registered with the U.S. 
Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship 
agency recognized by the Bureau and training programs approved by not necessarily sponsored 
by the U.S. Department of Labor Employment Training Administration shall also be considered 
acceptable provided it is being administered in a manner consistent with the equal employment 
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training 
program shall be obtained from the State prior to commencing work on the classification covered 
by the program. It is the intention of these provisions that training is to be provided in the 
construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible 
in lower level management positions such as office engineers, estimators, timekeepers, etc., 
where the training is oriented toward construction applications. Training in the laborer 
classification may be permitted provided that significant and meaningful training is provided and 
approved by the Illinois Department of Transportation and the Federal Highway Administration. 
Some offsite training is permissible as long as the training is an integral part of an approved 
training program and does not comprise a significant part of the overall training. 

 
Except as otherwise noted below, the Contractor will be reimbursed 80 cents per hour of training 
given an employee on this contract in accordance with an approved training program. As 
approved by the Engineer, reimbursement will be made for training of persons in excess of the 
number specified herein. This reimbursement will be made even though the Contractor receives 
additional training program funds from other sources, provided such other source does not 
specifically prohibit the Contractor from receiving other reimbursement. Reimbursement for 
offsite training indicated above may only be made to the Contractor where he does one or more 
of the following and the trainees are concurrently employed on a Federal-aid project; contributes 
to the cost of the training, provides the instruction to the trainee or pays the trainee’s wages during 
the offsite training period. 

 
No payment shall be made to the Contractor if either the failure to provide the required training, 
or the failure to hire the trainee as a journeyman, is caused by the Contractor and evidences a 
lack of good faith on the part of the Contractor in meeting the requirement of this Training Special 
Provision. It is normally expected that a trainee will begin his training on the project as soon as 
feasible after start of work utilizing the skill involved and remain on the project as long as training 
opportunities exist in his work classification or until he has completed his training program. 

 
It is not required that all trainees be on board for the entire length of the contract. A Contractor 
will have fulfilled his responsibilities under this Training Special Provision if he has provided 
acceptable training to the number of trainees specified. The number trained shall be determined 
on the basis of the total number enrolled on the contract for a significant period. 
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Trainees will be paid at least 60 percent of the appropriate minimum journeyman’s rate specified 
in the contract for the first half of the training period, 75 percent for the third quarter of the training 
period, and 90 percent for the last quarter of the training period, unless apprentices or trainees in 
an approved existing program are enrolled as trainees on this project. In that case, the 
appropriate rates approved by the Departments of Labor or Transportation in connection with the 
existing program shall apply to all trainees being trained for the same classification who are 
covered by this Training Special Provision. 

 
The Contractor shall furnish the trainee a copy of the program he will follow in providing the 
training. The Contractor shall provide each trainee with a certification showing the type and length 
of training satisfactorily complete. 

 
The Contractor shall provide for the maintenance of records and furnish periodic reports 
documenting its performance under this Training Special Provision. 

 
For contracts with an awarded contract value of $500,000 or more, the Contractor is required to 
comply with the Illinois Works Apprenticeship Initiative (30 ILCS 559/20-20 to 20-25) and all 
applicable administrative rules to the extent permitted by Section 20-20(g). For federally funded 
projects, the number of trainees to be trained under this contract, as stated in the Training Special 
Provisions, will be the established goal for the Illinois Works Apprenticeship Initiative 30 ILCS 
559/20-20(g). The Contractor shall make a good faith effort to meet this goal. For federally funded 
projects, the Illinois Works Apprenticeship Initiative will be implemented using the FHWA 
approved OJT procedures. The Contractor must comply with the recordkeeping and reporting 
obligations of the Illinois Works Apprenticeship Initiative for the life of the project, including the 
certification as to whether the trainee/apprentice labor hour goals were met. 

 
Method of Measurement. The unit of measurement is in hours. 

 

Basis of Payment. This work will be paid for at the contract unit price of 80 cents per hour for 
TRAINEES. The estimated total number of hours, unit price, and total price have been included 
in the schedule of prices. 
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WEEKLY DBE TRUCKING REPORTS (BDE) 
 
Effective:  June 2, 2012 
Revised:  January 2, 2025 
 
The following applies to all Disadvantaged Business Enterprise (DBE) trucks on the project, 
whether they are utilized for DBE goal credit or not. 
 

The Contractor shall notify the Engineer at least three days prior to DBE trucking activity. 
 
The Contractor shall submit a weekly report of DBE trucks hired by the Contractor or 
subcontractors (i.e. not owned by the Contractor or subcontractors) to the Engineer on 
Department form “SBE 723” within ten business days following the reporting period.  The 
reporting period shall be Sunday through Saturday for each week reportable trucking activities 
occur. 
 

Any costs associated with providing weekly DBE trucking reports shall be considered as included 
in the contract unit prices bid for the various items of work involved and no additional 
compensation will be allowed. 
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WORK ZONE TRAFFIC CONTROL DEVICES (BDE) 
 
Effective:  March 2, 2020 
Revised:  January 1, 2026 
 
Add the following to Article 701.03 of the Standard Specifications: 
 

“ (q) Temporary Sign Supports  ................................................................................... 1106.02” 
 
Revise Article 701.03(p) of the Standard Specifications to read: 
 

“ (p) Detectable Pedestrian Channelizing Barricades ............................................ 1106.02(m)” 
 
Revise the third paragraph of Article 701.14 of the Standard Specifications to read: 
 

“ For temporary sign supports, the Contractor shall provide a FHWA eligibility letter for each 
device used on the contract.  The letter shall provide information for the set-up and use of the 
device as well as a detailed drawing of the device.  The signs shall be supported within 20 degrees 
of vertical.  Weights used to stabilize signs shall be attached to the sign support per the 
manufacturer’s specifications.” 
 
Revise the first paragraph of Article 701.15 of the Standard Specifications to read: 
 

“ 701.15 Traffic Control Devices.  For devices that must meet crashworthiness standards, 
the Contractor shall provide a manufacturer’s self-certification or a FHWA eligibility letter for each 
Category 1 device and a FHWA eligibility letter for each Category 2 and Category 3 device used 
on the contract.  The self-certification or letter shall provide information for the set-up and use of 
the device as well as a detailed drawing of the device.” 
 
Revise the first six paragraphs of Article 1106.02 of the Standard Specifications to read: 
 

“ 1106.02 Devices.  Work zone traffic control devices and combinations of devices shall meet 
crashworthiness standards for their respective categories.  The categories are as follows. 

 
Category 1 includes small, lightweight, channelizing and delineating devices that have been 

in common use for many years and are known to be crashworthy by crash testing of similar 
devices or years of demonstrable safe performance.  These include cones, tubular markers, 
plastic drums, and delineators, with no attachments (e.g. lights).  Category 1 devices shall be 
MASH compliant. 

 
Category 2 includes devices that are not expected to produce significant vehicular velocity 

change but may otherwise be hazardous.  These include vertical panels with lights, barricades, 
temporary sign supports, and Category 1 devices with attachments (e.g. drums with lights).  
Category 2 devices shall be MASH compliant.   
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Category 3 includes devices that are expected to cause significant velocity changes or other 
potentially harmful reactions to impacting vehicles.  These include crash cushions (impact 
attenuators), truck mounted attenuators, and other devices not meeting the definitions of 
Category 1 or 2.  Category 3 devices manufactured after December 31, 2019 shall be MASH 
compliant.  Category 3 devices manufactured on or before December 31, 2019, and compliant 
with NCHRP 350, may be used on contracts let before December 31, 2029.  Category 3 devices 
shall be crash tested for Test Level 3 or the test level specified. 

 
Category 4 includes portable or trailer-mounted devices such as sign supports, speed 

feedback displays, arrow boards, changeable message signs, temporary traffic signals, and area 
lighting supports.  It is preferable for Category 4 devices manufactured after December 31, 2019 
to be MASH-16 compliant; however, there are currently no crash tested devices in this category, 
so it remains exempt from the NCHRP 350 or MASH compliance requirement. 

 
For each type of device, when no more than one MASH compliant is available, an NCHRP 350 

compliant device may be used, even if manufactured after December 31, 2019.” 
 
Revise the first paragraph of Section 1106.02(a) of the Standard Specifications to read: 
 

“ (a) Lights.  Lights shall meet the requirements of Chapter 13 of the “Equipment and Materials 
Standards of the Institute of Transportation Engineers,” 1998, Institute of Transportation 
Engineers, and shall be visible on a clear night from a distance of 3000 ft (900 m).  Lights 
are classified as follows.” 

 
Revise Articles 1106.02(g), 1106.02(k), 1106.02(l), and 1106.02(m) of the Standard 
Specifications to read: 

 
“ (g) Truck Mounted/Trailer Mounted Attenuators.  The attenuator shall be approved for use at 

Test Level 3.  Test Level 2 may be used for normal posted speeds less than or equal to 
45 mph. 
 

(k) Temporary Water Filled Barrier.  The water filled barrier shall be a lightweight plastic shell 
designed to accept water ballast and be on the Department’s qualified product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
Engineer shall be provided one copy of the shop drawings. 
 

(l) Movable Traffic Barrier.  The movable traffic barrier shall be on the Department’s qualified 
product list. 
 
Shop drawings shall be furnished by the manufacturer and shall indicate the deflection of 
the barrier as determined by acceptance testing; the configuration of the barrier in that 
test; and the vehicle weight, velocity, and angle of impact of the deflection test.  The 
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Engineer shall be provided one copy of the shop drawings.  The barrier shall be capable 
of being moved on and off the roadway on a daily basis. 
 

(m) Detectable Pedestrian Channelizing Barricades.  The top panel or handrail shall be 
continuous and there should be at least a 2 in. (50 mm) gap between the hand trailing 
edge and its support.  When visible to vehicular traffic, the top rail shall have alternating 
white and orange retroreflective stripes sloping at 45 degrees.  The bottom panel shall be 
continuous and have alternating white and orange retroreflective stripes sloping at 
45 degrees.  Barricade stripes shall be 6 in. (150 mm) in width.  The predominant color for 
other barricade components shall be white, orange, or silver.” 
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PEDESTRIAN TRUSS SUPERSTRUCTURE 
Effective:  January 13, 1998 
Revised:   October 27, 2023 

Description:  This work shall consist of the design, fabrication, storage, delivery and erection of 
a welded steel, pedestrian truss superstructure.  Also included in this work shall be the 
furnishing and installation of a deck, all bearings, anchors and/or retainers, railings, fencing and 
miscellaneous items as indicated on the plans. 

Materials: 

Truss.  Structural steel shall conform to the requirements of Section 1006 of the Standard 
Specifications, ASTM A847 for cold formed welded square and rectangular tubing, AASHTO 
M270 Grade 50W (M270M 345W) for atmospheric corrosion resistant structural steel, as 
applicable, unless otherwise shown on the plans or approved by the Engineer.  All structural 
steel field connections shall be bolted with high strength bolts.  High strength bolts for unpainted 
weathering steel shall conform to ASTM F 3125 Grade A 325 (F 3125M Grade A 325M) (Type 
3).  For painted structures, the high strength bolts shall be mechanically galvanized according to 
the requirements of Article 1006.08(a) of the Standard Specifications. 

Deck.  The deck type shall be as specified on the plans.  The materials shall comply with the 
applicable portions of the materials section of the Standard Specifications. 

When specified for use, the concrete deck and stay-in-place forms shall be non composite. 
Metal Forms shall have a minimum thickness of 0.0359 in. (912 microns) or 20 Gage and shall 
be galvanized per ASTM A653 (A653M) with a G90 (Z275) min. coating designation. 

Railing.  The railing shall consist of a smooth rub rail, a toe plate and misc. elements, all located 
on the inside face of the truss. 

Bearings. The bearing shall be designed and furnished as detailed in the plans, in the absence 
of details, the bearings details shall be as specified by the bridge manufacturer. 

When specified for use, elastomeric bearings shall be according to Article 1083 of the Standard 
Specifications.  Teflon surfaces shall be per Article 1083.02(b) of the Standard Specification and 
shall be bonded to the bearing plate. 

Suppliers.  The Department maintains a pre-qualified list of proprietary structural systems 
allowed for pedestrian truss superstructures.  This list can be found on the Departments web 
site under Prequalified Structural Systems.  The Contractor’s options are limited to those 
systems pre-qualified by the Department on the date that the project is bid.  These systems 
have been reviewed for structural feasibility and adequacy only.  Presence on this list shall in no 
case relieve the Contractor of the site-specific design or QC/QA requirements stated herein. 

The manufacturer shall provide evidence of current certification by AISC according to Article 
106.08(b) of the Standard Specifications. 
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Design:  The superstructure shall conform to the clear span, clear width, and railing 
configuration shown on the contract plans.  The design shall be according to the LRFD Guide 
Specifications for the Design of Pedestrian Bridges.  The design loads shall be as specified by 
the Guide Specification except as follows: 
 
Design Wind Loads (Pz) for Pedestrian Trusses in Illinois 
Application psf (kPa) Applied to: 
Circular Members 35 (1.68) Projected vertical area of member  
Flat Members 55 (2.63) Projected vertical area of member 
Signs 35 (1.68) Projected vertical area of sign 
Chain Link Fencing 10 (0.48) Full projected area of fencing as if solid 
 
 
The railings shall be designed per the appropriate Bridge Design Specifications for bicycle 
railings as shown on the plans.  Smooth rub rails shall be attached to the bicycle railing and 
located at a bicycle handlebar height of 3.5 ft. (1.1 m) above the top of the deck. 
 
Prior to beginning construction or fabrication, the Contractor shall submit design calculations 
and six sets of shop drawings for each pedestrian bridge to the Engineer for review and 
approval.  In addition, for bridges with any span over 150 ft. (46 m), or over a State or Federal 
Route, or within the States Right-of-Way, a copy of the shop drawings will be reviewed and 
approved for structural adequacy, by the Bureau of Bridges and Structures prior to final 
approval of shop drawings.  The shop drawings shall include all support reactions for each load 
type.  The following certification shall be placed on the first sheet of the bridge shop plans 
adjacent to the seal and signature of the Structural Engineer: 
 

“I certify that to the best of my knowledge, information and belief, this bridge design is 
structurally adequate for the design loading shown on the plans and complies with the 
requirements of the Contract and the current ‘Guide Specifications for Design of Pedestrian 
Bridges’.” 

 
The substructure is designed per the appropriate Bridge Design Specifications and based on 
the assumed truss loads, as shown on the plans.  If the manufacturer’s design exceeds those 
loads and/or the substructure needs to be adjusted to accommodate the truss superstructure 
chosen, then the Contractor shall submit the redesign to the Engineer for approval prior to 
ordering any material or starting construction.  All design calculations, shop drawings and 
redesigned substructure drawings shall be sealed by a Structural Engineer licensed in the State 
of Illinois. 
 
Construction:  Truss erection procedures shall be according to the manufacturer’s instructions.  
The deck shall be placed according to the applicable Sections of the Standard Specifications. 
 
When weathering steel is used, all structural steel shall be prepared according to Article 506.07, 
except as follows.  All visible surfaces shall be cleaned to a minimum SSPC-SP7 Brush Off 
Blast Cleaning.  Visible surfaces include any surface that is visible from the deck or outside of 
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the structure.  When weathering steel is used, no additional painting is required at the ends of 
the truss. 
 
When painting is specified, all structural steel shall be cleaned and painted according to Section 
506.  The paint system shall be the Organic Zinc-Rich/Epoxy/Urethane System according to 
Article 506.08(b).  The color of the finish coat shall be as specified in the plans. 
 
The shop qualifications found in Article 506.06(a) of AISC Sophisticated Paint Endorsement or 
SSPC QP-3 qualifications need not be required for shop painting of pedestrian truss 
superstructures. 
 
Method of Measurement:  The pedestrian truss superstructure will be measured in square feet 
(square meters) of completed and accepted structure measured horizontally from back to back 
of abutments and within the clear path width as defined on the plans. 
 
Basis of Payment:  The pedestrian superstructure will be paid for at the contract unit price per 
square foot (square meter) for PEDESTRIAN TRUSS SUPERSTRUCTURE. 
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BRIDGE DECK CONSTRUCTION 
Effective: October 22, 2013 
Revised: December 21, 2016 
 
 
When Diamond Grinding of Bridge Sections is specified, hand finishing of the deck surface shall 
be limited to areas not finished by the finishing machine and to address surface corrections 
according to Article 503.16(a)(2).  Hand finishing shall be limited as previously stated solely for 
the purpose of facilitating a more timely application of the curing protection.  In addition the 
requirements of 503.16(a)(3)a. and 503.16(a)(4) will be waived. 
 
Revise the Second Paragraph of Article 503.06(b) to read as follows. 
 
 “When the Contractor uses cantilever forming brackets on exterior beams or girders, 
additional requirements shall be as follows.” 
 
Revise Article 503.06(b)(1) to read as follows. 
 

“(1) Bracket Placement.  The spacing of brackets shall be per the manufacturer’s published 
design specifications for the size of the overhang and the construction loads anticipated.  
The resulting force of the leg brace of the cantilever bracket shall bear on the web within 
6 inches (150 mm) of the bottom flange of the beam or girder.” 

 
 
Revise Article 503.06(b)(2) to read as follows. 

 
“(2) Beam Ties.  The top flange of exterior steel beams or girders supporting the cantilever 

forming brackets shall be tied to the bottom flange of the next interior beam.  The top 
flange of exterior concrete beams supporting the cantilever forming brackets shall be 
tied to the top flange of the next interior beam.  The ties shall be spaced at 4 ft (1.2 m) 
centers.  Permanent cross frames on steel girders may be considered a tie.  Ties shall 
be a minimum of 1/2 inch (13 mm) diameter threaded rod with an adjusting mechanism 
for drawing the tie taut.  The ties shall utilize hanger brackets or clips which hook onto 
the flange of steel beams.  No welding will be permitted to the structural steel or stud 
shear connectors, or to reinforcement bars of concrete beams, for the installation of the 
tie bar system.  After installation of the ties and blocking, the tie shall be drawn taut until 
the tie does not vary from a straight line from beam to beam.  The tie system shall be 
approved by the Engineer.” 

 
Revise Article 503.06(b)(3) to read as follows. 

 

“(3) Beam Blocks.  Suitable beam blocks of 4 in x 4 in (100 x 100 mm) timbers or metal 
structural shapes of equivalent strength or better, acceptable to the Engineer, shall be 
wedged between the webs of the two beams tied together, within 6 inches (150 mm) of 
the bottom flange at each location where they are tied.  When it is not feasible to have 
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the resulting force from the leg brace of the cantilever brackets transmitted to the web 
within 6 inches (150 mm) of the bottom flange, then additional blocking shall be placed 
at each bracket to transmit the resulting force to within 6 inches (150 mm) of the bottom 
flange of the next interior beam or girder.” 

 
Delete the last paragraph of Article 503.06(b). 
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PREFORMED PAVEMENT JOINT SEAL 
Effective:  October 4, 2016 
Revised:  March 24, 2023 

Description.  This work shall consist of furnishing all labor, equipment and materials necessary to 
prepare the joint opening and install pavement joint seal(s) at the locations specified.  Unless 
otherwise detailed on the plans, the joint shall be sized for a rated movement of 2 inches (50 mm). 

Materials:  Unless otherwise specified, one of the following prefabricated joint seals will be 
permitted. 

(a) Preformed Elastomeric Joint Seal.  This material shall be according to Section 1053.01.

(b) Preformed Pre-compressed, Silicone Coated, Self-Expanding Sealant System.  This Sealant
system shall be comprised of three components: 1) cellular polyurethane foam impregnated
with hydrophobic 100% acrylic, water-based emulsion, factory coated with highway-grade,
fuel resistant silicone; 2) field-applied epoxy adhesive primer, 3) field-injected silicone sealant
bands.

The preformed, pre-compressed silicone joint seal shall, as a minimum, be according to the
following:

• The joint seal shall be held in place by a non-sag, high modulus silicone adhesive.
• The joint seal shall be compatible with the epoxy and header material.
• The joint seal shall withstand the effects of vertical and lateral movements, skew

movements and rotational movement without adhesive or cohesive failure.
• The joint seal shall be designed so that, the material is capable of movement of +50%,

-50% (100% total) of nominal material size.
• The gland shall not contain any open, unsealed joints along its length in its final condition.
• Changes in plane and direction shall be executed using factory fabricated 90 degree

transition assemblies.  The transitions shall be watertight at the inside and outside corners
through the full movement of the product.

• The depth of the joint shall be recessed 3/4 in. (19 mm) below the riding surface throughout
the normal limits of joint movement.

• The joint seal shall be resistant to ultraviolet rays.
• The joint seal shall be resistant to abrasion, oxidation, oils, gasoline, salt, and other

materials that may be spilled on or applied to the surface.
• The manufacturer shall certify that the joint composition shall be free of any waxes or wax

compounds; asphalts or asphalt compounds.
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The joint material shall meet the following physical properties: 
 

Property Requirement Test Method 

Tensile Strength of Silicone 
Coating (min) 

140 psi 
ASTM D 412 

UV Resistance of Joint System 
No Changes--2000 
Hours 

ASTM C793 

Density of Cellular Polyurethane 
Foam 

4.0 lb/ cu ft  

(200kg/cu m) 
ASTM D545 

Heat Aging Effects  (Silicone 
Coating) 

No cracking, chalking 
ASTM C 792 

Joint System Operating temp range 
(min) 

-40o F to 185o F 
ASTM C 711 

 
 

The adhesive shall be a two-component, 100% solid, modified epoxy meeting the 
requirements of ASTM C881, Type I, Grade 3, Class B & C.  The adhesive shall also have 
the following properties: 

 
Property Requirement Test method 

Tensile Strength 2,500 psi (24 MPa) min. ASTM D638 

Compressive Strength 7000 psi (48 MPa) min. ASTM D695 

Bond Strength (Dry Cure) 2000 psi (28MPa) min ASTM C882 

Water Absorption 0.1% by weight ASTM D570 
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The silicone band adhesive shall have the following properties: 
 

Property Requirement Test Method 

Movement Capability +50/-50% ASTM C 719 

Elongation at Break >600% ASTM D 5893 

Slump ≤=0.3" ASTM D 2202 

Hardness (Shore A) max. 20 ASTM C 661 

Tack free time (max) 60 minutes ASTM C 679 

Heat Aging Effects No cracking, chalking ASTM C 792 

Resilience ≥ 75% ASTM D5329 

Bond 
0% Adhesive or Cohesive Failure 
after 5 cycles @100%extension 

ASTM D 5329 

 
 
(c) Performed Silicone Joint Seal.  The preformed silicone joint seal used for this item shall 

conform to the following specifications: 
 

Table 1 
Physical Properties of Preformed Silicone Gland 

 

Property Requirement Test Method 

Rated Movement Capability +2 ¼ inch total N/A 

Tensile Strength, psi. 1000 min ASTM D 412 

Elongation 400% min ASTM D 412 

Tear (die B) 100 ppi. min ASTM D 624 
Hardness Durometer (Shore A). 55 +/- 5 max ASTM D 2240 

Compression set at 212°F, 70 hrs 30% max ASTM D 395 

Heat Aged Properties 5pt max loss on 
Durometer 

ASTM D 573 

Tensile and Elongation % Loss 10 % max  

 
 

The color of the preformed silicone seal shall be black, made by the addition of Carbon Black 
fillers which increases UV resistance, tensile strength, and abrasion wear properties. 
 
The locking adhesive shall be non-sag, high modulus silicone adhesive conforming to the 
following specifications: 
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Table 2 
Physical Properties of the Silicone Locking Adhesive 

 
Property Requirement Test Method 

Tensile Strength, psi.  200 min ASTM D 412 

Elongation, %  450 min ASTM D 412 

Tack Free Time, minutes. 20 max. ASTM C 679 

Cure Time ¼” bead,  hrs 24 max ASTM C 679 

Resistance to U.V. 
No cracking, chalking,or 
degradation 

ASTM C793 

VOC (g/L) 0 ASTM D 3960 
 

Any rips, tears, or bond failure will be cause for rejection. 
 
The two part epoxy primer shall be supplied for application to the vertical faces of the joint 
opening. The supplied primer shall be equally as effective when bonded to concrete or steel. 
This primer shall meet the following criteria: 

 
 

Table 3 
Physical Properties of Preformed Silicone Joint System Primer 

 

Property Requirement Test Method 

Viscosity (cps) 44 ASTM D 2196 

Color Light Amber Visual 

Solids (%) 41 ASTM D 4209 

Specific Gravity 0.92 ASTM D 1217 
Product Flash Point (◦F, T.C.C.) 48 ASTM D 56 

Package Stability N/A 
One year in tightly 
sealed containers 

Cleaning N/A Mineral Spirits 
VOC (g/L) 520 ASTM D 3960 
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(d)  Preformed Inverted EPDM Joint Seal. The preformed inverted EPDM joint seal used for 

this item shall conform to the following specifications: 
 

Table 1 
Physical Properties of Preformed Silicone Gland 

 

Property Requirement Test Method 

 
Rated Movement Capability 

 
Up To 5 inch total 

 
N/A 

Tensile Strength, psi. 1200 psi min ASTM D 412 

Elongation 400 % min ASTM D 412 

Tear (Die C) 150 pli. min ASTM D 624 
Durometer Content 50 +/- 5 max ASTM D 2240 

Water Resistance (70 hrs @ 100c) 10% max ASTM D 471 

Ozone Resistance 100 min ASTM D 1171 

 
 

Table 2 
Physical Properties of the V-Epoxy-R 
 

V-Epoxy-R adhesive meets the requirements of ASTM C881 Type III, Grade 2. The 
adhesive shall also have the following properties: 

 
 

Property Requirement Test Method 

Color Gray Visual 

Viscosity  45,000 CP (typ.) N/A 

Gel Time (minutes) 30 min. ASTM C 881 

Shelf Life (Separate Sealed
Containers) 

12 Months N/A 

Resistance to U.V. 
No cracking, chalking,or 
degradation 

ASTM C793 

VOC (g/L) 0 ASTM D 3960 
 

Any rips, tears, or bond failure will be cause for rejection. 
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(e) Bonded Preformed Joint Seal.  This joint system shall consist of preformed elastomeric seal 
bonded to the side walls of the joint opening using an adhesive as specified by the 
Manufacturer of the joint seal. 

 
The bonded preformed joint seal shall be according to Table 1 of ASTM D2628 with the 
following exceptions:  Compression set shall not be over 40 percent when tested according 
to Method B (Modified) of ASTM D 395 after 70 hours at 212 ºF (100 ºC).  The Compression-
Deflection requirement will not apply to the bonded preformed joint seal. 
 
The adhesive shall be epoxy base, dual component, which resists salt, diluted acids, alkalis, 
solvents, greases, oils, moisture, sunlight and weathering.  Temperatures up to 200 ºF (93 
ºC) shall not reduce bond strength.  At 68 ºF (20 ºC), the bond strength shall be a minimum 
of 1000 psi (6.9 MPa) within 24 hours. 
 
Any primers or cleaning solutions used on the faces of the joint or on the profile of the sides 
of the bonded preformed joint seal shall be supplied by the manufacturer of the bonded 
preformed joint seal. 
 

Any additional installation materials and adhesive for splicing joint sections shall be as supplied 
by the manufacturer of the preformed joint seal. 
 
The Contractor shall submit the Manufacturer’s material certification documentation stating that 
their materials meet the applicable requirements of this specification for the joint seal(s) installed. 
 
 

CONSTRUCTION REQUIREMENTS 
 
General. The Contractor shall furnish the Engineer with the manufacturer’s product information 
and installation procedures at least two weeks prior to installation. 
 
The minimum ambient air temperature in which the joint seal can be installed is 40° F (4.4° C) 
and rising, except for bonded preformed joint seals which shall not be installed when temperatures 
below 50 ºF (10 ºC) are predicted within a 48 hour period. 
 
The joint surface shall be completely dry before installing the Joint Seal.  For newly placed 
concrete, the concrete shall be fully cured and allowed to dry out a minimum of seven additional 
days prior to placement of the seal.  Cold, wet, inclement weather will require an extended drying 
time. 
 
The Joint Seal shall not be installed immediately after precipitation or if precipitation is forecasted 
for the day.  Joint preparation and installation of Joint Seal shall be done during the same day. 
 
  
Surface Preparation.  Surface preparation shall be according to the joint seal manufacturer’s 
written instructions. 
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After surface preparation is completed, the joint shall be cleaned of debris using compressed air 
with a minimum pressure of 90 psi (620 kPa).  The air compressor shall be equipped with traps 
to prevent the inclusion of water and/or oil in the air line.  The compressed air shall be according 
to the cleanliness requirements of ASTM D 4285. 
 
When priming is required per the manufacturer’s instruction, this operation shall immediately 
follow cleaning. 
 
Joint Installation.  The Joint installation shall be per the manufacturer’s instructions; special 
attention shall be given to ensure the joint seal is properly recessed below the top of the riding 
surface as recommended by the manufacturer. 
 
For bonded joint seals the seal shall be inserted into the joint and held tightly against both sides 
of the joint until sufficient bond strength has been developed to resist the expected expansion 
forces. 
 
Opening to traffic.  As these joint systems are supposed to be recessed below the top of the riding 
surface, there should be no restriction, based on the joint seal installation, on when these joints 
can be reopened to traffic. 

 
 
Method of Measurement.  The installed prefabricated joint seal will not be measured for payment. 
 
Basis of Payment.  The prefabricated joint seal will not be paid for separately but shall be 
considered included in the cost of the adjacent concrete work involved. 
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ERECTION OF BRIDGE GIRDERS OVER OR ADJACENT TO RAILROADS 
Effective: August 9, 2019 
  
 
 
Description:  In addition to the requirements of Article 504.06(d) and 505.08(e), the following 
shall apply.  
 
The Contractor or sub-Contractor performing the erection of steel or concrete beams or girders 
over, or adjacent to (within 25 ft. of), active railroad tracks shall submit an erection plan to the 
Engineer for approval prior to starting the work. 
 
Erection Plan:   The Erection Contractor shall retain the services of an Illinois Licensed 
Structural Engineer for the completion of a project-specific erection plan.  The structural 
engineer, herein referred to as the Erection Engineer, shall sign and seal the erection plan, 
drawings, and calculations for the proposed erection of the structural beams or girders.   
 
The erection plan shall be complete in detail for all phases, stages, and conditions anticipated 
during erection.  The erection plan shall include structural calculations and supporting 
documentation necessary to completely describe and document the means, methods, 
temporary support positions, and loads necessary to safely erect the structural members in 
conformance with the contract documents and as outlined herein.  The erection plans shall 
address and account for all items pertinent to the erection including such items as sequencing, 
falsework, temporary shoring and/or bracing, girder stability, crane positioning and movement, 
means of access, pick points, girder shape, permissible deformations and roll, interim/final 
plumbness, cross frame/diaphragm placement and connections, bolting and anchor bolt 
installation sequences and procedures, and blocking and anchoring of bearings.   The Erection 
Contractor shall be responsible for the stability of the partially erected structure during all 
phases of erection.   
 
The erection plans and procedures shall be submitted to the Engineer for review and 
acceptance prior to starting the work.  Review, acceptance and/or comments by the Department 
shall not be construed to guarantee the safety or final acceptability of the work or compliance 
with all applicable specifications, codes, or contract requirements, and shall neither relieve the 
Contractor of the responsibility and liability to comply with these requirements, nor create liability 
for the Department.  Significant changes to the erection plan in the field must be approved by 
the Erection Engineer and accepted by the Engineer for the Department. 
 
Basis of Payment:  This work shall not be paid for separately but shall be included in the 
applicable pay items according to Article 504.08 or 505.13 of the Standard Specifications. 
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FHWA-1273 – Revised October 23, 2023 
 
REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS 
 
 
 

I. General 
II. Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI. Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII. False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X. Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI. Certification Regarding Use of Contract Funds for 

Lobbying 
XII. Use of United States-Flag Vessels: 

ATTACHMENTS 

A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 

I. GENERAL 
 

1. Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal). The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services). 23 CFR 
633.102(e). 

 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 23 
CFR 633.102(e). 
 
Form FHWA-1273 must be included in all Federal-aid design- 
build contracts, in all subcontracts and in lower tier subcontracts 
(excluding subcontracts for design services, purchase orders, 
rental agreements and other agreements for supplies or 
services) in accordance with 23 CFR 633.102. The design-
builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically incorporated 
(not referenced) in all contracts, subcontracts and lower-tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services related to a 
construction contract). 23 CFR 633.102(b). 
 

2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 23 CFR 
633.102(d). 
 

3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA. 

 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 

 
 

II. NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more. The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts. 
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR Part 
60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with: the 
requirements of the Equal Opportunity Clause in 41 CFR 60- 
1.4(b) and, for all construction contracts exceeding $10,000, the 
Standard Federal Equal Employment Opportunity Construction 
Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, and 
29 CFR Parts 1625-1627. The contracting agency and the 
FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform to 
the U.S. Department of Labor (US DOL) and FHWA 
requirements. 
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 

Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 are 
incorporated by reference in this contract. In the execution of this 
contract, the contractor agrees to comply with the following 
minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract. 23 CFR 230.409 (g)(4) & (5). 

 
b. The contractor will accept as its operating policy the 

following statement: 
 
"It is the policy of this Company to assure that applicants are 
employed, and that employees are treated during employment, 
without regard to their race, religion, sex, sexual orientation, 
gender identity, color, national origin, age or disability. Such 
action shall include: employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship, pre-
apprenticeship, and/or on-the-job training." 
 

2. EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 

 
3. Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 

 
a. Periodic meetings of supervisory and personnel office 

employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained. The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 

 
b. All new supervisory or personnel office employees will be 

given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 

 
c. All personnel who are engaged in direct recruitment for 

the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

d. Notices and posters setting forth the contractor's EEO 
policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 

 
e. The contractor's EEO policy and the procedures to 

implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 

 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 

 
a. The contractor will, unless precluded by a valid 

bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women. To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 

 
b. In the event the contractor has a valid bargaining 

agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions. Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 

 
c. The contractor will encourage its present employees to 

refer minorities and women as applicants for employment. 
Information and procedures with regard to referring such 
applicants will be discussed with employees. 

 
5. Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability. 
The following procedures shall be followed: 

 
a. The contractor will conduct periodic inspections of project 

sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 

 
b. The contractor will periodically evaluate the spread of 

wages paid within each classification to determine any 
evidence of discriminatory wage practices. 

 
c. The contractor will periodically review selected personnel 

actions in depth to determine whether there is evidence of 
discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 

 
d. The contractor will promptly investigate all complaints of 

alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time. If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every 
complainant of all of their avenues of appeal. 
 

6. Training and Promotion: 
 

a. The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees. Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved. 

 
b. Consistent with the contractor's work force requirements 

and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance). In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision. The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 

 
c. The contractor will advise employees and applicants for 

employment of available training programs and entrance 
requirements for each. 

 
d. The contractor will periodically review the training and 

promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 

 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women. 23 CFR 

230.409. Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a. The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 

 
b. The contractor will use good faith efforts to incorporate an 

EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 

 
c. The contractor is to obtain information as to the referral 

practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 

 
d. In the event the union is unable to provide the contractor 

with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women. The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph. In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 

8. Reasonable Accommodation for Applicants / 
Employees with Disabilities: The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder. Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 

 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment. The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 

 
a. The contractor shall notify all potential subcontractors, 

suppliers, and lessors of their EEO obligations under this 
contract. 

 
b. The contractor will use good faith efforts to ensure 

subcontractor compliance with their EEO obligations. 
 

10. Assurances Required: 
 

a. The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 

 
b. The contractor, subrecipient or subcontractor shall not 

discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non- 

responsible. 
c. The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference. 49 CFR Part 21. 

 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements. Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 

 
a. The records kept by the contractor shall document the 

following: 
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(1) The number and work hours of minority and non- 
minority group members and women employed in each work 
classification on the project; 

 
(2) The progress and efforts being made in cooperation 

with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women. 
 

b. The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non- 
minority group employees currently engaged in each work 
classification required by the contract work. This information is 
to be reported on Form FHWA-1391. The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July. If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data. The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 

 

III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000. 41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin cannot 
result. The contractor may neither require such segregated use 
by written or oral policies nor tolerate such use by employee 
custom. The contractor's obligation extends further to ensure 
that its employees are not assigned to perform their services at 
any location under the contractor's control where the facilities 
are segregated. The term "facilities" includes waiting rooms, 
work areas, restaurants and other eating areas, time clocks, 
restrooms, washrooms, locker rooms and other storage or 
dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing provided for 
employees. The contractor shall provide separate or single-user 
restrooms and necessary dressing or sleeping areas to assure 
privacy between sexes. 
 

IV. DAVIS-BACON AND RELATED ACT PROVISIONS 
 
This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads or 
rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167. 
 
The following provisions are from the U.S. Department of Labor 
regulations in 29 CFR 5.5 “Contract provisions and related 
matters” with minor revisions to conform to the FHWA- 1273 
format and FHWA program requirements. 
 

1. Minimum wages (29 CFR 5.5) 
 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 

U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are deemed 
to be constructively made or incurred during such weekly period. 
Such laborers and mechanics must be paid the appropriate 
wage rate and fringe benefits on the wage determination for the 
classification(s) of work actually performed, without regard to 
skill, except as provided in paragraph 4. of this section. Laborers 
or mechanics performing work in more than one classification 
may be compensated at the rate specified for each classification 
for the time actually worked therein: Provided, That the 
employer's payroll records accurately set forth the time spent in 
each classification in which work is performed. The wage 
determination (including any additional classifications and wage 
rates conformed under paragraph 1.c. of this section) and the 
Davis-Bacon poster (WH–1321) must be posted at all times by 
the contractor and its subcontractors at the site of the work in a 
prominent and accessible place where it can be easily seen by 
the workers. 
 

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that: 

 
(i) The work performed by the classification is not 

performed by a classification in the wage determination for 
which a prevailing wage rate has been determined; 
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(ii) The classification is used in the area by the 
construction industry; and 

 
(iii) The wage rate for the classification bears a reasonable 

relationship to the prevailing wage rates contained in the 
wage determination. 

 
(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid at 
no less than the wage and fringe benefit rate listed on the wage 
determination for such classification. 
 

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met: 

 
(i) The work to be performed by the classification 

requested is not performed by a classification in the wage 
determination; and 

 
(ii) The classification is used in the area by the 

construction industry; and 
 

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(2) The conformance process may not be used to split, 

subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

 
(3) If the contractor and the laborers and mechanics to be 

employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(4) In the event the contractor, the laborers or mechanics to 

be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary. 

 
(5) The contracting officer must promptly notify the 

contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 
 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof. 

 
e. Unfunded plans. If the contractor does not make 

payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program. 
 

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages. 

 
2. Withholding (29 CFR 5.5) 

 
a. Withholding requirements. The contracting agency may, 

upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with paragraph 
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2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 
 

(2) A contracting agency for its reprocurement costs; 
 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 
 

3. Records and certified payrolls (29 CFR 5.5) 
 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed. 

 
(2) Information required. Such records must contain the 

name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid. 

 
(3) Additional records relating to fringe benefits. Whenever 

the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits. 

 
(4) Additional records relating to apprenticeship. Contractors 

with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs. 

 
b. Certified payroll requirements (1) Frequency and method 

of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts- 
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors to 
submit certified payrolls through an electronic system, as long 
as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting agency 
or prime contractor permits other methods of submission in 
situations where the contractor is unable or limited in its ability to 
use or access the electronic system. 
 

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/ 
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency. 

 
(3) Statement of Compliance. Each certified payroll 

submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following: 

 
(i) That the certified payroll for the payroll period contains 

the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete; 

 
(ii) That each laborer or mechanic (including each helper 

and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and 

 
(iii) That each laborer or mechanic has been paid not less 

than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract. 

 
(4) Use of Optional Form WH–347. The weekly submission 

of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section. 
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature. 

 
(6) Falsification. The falsification of any of the above 

certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 

U.S.C. 3729. 
 

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed. 

 
c. Contracts, subcontracts, and related documents. The 

contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed. 

 
d. Required disclosures and access (1) Required record 

disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job. 

 
(2) Sanctions for non-compliance with records and worker 

access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production. 

 
(3) Required information disclosures. Contractors and 

subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request to 
the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department of 
Labor for purposes of an investigation or other compliance 
action. 
 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

 
a. Apprentices (1) Rate of pay. Apprentices will be permitted 

to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved. 

 
(2) Fringe benefits. Apprentices must be paid fringe benefits 

in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination. 

 
(3) Apprenticeship ratio. The allowable ratio of apprentices to 

journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed. 

 
(4) Reciprocity of ratios and wage rates. Where a contractor 

is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed. 

 
b. Equal employment opportunity. The use of apprentices 

and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 
 

c. Apprentices and Trainees (programs of the U.S. DOT). 
 
Apprentices and trainees working under apprenticeship and skill 
training programs which have been certified by the Secretary of 
Transportation as promoting EEO in connection with Federal-
aid highway construction programs are not subject to the 
requirements of paragraph 4 of this Section IV. 23 CFR 
230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of apprentices 
and trainees to journeyworkers shall not be greater than 
permitted by the terms of the particular program. 
 

5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

 
7. Contract termination: debarment. A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis- 
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

 
9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 

U.S. Department of Labor, or the employees or their 
representatives. 
 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 

U.S.C. 3144(b) or § 5.12(a). 

b. No part of this contract shall be subcontracted to any person or 
firm ineligible for award of a Government contract by virtue of 40 
U.S.C. 3144(b) or § 5.12(a). 
 
c. The penalty for making false statements is prescribed in the 
U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 
 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

 
d. Informing any other person about their rights under the 

DBA, Related Acts, this part, or 29 CFR part 1 or 3. 
 
 

V. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT 

 
Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be 
inserted in addition to the clauses required by 29 CFR 5.5(a) or 
29 CFR 4.6. As used in this paragraph, the terms laborers and 
mechanics include watchpersons and guards. 
 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

 
2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, in 
the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section. 
 
* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 
 

3. Withholding for unpaid wages and liquidated damages 
 

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld. 

 
b. Priority to withheld funds. The Department has priority to 

funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by: 

 
(1) A contractor's surety(ies), including without limitation 

performance bond sureties and payment bond sureties; 
 

(2) A contracting agency for its reprocurement costs; 
 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

 
(4) A contractor's assignee(s); 

 
(5) A contractor's successor(s); or 

 
(6) A claim asserted under the Prompt Payment Act, 31 

U.S.C. 3901–3907. 
 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower- 
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate. 
 

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for: 

 
a. Notifying any contractor of any conduct which the worker 

reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

 
b. Filing any complaint, initiating or causing to be initiated 

any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
c. Cooperating in any investigation or other compliance 

action, or testifying in any proceeding under CWHSSA or this 
part; or 

 
d. Informing any other person about their rights under 

CWHSSA or this part. 
 
 

VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 

1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116). 

 
a. The term “perform work with its own organization” in 

paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. 
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 

 
(1) the prime contractor maintains control over the 

supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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(3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 

 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 

 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 

(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work in 
accordance with the contract requirements, and is in charge of 
all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 

4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long- 
standing interpretation of 23 CFR 635.116). 

 
5. The 30-percent self-performance requirement of paragraph 

(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d). 
 

VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 

1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 

 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 

 

VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by 
engineers, contractors, suppliers, and workers on Federal- aid 
highway projects, it is essential that all persons concerned with 
the project perform their functions as carefully, thoroughly, and 
honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the project 
is a violation of Federal law. To prevent any misunderstanding 
regarding the seriousness of these and similar acts, Form 
FHWA-1022 shall be posted on each Federal-aid highway 
project (23 CFR Part 635) in one or more places where it is 
readily available to all persons concerned with the project: 
 

18 U.S.C. 1020 reads as follows: 
 
"Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to be 
used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission 
of plans, maps, specifications, contracts, or costs of 
construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as amended 
and supplemented; 
 
Shall be fined under this title or imprisoned not more than 5 years 
or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 

CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related subcontracts. 
48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported to 
the Federal Highway Administration and the Regional Office of 
the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may direct 
as a means of enforcing such requirements. 2 CFR 200.327. 
 

X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 

 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 

1. Instructions for Certification – First Tier Participants: 
 

a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 

 
b. The inability of a person to provide the certification set out 

below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 

 
c. The certification in this clause is a material representation 

of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 

 
d. The prospective first tier participant shall provide 

immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 

 
e. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
f. The prospective first tier participant agrees by submitting 

this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 
CFR 180.330. 

 
g. The prospective first tier participant further agrees by 

submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 

180.220 and 180.300. 
 

h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions. 2 
CFR 180.335. To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325. 

 
i. Nothing contained in the foregoing shall be construed to 

require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 

 
j. Except for transactions authorized under paragraph (f) of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 

 
* * * * * 
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2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 

 
a. The prospective first tier participant certifies to the best of 

its knowledge and belief, that it and its principals: 
 

(1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 

 
(2) Have not within a three-year period preceding this 

proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800; 

 
(3) Are not presently indicted for or otherwise criminally or 

civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 

 
(4) Have not within a three-year period preceding this 

application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 
CFR 180.335(d). 

 
(5) Are not a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(6) Are not a corporation with any unpaid Federal tax liability 

that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 

 
b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 

CFR 180.335 and 180.340. 
 
* * * * * 
 

3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other lower 
tier transactions requiring prior FHWA approval or estimated to 
cost $25,000 or more - 2 CFR Parts 180 and 1200). 2 CFR 
180.220 and 1200.220. 
 

a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 

 
b. The certification in this clause is a material representation 

of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 

c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 

 
d. The terms "covered transaction," "debarred," 

"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 

 
e. The prospective lower tier participant agrees by 

submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 

 
f. The prospective lower tier participant further agrees by 

submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 

 
g. A participant in a covered transaction may rely upon a 

certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 

 
h. Nothing contained in the foregoing shall be construed to 

require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 

 
i. Except for transactions authorized under paragraph e of 

these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated may 
pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 

4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 

 
a. The prospective lower tier participant certifies, by 

submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 

 
(2) is a corporation that has been convicted of a felony 

violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 

 
(3) is a corporation with any unpaid Federal tax liability that 

has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 

 
b. Where the prospective lower tier participant is unable to 

certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 

proposal. 
 
* * * * * 
 

XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 

 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 

1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 

 
a. No Federal appropriated funds have been paid or will be 

paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 

 
b. If any funds other than Federal appropriated funds have 

been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 

2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 

U.S.C. 1352. Any person who fails to file the required certification 
shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 

3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 

 

XII. USE OF UNITED STATES-FLAG VESSELS: 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract. 
 
When oceanic shipments (or shipments across the Great Lakes) 
are necessary for materials or equipment acquired for a specific 
Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees: 
 

1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 

 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT HIGHWAY 
SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 

1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 

as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 

wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 

situated, except: 
 

a. To the extent that qualified persons regularly residing in 
the area are not available. 

 
b. For the reasonable needs of the contractor to employ 

supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 

 
c. For the obligation of the contractor to offer employment to 

present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 

 
2. The contractor shall place a job order with the State 

Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 

the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 

estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 

Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 

telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 

is substantially modified, the participant shall promptly notify 
the State Employment Service. 

 
3. The contractor shall give full consideration to all qualified 

job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 

any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 

 
4. If, within one week following the placing of a job order by 

the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 

applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 

certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 

contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 

normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 

above. 
 

5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 

use of mineral resource materials native to the Appalachian 
region. 

6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 

which is, or reasonably may be, done as on-site work. 
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