



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

June 2, 2008

SUBJECT: FAS Route 723 (Nokomis Rd.)  
Section (16R)RS-6; (17R)RS-6  
Montgomery County  
Contract No. 72A77  
Item No. 113, June 13, 2008 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheet 2 of the Plans.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Eric E. Harm  
Interim Bureau Chief  
Bureau of Design and Environment

A handwritten signature in cursive script, reading "Ted B. Walschleger" followed by a small "P.E." to the right.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Roger Driskell, Region 4, District 6; Mike Renner; Estimates

TBW:DB:jc

ILLINOIS DEPARTMENT OF TRANSPORTATION  
 SCHEDULE OF PRICES  
 CONTRACT  
 NUMBER - 72A77

State Job # - C-96-074-08  
 PPS NBR - 6-00347-0000  
 County Name - MONTGOMERY - -  
 Code - 135 - -  
 District - 6 - -  
 Section Number - (16R)RS-6;(17R)RS-6

Project Number

Route  
 FAS 723

Item Number	Pay Item Description	Unit of Measure	Quantity	x	Unit Price	=	Total Price
X0324951	CAPE SEAL	SQ YD	63,888.000				
67100100	MOBILIZATION	L SUM	1.000				
70100460	TRAF CONT-PROT 701306	L SUM	1.000				
* 70300100	SHORT-TERM PAVT MKING	FOOT	2,614.000				
* 70301000	WORK ZONE PAVT MK REM	SQ FT	872.000				
78001120	PAINT PVT MK LINE 5	FOOT	65,340.000				
78100100	RAISED REFL PAVT MKR	EACH	327.000				
* 78100215	TEMP FLEXIBLE PVT MKR	EACH	1,306.000				
78300200	RAISED REF PVT MK REM	EACH	327.000				
			* REVISED : MAY 28, 2008				