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1| CcOVER SHEET 282 | INTERSECTION LAYOUT DETAILS - ILLINOIS 22 AT PRAIRIE ROAD N AND S 365 | TEMPORARY SIGNALS AND SIGNAL REMOVAL - ILLINOIS 22 AT STEVENSON DR (STG 1)
2 3| INDEX OF SHEETS 283 | INTERSECTIION LAYOUT DETAILS - ILLINOIS 22 AT STEVENSON DRIVE 366 | TEMPORARY SIGNALS AND SIGNAL REMOVAL - ILLINOIS 22 AT STEVENSON DR (STG 2&3)
4 | GENERAL NOTES & INDEX OF STATE STANDARDS 284 | INTERSECTION LAYOUT DETAILS - ILLINOIS 22 AT BARCLAY/OLD HALF DAY ROAD 367 | TEMPORARY SIGNALS CABLE PLAN - ILLINOIS 22 AT STEVENSON DR (STG 1,283
5 12 | SUMMARY OF QUANTITIES 285 | INTERSECTION PAVEMENT ELEVATIONS - IL 22 AT BUFFALO GROVE ROAD 368 | TRAFFIC SIGNAL PLAN - ILLINOIS 22 AT STEVENSON DRIVE
13 - 14 | SUMMARY OF QUANTITIES, TRAFFIC SIGNALS 286 | INTERSECTION PAVEMENT ELEVATIONS - IL 22 AT PRAIRIE ROAD N AND S 369 | CABLE PLAN - ILLINOIS 22 AT STEVENSON DRIVE
15 - 16 | EXISTING TYPICAL SECTIONS - ILLINOIS 22 287 | INTERSECTION PAVEMENT ELEVATIONS - IL 22 AT STEVENSON DRIVE 370 | TEMPORARY SIGNALS AND SIGNAL REMOVAL ILLINOIS 22 AT BARCLAY RD {STG 1)
17 | EXISTING TYPICAL SECTIONS - SIDE STREETS 288 | INTERSECTION PAVEMENT ELEVATIONS - IL 22 AT BARCLAY/OLD HALF DAY ROAD 371 | TEMPORARY SIGNALS AND SIGNAL REMOVAL ILLINOIS 22 AT BARCLAY RD (STG 283)
18 - 21 | PROPOSED TYPICAL SECTIONS - ILLINOIS 22 289 - 297 | STRIPING PLAN - ILLINOIS 22 372 | TEMPORARY SIGNALS CABLE PLAN - ILLINOIS 22 AT BARCLAY RD (STG 1,263)
22 - 24 | PROPOSED TYPICAL SECTIONS - SIDE STREETS 298 -306 | SIGNING, ILLINOIS 22 373 | TRAFFIC SIGNAL PLAN - ILLINOIS 22 AT BARCLAY ROAD
25 - 38 | SCHEDULE OF QUANTITIES - ROAD AND MISCELLANEOUS 307 - 310 | SIGNING SCHEDULE 374 | CABLE PLAN - ILLINOIS 22 AT BARCLAY ROAD
39 | EARTHWORK SCHEDULE 311 - 316 | SIGN PANEL DETAILS 375 -379 | TEMPORARY TRAFFIC SIGNAL INTERCONNECTION
40 - 42 | SIGN REMOVAL SCHEDULE 317 - 325 | LANDSCAPING, ILLINOIS 22 AND SIDE STREETS 380 | TEMPORARY TRAFFIC SIGNAL INTERCONNECTION SCHEMATIC
43 - 46 | ALIGNMENT, TIES AND BENCHMARKS 326 | LANDSCAPING, KILDEER CREEK COMPENSATORY STORAGE 381 -390 | TRAFFIC SIGNAL INTERCONNECTION
47 - 76 | PLAT OF HIGHWAYS 327 -330 | DISTRICT ONE STANDARD TRAFFIC SIGNAL DESIGN DETAILS 391 | TRAFFIC SIGNAL INTERCONNECTION SCHEMATIC
77 | MAINTENANCE OF TRAFFIC GENERAL NOTES, STAGING NOTES, SIGNING LEGEND 331 | TEMPORARY SIGNALS AND SIGNAL REMOVAL - ILLINOIS 22 AT ILLINOIS 83 (STG I 392 -394 | MAST ARM MOUNTED STREET NAME SIGNS
78 MAINTENANCE OF TRAFFIC, OLD HALF DAY ROAD DETOUR PLAN 332 TEMPORARY SIGNALS AND SIGNAL REMOVAL - ILLINOIS 22 AT ILLINOIS 83 (STG 2&3) 395 LIGHTING PLAN GENERAL NOTES AND LEGEND
79 - 87 | MAINTENANCE OF TRAFFIC PLANS PRESTAGE 333 | TEMPORARY SIGNALS CABLE PLAN - ILLINOIS 22 AT ILLINOIS 83 (STG 1,283) 396 - 399 | LIGHTING DEMOLITION PLANS
88 - 96 | MAINTENANCE OF TRAFFIC PLANS STAGE 1 334 -335 | TRAFFIC SIGNAL PLAN - ILLINOIS 22 AT ILLINOIS 83 400 - 403 | PROPOSED LIGHTING PLANS
97 -100 | MAINTENANCE OF TRAFFIC PLANS STAGE 1A 336 | CABLE PLAN - ILLINOIS 22 AT ILLINOIS 83 410 - 412 | ELECTRICAL DETAIL SHEETS
101 - 109 | MAINTENANCE OF TRAFFIC PLANS STAGE 2 337 | TEMPORARY SIGNALS AND SIGNAL REMOVAL - ILLINOIS 22 AT BUFFALO GROVE RD (STG 1 413 | LIGHT POLE SCHEDULES
110 | MAINTENANCE OF TRAFFIC PLANS STAGE 24 338 | TEMPORARY SIGNALS AND SIGNAL REMOVAL - ILLINOIS 22 AT BUFFALO GROVE RD (STG A2, s
111 - 119 | MAINTENANCE OF TRAFFIC PLANS STAGE 3 339 | TEMPORARY SIGNALS CABLE PLAN - ILLINOTS 22 AT BUFFALO GROVE RD (STG 1,1A.2,2A3) PEDESTRIAN TUNNEL STA. 100+775.000
120 - 128 | REMOVAL PLAN, ILLINOIS 22 AND SIDE STREETS 340 - 341 | TRAFFIC SIGNAL PLAN - ILLINOIS 22 AT BUFFALO GROVE ROAD 414 | GENERAL PLAN & ELEVATION
129 - 146 | PROPOSED PLAN AND PROFILE, ILLINOIS 22 AND SIDE STREETS 342 | CABLE PLAN - ILLINOIS 22 AT BUFFALO GROVE ROAD 415 | STAGE CONSTRUCTION AND PIPE UNDERDRAIN SYSTEM
147 | PROPOSED ROADWAY PROFILE, SCHELTER ROAD 343 | TEMPORARY SIGNALS AND SIGNAL REMOVAL - ILLINOIS 22 AT ARBORETEUM WAY (STG D) 416 | TEMPORARY CONCRETE BARRIER
148 - 151 | DRIVEWAY AND RAILROAD CROSSING DETAILS 344 | TEMPORARY SIGNALS AND SIGNAL REMOVAL - ILLINOIS 22 AT ARORETEUM WAY (STG 2&3) 417 | TUNNEL PLAN AND ELEVATION DETAILS
152 | MISCELLANEOUS DETAILS ' 345 | TEMPORARY SIGNALS CABLE PLAN - ILLINOIS 22 AT ARORETEUM WAY (STG 1,283) 418 | RETAINING WAl%AN AND ELEVATION
153 | PEDESTRIAN TUNNEL DETAIL PLAN 346 | TRAFFIC SIGNAL PLAN - ILLINOIS 22 AT ARBORETEUM WAY 419 | RETAINING WALL DETAILS
154 | KILDEER CREEK COMPENSATORY STORAGE PLAN 347 | CABLE PLAN - ILLINOIS 22 AT ARBORETEUM WAY 420 | SECTIONS AND DETAILS
155 - 156 | RAILROAD DETAILS, EXISTING CONDITIONS (FOR INFORMATION ONLY) 348 | TEMPORARY SIGNALS AND SIGNAL REMOVAL - ILLINOIS 22 AT FIRE STATION (STG 1) 421 | BICYCLE RAILING
157 | RAILROAD CROSSING DETAILS (FOR INFORMATION ONLY) 349 | TEMPORARY SIGNALS AND SIGNAL REMOVAL - ILLINOIS 22 AT FIRE STATION (STG 2&3) 422 | BAR SPLICER (COUPLER) DETAILS
158 - 162 | RAILROAD CROSSING, MAINTENANCE OF TRAFFIC PLANS (FOR INFORMATION ONLY) 350 | TEMPORARY SIGNALS CABLE PLAN - ILLINOIS 22 AT FIRE STATION (STG 1,283) 423 - 424 | BORING LOGS
163 - 180 | SOILS PROFILE INFORMATION 351 | TRAFFIC SIGNAL PLAN - ILLINOIS 22 AT FIRE STATION
181 - 189 | DRAINAGE REMOVAL SHEETS 352 | CABLE PLAN - ILLINOIS 22 AT FIRE STATION SINGLE BOX CULVERT STA. 100+978.642
190 -207 | DRAINAGE AND UTILITY PLAN AND PROFILE, ILLINOIS 22 AND SIDE STREETS 353 | EXISTING TRAFFIC SIGNAL REMOVAL - ILLINOIS 22 AT PRAIRIE RD (NORTH) 425 | GENERAL PLAN & ELEVATION
208 - 212 | DRAINAGE DETAILS 354 | TEMPORARY SIGNALS AND SIGNAL REMOVAL - ILLINOIS 22 AT PRAIRIE RD (STG ) 426 | STAGE CONSTRUCTION
213 ~ 227 DRAINAGE DETAILS, JUNCTION CHAMBERS 355 TEMPORARY SIGNALS AND SIGNAL REMOVAL - ILLINOIS 22 AT PRAIRIE RD (STG 1A,2&3) 427 TEMPORARY CONCRETE BARRIER
208 - 234 | DRAINAGE DETAILS, HEADWALLS, VORTECHS MANHOLES 356 | TEMPORARY SIGNALS CABLE PLAN - ILLINOIS 22 AT PRAIRIE RD (STG 1,1A,283) 428 | CULVERT PLAN AND ELEVATION - NORTH
235 - 245 | DRAINAGE SCHEDULES 357 | TEMPORARY SEQUENCE OF OPERATIONS (IL 22 AT PRAIRIE ROAD) 429 | CULVERT PLAN AND ELEVATION - SOUTH
246 | UNDERDRAIN SCHEDULE 358 | TEMPORARY EMERGENCY VEWICLE PREEMPTION SEQUENCE OF OPERATIONS (IL 22 AT PRAIRIE 430 | CULVERT SECTIONS AND DETAILS
247 - 263 | S.ALE. UTILITY INVESTIGATION PLANS 359 | TEMPORARY RAILROAD PREEMPTION SEQUENCE OF OPERATIONS (IL 22 AT PRAIRIE ROAD) 431 | BICYCLE RAILING
264 -269 | WATER MAIN PLANS AND DETAILS 360 | TRAFFIC SIGNAL PLAN - ILLINOIS 22 AT PRAIRIE ROAD
270 | EROSION CONTROL GENERAL NOTES 361 | CABLE PLAN - ILLINOIS 22 AT PRAIRIE ROAD REVISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION
271 -279 | EROSION CONTROL, ILLINOIS 22 AND SIDE STREETS 362 | SEQUENCE OF OPERATIONS (PRAIRIE ROAD) NAME DATE IL RTE 22 (FAP 337
280 | EROSION CONTROL, KILDEER CREEK COMPENSATORY STORAGE 363 | EMERGENCY VEHICLE PREEMPTION SEQUENCE OF OPERATIONS (PRAIRIE ROAD) L RTE 83 70 US 45 / 1L 21 (MILWAUKEE AVE)
281 | INTERSECTION LAYOUT DETAILS - ILLINOIS 22 AT BUFFALO GROVE ROAD 364 | RAILROAD PREEMPTION SEQUENCE OF OPERATIONS (PRAIRIE ROAD) INDEX OF SHEETS
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