
F.A.I. RTE.	SECTION	1	COUNT	Υ	TOTAL	SHEET NO.
90/94	•		COOK	:	860	374
STA.	1347+00	TO	STA.	1360	+00	
FED. RO	AD DIST. NO.	ILLINOIS	FED.	AID	PROJEC	Т
* (1516	5.1,1717 & 18	818) R-8	3		(62694

→②→ Z

NOTES:

- 1. SEE DRAWINGS EI-100 AND EI-101 FOR ELECTRICAL SYMBOLS AND ABBREVIATIONS.
- 2. COORDINATE ALL WORK WITH IDOT CONTRACTS 62583 AND 62695.
- 3. UNLESS NOTED OTHERWISE, ALL ITEMS AND WORK SHOWN IN HEAVY LINE WEIGHT ON THIS DRAWING ARE PROPOSED NEW ITEMS AND WORK.
- 4. SIGN TO BE DISCONNECTED UNDER CONTRACT 62583. SIGN LUMINAIRES REMOVAL IS PROPOSED WORK FOR CONTRACT 62694.
- 5. ROADWAY LIGHT POLES AND TRAFFIC SIGNAL EQUIPMENT SHALL BE REMOVED UNDER CONTRACT 62583. FOUNDATION REMOVAL SHALL BE INCLUDED AS PART OF CONTRACT 62694 FOR FIVE LIGHTING AND ONE TRAFFIC SIGNAL FOUNDATION ON THIS SHEET.
- 6. CITY OF CHICAGO LIGHT POLES SHALL BE RELOCATED AS PART OF CONTRACT 62694 FOR ONE LIGHTING FOUNDATION ON THIS SHEET. RECONNECT TO EXISTING WIRING TO BE PAID FOR AS PART OF RELOCATION COST.
- SIGN R5 SHALL NOT BE REMOVED UNTIL PROPOSED SIGN R5 IS INSTALLED AND OPERATIONAL. PROPOSED SIGN R5 IS WIRED UNDER CONTRACT 62583.
- 8. CITY OF CHICAGO LIGHT POLE SHALL BE REMOVED UNDER CONTRACT 62563. FOUNDATION REMOVAL SHALL BE INCLUDED AS PART OF CONTRACT 62694 FOR ONE LIGHTING FOUNDATION ON THIS SHEET.



0 50' 10 1" = 50'

17A/EL-21

	REVISIONS				
	DATE	NAME			
F	5/06/05	REVISED			
١.					
R					
S					

ILLINOIS DEPARTMENT OF TRANSPORTATION
F.A.I. 90/94 (DAN RYAN EXPRESSWAY)

ROADWAY LIGHTING AND SURVEILLANCE PLANS EXISTING CONDITIONS, TEMPORARY AND DEMOLITION

SCALE: 1"=50" DATE: MARCH 18, 2005 DRAWN BY: VK CHECKED BY: TM

SINGH & ASSOCIATES, INC.
CONSULTING ENGINEERS

300 W. ADAMS ST.
CHICABO, IL 60806TEL; (312) 629-0240
FAX; (312) 629-8449