
> ② > Z

NOTES:

- 1. SEE DRAWINGS EI-100 AND EI-101 FOR ELECTRICAL SYMBOLS AND ABBREVIATIONS.
- COORDINATE ALL WORK WITH IDOT CONTRACTS 62583 AND 62694.
- 3. UNLESS NOTED OTHERWISE, ALL ITEMS AND WORK SHOWN IN HEAVY LINE WEIGHT ON THIS DRAWING ARE PROPOSED NEW ITEMS AND WORK.
- 4. SIGN TO BE DISCONNECTED UNDER CONTRACT 62583. SIGN LUMINAIRE REMOVAL IS PROPOSED WORK FOR CONTRACT 62695.
- 5. ROADWAY LIGHT POLES AND SURVEILLANCE EQUIPMENT SHALL BE REMOVED UNDER CONTRACT 62583, FOUNDATION REMOVAL SHALL BE INCLUDED AS PART OF CONTRACT 62695 FOR THREE LIGHTING AND ONE SURVEILLANCE FOUNDATION ON THIS SHEET
- 6. SIGN P3 SHALL REMAIN LIT UNTIL PROPOSED SIGN P2 (STA. 1276+67) IS OPERATIONAL.



0 50' 10

17B/EL-15

REVISIONS		ILLINOIS DEPARTMENT OF TRANSPORTATION			
NAME	DATE				
REVISED	5/06/05	F.A	.I. 94 (DAN	RYAN EXPRES	SSWAY)
		DO A DIA	AV LICUTING	AND CHOVETH A	ICE DI ANC
		ROADWAY LIGHTING AND SURVEILLANCE PLANS EXISTING CONDITIONS AND DEMOLITION			
			1311NO CONDI	TONS AND DENIC	LITTON
		SCALE:	1"=50"	DRAWN BY:	VG
		DATE.	MARCH 25, 2005	CHECKED BY-	TM

SINGH & ASSOCIATES, INC. TEL: (312) 629-0240 CONSULTING ENGINEERS FAX: (312) 629-8449