



NOTES:

1. SEE DRAWINGS EI-100 AND EI-101 FOR ELECTRICAL SYMBOLS AND ABBREVIATIONS.

2. COORDINATE ALL WORK WITH IDOT CONTRACTS 62583 AND 62694.

3. UNLESS NOTED OTHERWISE, ALL ITEMS AND WORK SHOWN IN HEAVY LINE WEIGHT ON THIS DRAWING ARE PROPOSED NEW ITEMS AND WORK.

4. ROADWAY LIGHT POLES AND SURVEILLANSE EQUIPMENT SHALL BE REMOVED UNDER CONTRACT 62583. FOUNDATION REMOVAL SHALL BE INCLUDED AS PART OF CONTRACT 62695 FOR TWO LIGHTING AND ONE SURVEILLANCE FOUNDATION ON THIS SHEET.

5. SIGN TO BE DISCONNECTED UNDER CONTRACT 62583. SIGN LUMIAIRE REMOVAL IS PROPOSED WORK FOR CONTRACT 62695.

6. SIGN P2 SHALL REMAIN LIT UNTIL PROPOSED SIGN P5 (STA. 1313+24) IS OPERATIONAL.

0 50'

17B/EL-18

REVISIONS NAME ED	DATE 5/06/05	ILLINOIS DEPARTMENT OF TRANSPORTATION  F.A.I. 94 (DAN RYAN EXPRESSWAY  ROADWAY LIGHTING AND SURVEILLANCE PL  EXISTING CONDITIONS AND DEMOLITION						11:03:30 AM
		SCALE: DATE:	1"=50' MARCH 25	, 2005	_	RAWN BY: HECKED BY:	VG TM	5/6/2005

SINGH & ASSOCIATES, INC.
CONSULTING ENGINEERS

300 W. ADAMS ST.
CHICAGO, IL 60606
TEL: (312) 629-0240
FAX: (312) 629-8449