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MARCH 5,

CONTRACT NO. 66669

12" D BLACK LETTERING

241
. Wi12-1 101 (O)
% X MILES
AHEAD | 4~ ¢ BLACK LETTERING
WITH ORANGE BACKGROUND

|

WITH ORANGE BACKGROUND

TO BE POST MOUNTED AS SHOWN ELSEWHERE IN THE PLANS.

THE ENGINEER WILL NOTIFY DISTRICT 3 BUREAU OF OPERATIONS 14 CALENDAR
DAYS PRIOR TO INSTALLING ANY TRAFFIC CONTROL DEVICES THAT WILL

RESTRICT THE PAVEMENT WIDTH,

THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING WITH THE

ENGINEER TO MEET THIS REQUIREMENT.

WIDTH RESTRICTION SIGNING DETAILS

TABLE OF WIDTH RESTRICTION SIGNS

NO. OF TYPE OF LOCATION WIDTH RESTRICTION
SIGNS SIGN & MILES AHEAD
2 WIDTH RESTRICTION A I-39 SOUTHBOUND 12°-9"
WITH WITH W12-1101 (O} 1 MI NORTH OF US 34 7 MI AHEAD
2 WIDTH RESTRICTION B US 34, TOP OF SOUTHBOUND 12°-9"
WITH WITH wi2-1101 (O) ON RAMP ‘TO I-39 6 MI AHEAD
2 WIDTH RESTRICTION C WITHIN TRAFFIC CONTROL 12°-9”
STANDARD 701401
2 WIDTH RESTRICTION D US 52, TOP OF RAMP 12'-9"
WITH WITH Wi2-1101 (O) T0 I-39 NORTHBOUND 0.2 MI AHEAD
2 WIDTH RESTRICTION E [-39 NORTHBOUND 12’-9"
WITH WITH W12-1101 (O) I MI SOUTH OF US 52 1.2 MI AHEAD
2 WIDTH RESTRICTION F 1 80 EASTBOUND 12°-9
WITH WITH W12-1101 (O} 1/4 MI WEST OF I-39 7 ML AHEAD
I-39 NORTHBOUND
2 WIDTH RESTRICTION G 1-80 WESTBOUND 12°-9"
WITH WITH W12-1101 (Q) 174 MI EAST OF I-39 7 MI AHEAD
1-39 NORTHBOUND
2 WIDTH RESTRICTION H I-39 NORTHBOLND 12°-9”
WITH WITH W12-1101 (O) 1 MI SOUTH OF I-80 8 MI AHEAD
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NOTE:

THE CONTRACTOR SHALL FURNISH ERECT AND
MAINTAIN THE ABOVE SIGNS.

REVISIONS

NAME

DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

WIDTH RESTRICTION SIGNING

S.N. 050-0167 (SB)

F.AL 412 OVER C. & N.W. RAILROAD

SECTION (50-6VB}i-1

STA. 1428 +-12.74
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