DITCH CHECK SCHEDULE

STATION	OFFSET	STATION	OFFSET	STATION	OFFSET	STATION	OFFSET	STATION	OFFSET
22+010.000	-9.05	23+875.836	-11.37	25+284.999	8.52	28+160.000	9.05	30+320.000	9.05
22+051.361	-8.93	23+877.000	9.25	25+289.999	-9.59	28+160.000	-9.05	30+320.000	-9.05
22+060.000	-9.05	23+884.798	-12.2	25+352.000	9.05	28+220.000	-9.05	30+380.000	-9.05
22+090.000	-9.12	23+893.761	-13.02	25+352.000	-9.05	28+220.000	9.05	30+380.000	9.05
22+110.000	11.76	23+902.723	-13.85	25+412.000	8.96	28+260.000	9.05	30+440.000	9.05
22+120.000	11.76	23+903.000	9.29	25+412.000	-9.14	28+260.000	-9.05	30+440.000	-9.05
22+135.000	11.76	23+950.000	-9.05	25+455.317	-9.21	28+280.000	-9.05	30+500.000	-9.05
22+150.000	-10.71	23+975.000	-9.05	25+459.904	8.89	28+280.000	9.05	30+500.000	9.05
22+150.000	11.2	24+000.000	9.05	25+468.000	-9.05	28+300.000	9.05	30+560.000	9.05
22+175.000	-9.05	24+000.000	-9.05	25+470.000	9.05	28+305.000	-9.05	30+560.000	-9.05
22+175.000	10.06	24+000.000	-9.05	25+525.000	9.05	28+320.000	9.05	30+619.999	-9.05
22+235.000	-9.05	24+025.000	9.05	25+525.000	-9.05	28+325.000	-9.05	30+620.001	9.05
22+235.000	9.75	24+025.000	-9.05	25+585.000	-9.14	28+345.000	9.05	30+680.000	9.05
22+275.000	-9.06	24+050.000	9.05	25+585.000	8.96	28+345.000	-9.05	30+680.000	-9.05
22+275.000	9.34	24+050.000	-9.05	25+645.000	-9.23	28+365.000	-9.05	30+740.000	-9.05
22+340.014	-9.05	24+075.000	9.05	25+645.000	8.87	28+365.000	9.05	30+740.000	9.05
22+340.014	9.06	24+075.000	-9.05	25+675.000	9.05	28+385.000	-9.05	30+800.000	9.05
22+400.000	-9.05	24+100.000	9.05	25+675.000	-9.05	29+175.000	9.06	30+800.000	-9.05
22+400.000	9.06	24+100.000	-9.05	25+735.000	8.96	29+225.000	-9.06	30+860.000	9.05
22+460.000	-9.05	24+125.000	9.05	25+795.027	8.71	29+225.000	9.06	30+860.001	-9.05
22+460.000	9.06	24+125.000	-9.05	25+850.000	9.05	29+245.000	-9.06	30+900.000	-9.05
22+520.000	-9.06	24+150.000	9.05	25+850.000	-9.05	29+245.000	9.06	30+920.000	9.05
22+520.000	9.06	24+150.000	9.05	26+069.999	-9.32	29+275.000	9.05	30+980.000	9.05
22+580.000	9.05	24+150.000	-9.05	26+069.999	8.78	29+275.000	-9.06	31+040.000	9.05
22+580.000	-9.05	24+175.000	9.05	26+100.000	9.05	29+300.000	-9.06	31+100.000	9.05
22+660.000	-9.05	24+175.000	-9.05	26+100.000	-9.05	29+300.001	9.05	31+160.000	9.05
22+660.000	9.06	24+200.000	9.05	26+159.999	8.78	29+325.000	9.05	31+200.000	-9.2
22+710.000	9.05	24+200.000	-9.05	26+159.999	-9.32	29+325.000	-9.06	31+260.000	-9.05
22+710.000	-9.06	24+240.000	-9.05	26+189.999	-9.46	29+350.000	9.05	31+320.000	-9.05
22+800.000	-9.06	24+275.000	9.96	26+189.999	8.64	29+350.000	-9.06	31+375.000	9.05
22+800.000	9.05	24+300.000	11.21	26+225.000	9.05	29+375.000	9.05	31+375.000	-9.05
22+860.000	9.06	24+318.000	-9.05	26+225.000	-9.05	29+375.000	-9.06	31+425.000	-9.05
22+860.000	-9.05	24+450.000	9.07	26+275.000	9.05	29+399.869	-9.05	31+425.000	9.05
22+900.000	-9.05	24+462.943	10.29	26+275.000	-9.05	29+399.869	9.05	31+495.000	9.05
22+900.000	9.05	24+474.000	-7.73	26+335.000	-9.32	29+425.000	-9.05	31+495.000	-9.05
22+925.000	-9.35	24+475.886	11.51	26+335.000	8.78	29+425.000	9.05	31+555.000	-9.05
22+925.000	9.35	24+487.410	-9.28	26+394.999	8.51	29+450.000	-9.05	31+555.000	9.05
23+000.000	-9.05	24+488.829	12.72	26+394.999	-9.59	29+450.000	9.05	31+615.000	9.05
23+000.000	9.05	24+500.819	-10.84	26+454.999	8.51	29+475.000	-9.05	31+615.000	-9.05
23+050.000	9.05	24+501.772	13.94	26+454.999	-9.59	29+475.000	9.05	31+675.000	-9.05
23+050.000	-9.05	24+516.163	13.37	26+514.998	8.51	29+500.000	-9.05	31+675.000	9.05
23+065.000	9.05	24+525.000	-9.88	26+514.998	-9.59	29+500.000	9.05	31+735.000	9.05
23+065.000	-9.05	24+531.122	12.28	26+574.998	8.51	29+525.000	9.05	31+735.000	-9.05
23+100.000	-7.96	24+546.081	11.18	26+574.998	-9.59	29+525.000	-9.05	31+849.999	9.05
23+110.000	9.05	24+550.000	-9.88	26+635.000	10.08	29+550.000	9.05	31+850.000	-9.05
23+170.000	9.05	24+561.041	10.08	26+635.000	-9.68	29+550.000	-9.05	31+864.000	9.05
23+230.000	9.05	24+575.000	-9.88	26+695.000	10.85	29+575.000	9.05	31+864.000	-9.05
23+275.000	9.05	24+576.000	8.98	26+695.000	-10.62	29+575.000	-9.05	31+878.000	-9.05
23+300.000	-10.49	24+625.000	9.05	26+750.000	10.85	29+600.000	9.05	31+878.000	9.05
23+325.000	-9.8	24+625.000	-9.05	26+810.000	-10.49	29+600.000	-9.05	31+892.000	9.05
23+325.000	10.69	24+685.000	8.96	26+810.000	10.67	29+660.000	-9.05	31+892.000	-9.05
23+400.000	-9.05	24+685.000	-9.14	26+870.000	-9.67	29+660.000	9.05	31+906.000	-9.05
23+400.000	9.05	24+710.000	9.05	26+870.000	9.67	29+720.000	9.05	31+906.000	9.05
23+451.999	-9.37	24+750.000	9.05	26+930.000	9.05	29+720.000	-9.05	31+920.000	9.05
23+512.000	-10.55	24+750.000	-9.05	26+930.000	-9.05	29+780.000	-9.05	31+920.000	-9.05
23+575.000	-10.8	24+810.000	8.96	26+975.000	-9.05	29+780.000	9.05	31+934.000	-9.05
23+660.000	-10.44	24+810.000	-9.14	27+000.000	-9.13	29+840.000	9.05	31+934.000	9.05
23+675.000	9.94	24+870.000	8.87	27+050.000	9.05	29+840.000	-9.05	31+948.000	-9.05
23+720.000	-9.05	24+870.000	-9.23	27+050.000	-7.6	29+900.000	-9.05	31+956.100	8.45
23+750.000	9.05	24+930.000	8.78	27+088.000	8.75	29+900.000	9.05	31+962.000	-9.05
23+750.000	-9.05	24+930.000	-9.32	27+126.000	8.75	29+940.000	9.05	31+976.000	-9.05
23+775.000	9.09	24+990.000	8.69	27+164.000	8.75	29+940.000	-9.05	31+990.000	9.05
23+775.000	-9.01	24+990.000	-9.41	27+200.000	8.75	29+975.000	-9.05	32+004.000	9.05
23+800.000	9.13	25+050.000	8.6	27+225.000	-9.05	29+975.000	9.05	32+018.000	9.05
23+800.000	-8.97	25+050.000	-9.5	27+440.000	-8.58	30+035.000	-9.05		
23+825.000	9.17	25+109.999	8.78	27+710.019	9.05	30+035.000	9.05		
23+825.000	-8.93	25+109.999	-9.32	27+710.019	-9.35	30+100.000	-9.05		
23+848.949	-8.89	25+169.999	8.69	28+039.999	9.05	30+100.000	9.05		
23+851.000	9.21	25+169.999	-9.41	28+039.999	-9.05	30+175.000	9.05		
23+857.311	-9.72	25+229.999	-9.5	28+100.000	9.05	30+260.000	-9.05		
23+866.374	-10.54	25+229.999	8.6	28+100.000	-9.05	30+260.000	9.05	TOTAL	348

NOTE: (-) SIGN INDICATES THE LEFT SIDE OF THE CENTERLINE

FENCE (PERIMETER EROSION CONTROL)

STATION	TO	STATION	LENGTH
			METERS
26+950.000	TO	27+012.000	61.6
27+225.000	TO	27+300.000	75.0
27+428.826	TO	27+444.111	15.3
27+660.000	TO	27+691.439	31.4
28+370.794	TO	28+394.212	23.5
28+405.048	TO	28+725.000	319.4
28+412.923	TO	28+495.000	82.3
28+504.908	TO	28+608.591	107.5
28+619.475	TO	28+725.000	112.8
28+765.490	TO	28+918.514	155.5
28+765.783	TO	28+882.627	115.5
28+889.137	TO	29+114.679	223.9
28+927.504	TO	29+187.328	261.6
30+133.099	TO	30+225.000	92.1
30+133.787	TO	30+166.170	32.6
30+933.573	TO	31+080.710	148.6
31+100.312	TO	31+119.389	19.2
31+133.652	TO	31+175.000	41.9
31+183.771	TO	31+283.505	99.3
31+291.211	TO	31+332.321	41.2
31+985.323	TO	32+025.000	39.9
TOTAL			2100.1

INLET AND PIPE PROTECTION

STATION	OFFSET
31+962.169	8.08
31+332.877	-8.29
31+184.000	-9.62
28+028.973	-8.35
27+698.806	-9.2
27+428.556	-8.29
26+980.811	-9.54
25+663.877	-8.4
25+461.255	-7.89
25+326.623	-8.61
24+704.912	-8.39
24+510.595	-10.95
23+907.000	-13.19
23+312.101	-12.53
23+055.689	-8.01
22+915.196	-8.44
22+143.976	-8.72
TOTAL	17

ALL DIMENSIONS ARE IN mm
UNLESS DESIGNATED OTHERWISE

REVISIONS	
NAME	DATE

ILLINOIS DEPARTMENT OF TRANSPORTATION

EROSION CONTROL SCHEDULES

FAP ROUTE 600
SECTION 51RS-3
ST. CLAIR & MONROE COUNTIES

DRAWN BY:

PLOT DATE: Tuesday March 29, 2005 @ 1:38:50 PM

PLAN
NOTE BOOK NO.
SURVEYED
PLOTTED
ALIGNMENT CHECKED
TOP OF RAIL CHECKED
FIELD BOOK
CROSS SECTIONS CHECKED
FIELD BOOK
BY
DATE

3/29/2005
Tuesday March 29, 2005 @ 1:38:50 PM
d:\projects\ed\50000\81815\ed81815-ch01.dgn
1=1 S-S-3