BITUMINOUS MATERIALS (PRIME COAT)
LOCATION STATION TO STATION I OFFSET l GALLONS
BASE_COURSE
MAINLINE 942+50.00  1016+00.00 | LT&RT | 14109
MAINLINE 1016+00.00  46+80,05 | LT&RT | 5052
NAZARENE 82+36.29  84+56.47 LT&RT 102
WEBB ST. 240+31.00  241+75.00 [ LT&RT 213
BRIARWOOD 90+33.47 91+25.00 LT&RT 147
WOOD BIRD 297+30.74 _ 299+68.92 | LT&RT 352
WOOD BIRD 308+74.14  309+88.00 | LT&RT 167
FORD AVE. 184+00.00  184+65.00 [ LT&RT 252
LAKE RD. 150+31.07  151+05.03 | LT&RT 113
LYNN ACRES | 98+75.00  99+68.58 LT&RT 158
COUNTRY EST.| 105+31.00  106+00.00 | LT&RT 107
LEPRECHAUN | 110+3L.00  110+61.00 | LT&RT 61
TRISH HILL 120+32.16 _ 121+00.00 | LT&RT 113
WABASH 128+00.00  129+68.92 | LT&RT 232
1200TH ST. 200+32.01 _ 200+78.07 | LT&RT 98
1200TH ST. 200+78.07  202+00.00 | LT&RT 149
1200TH CONN, | 300+11.00  302+2L.59 | LT&RT 286
LEVELING BINDER
MAINLINE [ 342+50.00 1016+00.00 | LT&RT | 2064
MAINLINE | 1016+00.00  46+80.05 | LT&RT | 923
SURFACE COURSE
MAINLINE 942+50.00  1016+00.00 | LT&RT | 4887
MAINLINE 1016+00.00  46+80.05 | LT&RT 1950
NAZARENE §2+36.29 8445647 LT&RT 92
WEBB ST. 240+31.00 241+75.00 | LT&RT 43
BRIARWOOD 90+33.47  91+25.00 LT&RT 29
WOOD BIRD 297+30.74 _ 309+88.00 | LT&RT 103
FORD AVE. 184+00.00  184+65.00 | LT&RT 50
LAKE RD. 150+31.07 __ 151+05.03 | LT&RT 23
LYNN ACRES | 98+75.00  99+68.58 LT&RT 32
COUNTRY EST.| 105+3L.00  106+00.00 | LT&RT 21
LEPRECHAUN [ 110+31.00 _ 110+61.00 | LT&RT 12
TRISH HILL 120432.16  1214+00.00 [ LT&RT 24
WABASH 128+00.00  129+68.92 | LT&RT 46
1200TH ST. 200+32.01 _ 213+00,00 | LT&RT 50
1200TH CONN.| 300+11.00 _ 302+21.59 | LT&RT 57
TOTAL 32129

AGGREGATE (PRIME COAT)
LOCATION | STATION TO STATION I OFFSET l TONS
LEVELING BINDER
MAINLINE 942+50.00 _ 1016+00,00 | LT&RT | 413
MAINLINE 1016+00.00  46+80.05 | LT&RT | 18.6
SURFACE_COURSE
MAINLINE 942+450.00  1016+00.00 | LT&RT 48.0
MAINLINE 1016+00.00 _ 46+80.05 | LT&RT 26.8
NAZARENE 82+36.29 84+56.47 | LT&RT 1.8
WEBB ST. 240+31.00  241+75.00 | LT&RT 0.9
BRIARWOOD 90+33.47 91+25,00 | LT&RT 0.6
LYNN ACRES | 98+75.00 99+68.58 | LT&RT 0.6
COUNTRY EST. | 105+31.00 _ 106+00.00 | LT&RT 0.4
LEPRECHAUN | 110+31.00 __ 110+61.00_| LT&RT 0.2
IRISH HILL 120+32.16 ___121+00,00 | LT&RT 0.5
WABASH 128+00.00 _ 129+68.92 | LT&RT 0.9
1200TH ST. 200+32.01 _ 202+00.00 | LT&RT 0.8
1200TH _CONN. | 300+11.00 _ 302+21,59 | LT&RT 1.0
W00D_BIRD 297+30.74 __ 309+88.00 | LT&RT 2.1
FORD AVE. 184+00.00 _ 184+65.00 | LT&RT 1.0
LAKE RD. 150+31.07 151405.03 | LT&RT 0.5
TOTAL _146.0

BITUMINOUS SURFACE REMOVAL (VARIABLE DEPTH)
LOCATION | STATION TO STATION | OFFSET | S0
MAINLINE__| 942+50.00 _981+19.93 | LT&RT 4 12,367 ) A\
MAINLINE | 981%19.95  995+37.93 | LT&RT
MAINLINE | 995+37.95 1004+69.93 | LT&RT | 2589
MAINLINE | 1004+69.95 _1016+00.00 | LT&RT | 2150
MAINLINE 1016+00.00 1023+19.93 LT&RT 1158
MAINLINE 1023+19.93 1034+00.00 LT&RT 2880
MAINLINE 1034+00.00 1039+00.00 LT&RT 1444
MAINLINE | 39+00.00  46+80.05 | LT&RT | 3626
TOTAL fi'i‘i”)&'

AGGREGATE SURFACE COURSE, TYPE A, 8

LOCATION

SQ. YD.

WABASH HILL TEMPORARY ROAD

510

PAVEMENT REMOVAL

LOCATION STATION TO STATION $Q. YD,
WEBB 240-+13.82 _240+46.01 126
COUNTRY EST. 105+15.99  105+42.89 98
LEPRECHAUN 110+15.54 _110+61.00 155
IRISH HILL 120+17.39 _121+00.00 256
SN_025-0078 1009+60.55 1010+18.59 155
SN_025-0078 1012+82.59  1013+40.63 155
SN 025-0077 1017+38.92  1017+74.09 94
SN 025-0077 1019499.75 1020+34.92 94
TOTAL 1133

DRIVEWAY PAVEMENT REMOVAL
STATION OFFSET $Q. YD.
952+50.00 LT 104
953+15.73 LT 145
970+42,68 RT 143
973+25.02 LT 21
977+48.03 RT 101
982+13.12 RT 481
1021+73.10 RT 214
1022+11.30 LT 237
1024+56.23 RT 102
1034+14.52 LT 311
105+81.69 LT 57

TOTAL 1,916

GUTTER REMOVAL

STATION TO STATION OFFSET FooT
1025+61.30  1034+18.35 LT 857
1026+49.74  1034+53.00 RT 803

TOTAL 1660

(SEE PLAN AND PROFILE FOR REMAINING. QUANTITIES)
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BITUMINOUS SHOULDER REMOVAL
STATION TO STATION OFFSET SQ. YD.
942+50.00 954+79.71 RT 273
942+50.00 952+89.52 LT 231
953+43.07 957+82.61 LT 98
955+90.49  S70+68.57 RT 328
958+37.57 963+30.94 LT 243
969+80.91 977+25.50 LT 165
971+67.00 974+45.07 RT 62
974+89.26 _977+32.46 RT 54
977+69.62 981+19.93 LT 8
977+64.99 981+19.93 RT 79
995+37.93 _ 1002+45.00 LT 157
995+37.93 1002+45.00 RT 157
1002+45.00 1004+69.93 LT 15
1002+45.00 1004+69.93 RT 75
1004+69.93  1007+60.00 LT 129
1004+69.93 1007+60.00 RT 129
1021+495.52  1024+42.00 RT 109
1022+44.27 1023+58.47 LT 51
1023+86.78 1025+61.30 LT 78
1024+84.87__1026+49.74 RT i3
1025+61,30 _1034+18.35 RT 286
1026+49.74 _1034+53.00 LT 268
39+490.00 45+60.00 RT 595

TOTAL 3793

PORTLAND CEMENT CONCRETE SHOULDER REMOVAL
STATION TO STATION OFFSET SQ._YD.
1007+60.00  1009+18.60 LT 116
1007+60.00 1009+18.60 RT 116
1009+18.60 1010+18.59 LT 102
1009+18.60 1010+18.59 RT 102
1012+82.59 1017+74.09 LT 501
1012+85.59 1017+74.09 RT 498
1019+99.75  1020+88.75 LT 91
1019+99,75 1020+88.75 RT 91
1020+88.75  1022+06.00 LT 86
1020+88.75  1021+40.00 RT 37
TOTAL 1740

(SEE PLAN AND PROFILE FOR REMAINING QUANTITIES)
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