BITUMINOUS MATERIALS (PRIME COAT)

STATION TO STATION } OFFSET‘ GALLONS

AGGREGATE (PRIME COAT)

LOCATION

BASE COURSE

MAINLINE 942+50.00  1016+00.00 | LT&RT 14109
MAINLINE 1016+00.00  46+80.05 LT&RT 5052
NAZARENE 82+36.29 84+56.47 LT&RT 102
WEBB ST. 240+31.00  241+75.00 LT&RT 213
BRIARWOOD 90+33.47 91+25.00 LT&RT 147
WOOD BIRD 297+30.74  299+68.92 LT&RT 352
WOOD BIRD 308+74.14  309+88.00 LT&RT 167
FORD AVE. 184+00.00  184+65.00 LT&RT 252
LAKE RD. 150+31.07 1514+05.03 LT&RT 13

LYNN ACRES 98+75.00 99+68.58 LT&RT 158
COUNTRY EST.| 105+31.00 106+00.00 [ LT&RT 107
LEPRECHAUN 110+31.00 110+61.00 LT&RT 61

IRISH HILL 120+32.16 121+00.00 LT&RT 119

WABASH 128+00.00  129+68.92 LT&RT 232
1200TH ST. 200+32.01  200+78.07 LT&RT 98

1200TH ST. 200+78.07  202+00.00 LT&RT 149
1200TH CONN. | 300+11.00  302+21.59 LT&RT 286

LEVELING BINDER

MAINLINE [ 942+50.00 1016+00,00 | LT&RT | 2064
MAINLINE [ 1016+00.00  46+80.05 | LT&RT | 929
SURFACE_COURSE

MAINLINE 942+50.00  1016+00.00 | LT&RT | 4887
MAINLINE 1016+00.00 _ 46+80.05 | LT&RT 1950
NAZARENE 82+36.29 _ 84+56.47 | LT&RT 92
WEBB ST. 240+31.00 _ 241+75.00 | LT&RT 43
BRIARWOOD 90+33.47  91+25.00 | LT&RT 29
WOOD BIRD 297+30.74 _309+88.00 | LT&RT 103
FORD AVE. 184+00.00  184+65.00 | LT&RT 50
LAKE RD. 150+31.07 _ 151+05.03 | LT&RT 23
LYNN ACRES | 98+75.00  99+68.58 | LT&RT 32
COUNTRY EST.| 105+31.00  106+00.00 | LT&RT 21
LEPRECHAUN | 110+31.00  110+61.00 | LT&RT 12
IRISH HILL 120+32.16  121+00.00 | LT&RT 24
WABASH 128+00.00  129+68.92 | LT&RT 46
1200TH ST. 200+32.01  213+00.00 | LT&RT 50
1200TH CONN. | 300+11,00  302+21.59 | LT&RT 57

TOTAL 32129

LOCATION | STATION TO STATION | OFFSET l TONS
LEVELING BINDER
MAINLINE [942+50.00  1016+00.00 | LT&RT | 413
MAINLINE [1016+00.00  46+80.05 | LT&RT | 18.6
SURFACE_COURSE

MAINLINE 942+50.00 _ 1016+00.00 | LT&RT 48.0
MAINLINE 1016+00.00 _ 46+80.05 | LT&RT 26.8
NAZARENE 82+36.29 84+56.47 | LT&RT 1.8
WEBB ST. 240431.00  241+75.00 | LT&RT 0.9
BRIARWOOD 90+33.47 91+25.00 | LT&RT 0.6
LYNN ACRES | 98+75.00 99+68.58 | LT&RT 0.6
COUNTRY EST. | 105+31.00  106+00.00 | LT&RT 0.4
LEPRECHAUN | 110+31.00 __ 110+61.00 | LT&RT 0.2
TRISH HILL 120+32.16 __ 121+00.00 | LT&RT 0.5
WABASH 128+00.00 _ 129+68.92 | LT&RT 0.9
1200TH ST. 200+32.01 _ 202+00.00 | LT&RT 0.8
1200TH_CONN. | 300+11.00 __ 302+21.53 | LT&RT 1.0
WOOD BIRD 297+30.74 __ 309+88.00 | LT&RT 2.1
FORD AVE. 184+00.00 __ 184+65.00 | LT&RT 1.0
LAKE RD. 150+31.07 151+05.03 | LT&RT 0.5
TOTAL _146.0

BITUMINOUS SURFACE REMOVAL (VARIABLE DEPTH)
LOCATION | STATION TO STATION | OFFSET [ SQ. YD.
MAINLINE | 942+50.00  981+19.93 | LT&RT 11180
MAINLINE 981+19.93 _ 995+37.93 | LT&RT 4726
MAINLINE 995+37.93  1004+69.93 | LT&RT 2589
MAINLINE | 1004+69.93 1016+00.00 | LT&RT 2150
MAINLINE | 1016+00.00  1023+19.93 | LT&RT 1158
MAINLINE | 1023+19.93 _ 1034+00.00 | LT&RT 2880
MAINLINE | 1034+00.00 1039+00.00 | LT&RT 1444
MAINLINE 39+00.00  46+80.05 | LT&RT 3626
TOTAL 29753

AGGREGATE SURFACE COURSE, TYPE A, 8’

]

LOCATION

SQ. YD.

WABASH HILL TEMPORARY ROAD 510

F.A.P.
RTE.

SECTION COUNTY

TOTAL
SHEETS

SHEET
NO.

174

» EFFINGHAM

273

19

FED. ROAD DIST. NO. 7 IILLINOIS| FED. AID PROJECT

*10TWRS-1, 107BY, 107BY-1 & 107B-2
CONTRACT NO. 94827

PAVEMENT REMOVAL

LOCATION STATION TO STATION S@. YD.
WEBB 240+19.82 240+46.01 126
COUNTRY EST. 105+15.99  105+42.89 98
LEPRECHAUN 110+15.54 110+61.00 155
IRISH HILL 120+17.33  121+00.00 256
SN 025-0078 1009460.55 1010+18.59 155
SN 025-0078 1012+82.53 1013+40.63 155
SN 025-0077 1017+38.92 1017+74.09 94
SN 025-0077 1019+99.75  1020+34.92 94
TOTAL 1133

DRIVEWAY PAVEMENT REMOVAL
STATION OFFSET SQ. YD
952+50.00 LT 104
953+5.73 LT 145
970+42.68 RT 143
973+25.02 LT 21
977+48.03 RT 101
982+3.12 RT 481
1021+73.10 RT 214
1022+1.30 LT 237
1024+56.23 RT 102
1034+14.52 LT 31
105+81.69 LT 57

TOTAL _ 1,916
GUTTER REMOVAL
STATION TO STATION | OFFSET | FOOT
1025+61.30 1034+18.35 LT 857
1026+49.74 _1034+53.00 RT 803
TOTAL 1660

(SEE PLAN AND PROFILE FOR REMAINING QUANTITIES)

BITUMINOUS SHOULDER REMOVAL
STATION TO STATION OFFSET $Q. YD.
942+50.00 954+79.71 RT 273
942+50.00 952+89.52 LT 231
953+43.07 957+82.61 LT 98
955+90.49 970+68.57 RT 328
958+37.57 969+30.94 LT 243
963+80.91 977+25.50 LT 165
971+67.00 _974+45.07 RT 62
974+89.26  977+32.46 RT 54
977+69.62 _981+19.93 LT 78
977+64.94  981+19.93 RT 79
995+37.93  1002+45.00 LT 157
995+37.93  1002+45.00 RT 157
1002+45,00 1004+69.93 LT 75
1002+45.00 1004+69.93 RT 5
1004+69.93  1007+60.00 LT 129
1004+69.93 1007+60.00 RT 129
1021495.52 1024+42.00 RT 109
1022+44.27 _1023+58.47 LT 51
1023+86.78  1025+61.30 LT 8
1024+84.87 1026+49.74 RT 13
1025+61.30 _1034+18.35 RT 286
1026+49.74 _1034+53.00 LT 268
39+90.00 45+60.00 RT 595

TOTAL 3793

PORTLAND CEMENT CONCRETE SHOULDER REMOVAL
STATION TO STATION OFFSET SQ. YD.
1007+60.00 1009+18.60 LT 116
1007+60.00 1009+18.60 RT 116
1009+18.60 1010+18.59 LT 102
1009+18.60 1010+18.59 RT 102
1012+82.59 1017+74.09 LT 501
1012485.59 1017+74.09 RT 498
1019+99.75 _1020+88.75 LT 91
1019+99.75 _1020+88.75 RT 91
1020+88.75 _1022+06.00 LT 86
1020+88.75 __1021+40.00 RT 31
TOTAL 1740

(SEE PLAN AND PROFILE FOR REMAINING QUANTITIES)
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