
 
August 31, 2026 
 
 
 
SUBJECT:  FAP Route 619 (IL 71) 
  Project BR-WH4S(317) 
  Section (103BR)BR-1 
  LaSalle County 
  Contract No. 66M67 
  Item No. 45, September 18, 2026 Letting 
  Addendum A 
 
 
 
NOTICE TO PROSPECTIVE BIDDERS: 
 
 
Attached is an addendum to the plans or proposal.  This addendum involves 
revised and/or added material. 
 

1. Revised page ii of the Table of Contents to the Special Provisions. 
2. Added pages 74-80 to the Special Provisions. 

 
 

 
Prime contractors must utilize the enclosed material when preparing their bid 
and must include any changes to the Schedule of Prices in their bid. 
 
 
Very truly yours, 
 

 
 

Jack A. Elston, P.E. 
Bureau Chief, Design and Environment 
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Maintenance (CORPS OF ENGINEERS NWP # 3) 
(March 15, 2026) 
 
All requests made by the Contractor shall refer to Permit No. CEMVR-RD-2026-0720for the 
proposed bridge replacement of SN 050-0124(E)/050-2063(P).  
 
Contract No.66M67 
 
• This NWP authorizes the removal of accumulated sediments and debris in the vicinity of and 

within existing structures (e.g., bridges, culverted road crossings, water intake structures, 
etc.) and the placement of new or additional riprap to protect the structure. The removal of 
sediment is limited to the minimum necessary to restore the waterway in the immediate 
vicinity of the structure to the approximate dimensions that existed when the structure was 
built but cannot extend further than 200 feet in any direction from the structure. This 200 feet 
limit does not apply to maintenance dredging to remove accumulated sediments blocking or 
restricting outfall and intake structures or to maintenance dredging to remove accumulated 
sediments from canals associated with outfall and intake structures. All dredged or 
excavated materials must be deposited and retained in an area that has no waters of the 
United States unless otherwise specifically approved by the district engineer under separate 
authorization. The placement of riprap must be the minimum necessary to protect the 
structure or to ensure the safety of the structure. Any bank stabilization measures not 
directly associated with the structure will require a separate authorization from the district 
engineer. 

• This NWP authorizes temporary structures, fills and work necessary to conduct the 
maintenance activity. Appropriate measures must be taken to maintain normal downstream 
flows and minimize flooding to the maximum extent practicable, when temporary structures, 
work, and discharges, including cofferdams, are necessary for construction activities, access 
fills or dewatering of construction sites. Temporary fills must consist of clean coarse 
aggregate materials, and be placed in a manner, that will not be eroded by expected high 
flows. Temporary fills must be removed in their entirety and the affected areas returned to 
pre-construction elevations. The areas affected by temporary fills must be revegetated, as 
appropriate. 

• This NWP does not authorize maintenance dredging for the primary purpose of navigation 
or beach restoration. This NWP does not authorize new stream channelization or stream 
relocation. 

• The contractor that uses temporary work pads, cofferdams, access roads and other 
temporary fills to perform work in creeks, streams, or rivers shall maintain flow in these 
waters by utilizing dam and pumping, fluming, culverts or other such techniques. 

• The project must be constructed without violating the applicable provisions of the Illinois 
Environmental Protection Act. 

• Water pollution should not be from the construction activities needed to complete this 
project. 

• No violations of the applicable water quality standards of the Illinois Pollution Control Board, 
Tittle 35, Subtitle C: Water Pollution Rules and Regulation or interference with water use 
practices near public recreation areas or water supply intake will be allowed as part of this 
project. 
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• Interference with water use practices near public recreation areas or water supply intake 

should not be caused by the construction activities. 
• Any spoil material excavated, dredged or otherwise produced by the construction activities 

should not be returned to the waterway. The materials should be deposited in a self-
contained area in compliance with all state statues, as determined by the Illinois EPA. 

• Backfilling, if any, must be done with clean material and placed in a manner to prevent 
violation of applicable water quality standards. 

•  The endangered Indiana Bat (Myotis sodalis) and Northern Long-eared Bat (Myotis 
septentrionalis) may be present within your project area. To “not adversely affect” this listed 
species, tree clearing for this project must take place outside the maternity roost season for 
the Indiana Bat. Trees may only be removed from October 1st to March 31st. If 
implementation of this seasonal tree cutting restriction is not possible, please contact the 
U.S. Army Corps of Engineers, Regulatory Division, for further consultation with the U.S. 
Fish and Wildlife Service 

• Adequate planning and supervision must be provided on behalf of the Department of 
Transportation, District 3, during the construction period to ensure construction methods, 
processes and cleanup procedures necessary to prevent water pollution and erosion are 
enforced. 

• Haul Roads and Other Temporary Stream Crossings or In-Stream Causeways/Work Pads 
will not be measured or paid for separately but shall be considered as included in the unit 
cost of the various pay items in the contract. 

 
Should the Contractor desire to deviate from the guidelines currently imposed under the permit 
as listed above, then full design details including location, material specifications, and hydraulic 
analysis should be included in a request to the Illinois Department of Transportation, Attn: Bridge 
and Hydraulics Unit, 700 East Norris Dr., Ottawa, IL 61350. 
 
 
Any additional request is at the discretion of the Contractor; therefore, any delays in receiving 
approval for various methods outside of the given parameters will not be cause for additional 
compensation. 
 
The requirements/ conditions of the Nationwide Permit #3 must still be adhered to and can be 
found at the following link: 2021 Nationwide Permit 3 - Final Decision Document (oclc.org) 

 
 
Permit Expiration: March 14, 2031 
 
 

Updated: 1/19/2022 
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