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CURB RAMPS FOR SIDEWALKS

NAME PLATE FOR BRIDGES

CONCRETE CURB TYPE B AND COMBINATION CONCRETE
CURB AND GUTTER

LANE CLOSURE 2L, 2W SHORT TIME OPERATIONS

LANE CLOSURE MULTILANE AT ENTRANCE OR EXIT RAMP FOR
SPEEDS GREATER THAN OR EQUAL TO 45 MPH

LANE CLOSURE. MULTILANE, DAY OPERATIONS ONLY., FOR
SPEEDS GREATER THAN OR EQUAL TO 45 MPH TO 55 MPH

LANE CLOSURE. MULTILANE. FOR SPEEDS GREATER THAN OR
EQUAL TO 45 MPH TO 55 MPH

URBAN LANE CLOSURE 2L» 2W UNDIVIDED

URBAN LANE CLOSURE MULTILANE 1W OR 2W WITH NONTRAVERSABLE

MEDIAN

URBAN LANE CLOSURE., MULTILANE, 2W WITH BIDIRECTIONAL
LEFT TURN LANE

URBAN LANE CLOSURE MULTILANE 2W WITH MOUNTABLE MEDIAN
URBAN LANE CLOSURE MULTILANE INTERSECTION

LANE CLOSURE MULTILANE 1W OR 2W CROSSWALK OR SIDEWALK
CLOSURE

TRAFFIC CONTROL DEVICES

TEMPORARY CONCRETE BARRIER

TYPICAL PAVEMENT MARKINGS

CONCRETE HANDHOLES

STANDARD PHASE DESIGNATION DIAGRAMS AND PHASE SEQUENCES

SPAN WIRE MOUNTED SIGNALS AND FLASHING BEACON
INSTALLATION

DETECTOR LOOP INSTALLATIONS
STANDARD SYMBOLS, ABBREVIATIONS AND PATTERNS
AREAS OF REINFORCEMENT REBARS

DECIMAL OF AN INCH AND OF A FOOT

GENERAL NOTES - ROADWAY

ALL ELEVATIONS REFER TO 1929 N.G.V.D. DATUM.

THE CONTRACTOR WILL BE REQUIRED TO OBTAIN PERMITS AS
REQUIRED AND COORDINATE ALL OPERATIONS WITH THE PALWAUKEE
AIRPORT AND THE ILLINOIS DIVISION OF AERONAUTICS FOR
ACTIVITIES THAT MAY IMPACT AIRPORT OPERATIONS. THIS WILL
INCLUDE EQUIPMENT PARKING AND/OR STORAGE OF MATERIALS.

THE CONTRACTOR WILL BE PROVIDED COPIES OF ALL PERMITS ISSUED
TO DATE.

THE CONTRACTOR’S OPERATIONS AND TEMPORARY STORAGE ACTIVITIES
SHALL BE LIMITED TO THE WORK AREA AND/OR CONSTRUCTION
LIMITS, AND THE AREA IMMEDIATELY ADJACENT TO PROPOSED CURB
LINES. ANY ADDITIONAL STAGING AREAS ADJACENT TO THE PROJECT
ARE SUBJECT TO- PRIOR APPROVAL BY THE ENGINEER. NO
ADDITIONAL COMPENSATION WILL BE ALLOWED TO THE CONTRACTOR
FOR COMPLIANCE WITH THE ABOVE REQUIREMENTS.

THE CONTRACTOR’S PERSONNEL SHALL NOT BE ALLOWED TO PARK
PERSONAL VEHICLES IN THE WORK AREA AND/OR CONSTRUCTION
LIMITS.

WHERE ARTIFICIAL LIGHTING IS UTILIZED IN NIGHT OPERATIONS,
THE CONTRACTOR SHALL EXERCISE THE UTMOST PRECAUTIONS IN
PREVENTING ADVERSE VISIBILITY TO THE MOTORING PUBLIC,
ADJOINING RESIDENTIAL AREAS AND AIRPORT OPERATIONS.

NO ASBESTOS MATERIALS WERE DETECTED IN ANY BRIDGE CONDITION
SURVEYS PERFORMED BY THE STATE.

THE ENGINEER SHALL BE THE SOLE JUDGE CONCERNING CURING TIME
FOR THE VARIOUS BITUMINOUS LIFTS.
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HIGRWAY STANDARDS AND GENERAL NOTES =me=

THE CONTRACTOR SHALL PROTECT EXISTING AND NEW UTILITIES.
WHEN CONSIDERED NECESSARY BY THE ENGINEER BY METHODS
APPROVED BY THE ENGINEER AND SHALL BRACE AND SUPPORT THE
UTILITIES PROPERLY IN ORDER TO PREVENT SETTLEMENT,
DISPLACEMENT, OR DAMAGE TO THE UTILITIES. THE PROTECTION OF
THE UTILITIES AS SPECIFIED HEREIN WILL NOT BE, PAID FOR
SEPARATELY. BUT THE COST THEREOF SHALL BE INCLUDED IN THE
CONTRACT.

T

THE BITUMINOUS MATERIAL PRIME COAT QUANTITIES HAVE BEEN
DETERMINED USING A RATE OF .5 L/M2 (1 GAL. PER SQ. YD.). THE
AGGREGATE PRIME COAT APPLICATION WAS DETERMINED AT A RATE OF
0.0015 M TON PER SQUARE METER (0.002 TONS PER SQUARE YARD).

SAW CUTTING PRIOR TO ANY REMOVAL ITEMS NOTED ON THE PLANS OR
DIRECTED BY THE ENGINEER SHALL BE CONSIDERED INCLUDED IN THE
COST OF THE 1TEM BEING REMGVED.

CONTRACT PRICE FOR MEDIAN REMOVAL SHALL INCLUDE REMOVAL OF
ANY CURB AND GUTTER ADJACENT TO PAVED MEDIAN.

PERMANENT PAVEMENT MARKING ON THE FRONTAGE ROADS WILL BE
PLACED BY OTHERS. THERE WILL BE NO PERMANENT MARKING ON THE
FRONTAGE ROAD STRUCTURES.

TWO (2) WEEKS PRIOR TO PLACING PERMANENT PAVEMENT MARKINGS.,
CONTACT WALTER CZARNY. AREA TRAFFIC FIELD ENGINEER AT
773-685-8386.

PERIODIC CLEANING OF THE INLET FILTERS. AS DIRECTED BY THE
ENGINEER. SHALL CONSIST OF INSPECTION, CLEANING (INCLUDES
REMOVAL AND PROPER DISPOSAL OF DEBRIS AND SILT THAT HAS
ACCUMULATED IN THE FILTER FABRIC BAG). BY VACTORING,
REMOVING AND DUMPING, OR ANY OTHER METHOD APPRGVED BY THE
ENGINEER. THE COST FOR THIS WORK WILL NOT BE PAID FOR
SEPARATELY. BUT SHALL BE INCLUDED IN THE COST OF THE INLET
FILTERS.

GENERAL NOTES - UTILITIES

BEFORE STARTING ANY EXCAVATION. THE CONTRACTOR SHALL CALL
“JULIE” AT (800) 892-0123 TO HAVE EXISTING UNDERGROUND
UTILITIES LOCATED IN THE FIELD (48 HOURS NOTIFICATION IS
REQUIRED).

THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH
THE RESPECTIVE UTILITIES AND THE LOCAL AGENCIES INVOLVED.

GENERAL NOTES - FEDERAL AVIATION ADMINISTRATION

+ SEE SHEET 2A
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GENERAL NOTES — FEDERAL AVIATION ADMINISTRATION

IT IS REQUIRED THAT THE MANAGER OF THE PALWAUKEE AIRPORT AT
847-537-2580 BE NOTIFIED AT LEAST THREE (3) BUSINESS DAYS
PRIOR TO THE TEMPORARY STRUCTURE BEING ERECTED AND AGAIN
WHEN THE STRUCTURE 1S REMOVED FROM THE SITE.

IT IS REQUIRED THAT THE MANAGER OF THE PALWAUKEE TOWER AT
847-229-6000 BE NOTIFIED AT LEAST TWO (2) HOURS PRIOR TO THE
TEMPORARY STRUCTURE BEING ERECTED AND AGAIN WHEN THE
STRUCTURE IS REMOVED FROM THE SITE.

EXCEEDS A3 AT CHICAGO (PWK) IL., THE TEMPORARY STRUCTURE WILL
REQUIRE A RWY 24 DEPARTURE ADVISORY IDENTIFYING THE HEIGHT
AND LOCATION OF THE STRUCTURE. MTA 655. NOTAMS  WILL BE
REQUIRED. THEREFORE, IT IS REQUIRED THAT THE FAA BE
NOTIFIED AT LEAST THREE (3) BUSINESS DAYS PRIOR TO THE
TEMPORARY STRUCTURE BEING ERECTED AND AGAIN WHEN THE
STRUCTURE 1S REMOVED FROM THE SITE. NOTIFICATION SHOULD BE
MADE TO THIS OFFICE DURING THE CORE BUSINESS HOURS (MONDAY
THROUGH FRIDAY, 9:00 A.M TO 3:00 P.M.) VIA TELEPHONE AT
(847) 294-7255. NOTIFICATION IS NECESSARY SO THAT
AERONAUTICAL PROCEDURES CAN BE TEMPORARILY MODIFIED TO
ACCOMMODATE THE STRUCTURE. BE PREPARED TO PROVIDE SPECIFIC
STUDY NUMBERS THAT YOU ARE CALLING ABOUT AND ALSO A CONTACT
CELL/TEL NUMBER AT THE JOB SITE AND OTHER RELEVANT
INFORMATION AS REQUESTED BY THE CHICAGO FLIGHT PROCEDURES
OFFICE.

THE TALLEST OBJECT OR CONSTRUCTION EQUIPMENT ALLOWED FOR USE
IN THE VICINITY OF WOLF ROAD IS LIMITED TO 20 FEET ABOVE
EXISTING GROUND UNLESS PRIOR WRITTEN AUTHORIZATION IS
OBTAINED FROM THE AIRPORT MANAGER AND THE ILLINOIS
DEPARTMENT OF TRANSPORTATION, DIVISION OF AERONAUTICS.

PORTABLE FLOOD LIGHTING FOR NIGHTTIME CONSTRUCTION SHALL BE
POSITIONED SO AS NOT TO INTERFERE WITH AIRPORT OPERATIONS.
IF THE FLOODLIGHTS HAVE ADVERSE EFFECTS ON OPERATIONS AT THE
AIRPORT, THEY WILL BE REPOSITIONED/HQODED. ETC. TO MITIGATE
THE ADVERSE EFFECT. IF THIS IS NOT POSSIBLE., NIGHTTIME
OPERATIONS SHALL BE TERMINATED UPON REQUEST OF THE AIRPORT
MANAGER.

CRANE(S) SHALL BE LOWERED AT THE REQUEST OF THE AIR TRAFFIC
CONTROL TOWER, AIRPORT MANAGER OR THE CHICAGO FLIGHT
PROCEDURES OFFICE UPON REQUEST DUE TO OPERATIONAL ISSUES.,
SUCH AS EMERGENCIES, INCLEMENT WEATHER, OR OTHER SAFETY
CONCERNS.

PALWAUKEE MUNICIPAL AIRPORT WILL BE IN OPERATION DURING THE
CONSTRUCTION OF THIS PROJECT. LOCAL COORDINATION OF WORK
WITH THE AIRPORT IS MANDATORY SO AS TO MINIMIZE IMPACTS ON
AIRPORT OPERATIONS.

THE CONTRACTOR SHALL CONTACT THE AIRPORT MANAGER TEN (10)
WORKING DAYS IN ADVANCE OF THE START OF CONSTRUCTION SO THAT
THE APPROPRIATE NOTAMS MAY BE ISSUED.

CONTRACTOR WILL BE REQUIRED TO PUT AIRPORT FLAGS AND HAVE
BEACON LIGHTS ON ALL EQUIPMENT AT ALL TIMES DURING
CONSTRUCTION. SEE FLAG DETAIL. THIS SHEET.

CONTRACTOR SHALL STORE EQUIPMENT AND MATERIALS IN SUCH A
MANNER AS NOT TO VICOLATE FEDERAL AVIATION ADMINISTRATION
PART 77 IMAGINARY SURFACES ON RUNWAY AND TAXIWAY SAFETY
AREAS.

CONTRACTOR SHALL NOTIFY THE AIRPORT MANAGER TEN (10) WORKING
DAYS IN ADVANCE OF ANY PLANNED CONSTRUCTION WITHIN RUNWAY
APPROACH SURFACES.

TEMPORARY SIGNAL POLES SHALL NOT BE ANY HIGHER THAN THE
EXISTING PERMANENT SIGNAL POLES AND SHALL NOT BE PLACED ANY
CLOSER TO THE RUNWAY SIX CENTERLINE, SHOWN ON SHEET 16, THAN
THE EXISTING PERMANENT SIGNAL POLES.

COMMITMENTS

NONE .

CONSTRUCTION EQUIPMENT
AND TRUCK SIGNAL FLAG
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CONTRACT NO. 62853
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CONTRACT. NO. 62853

 SUGGESTED PROJECT SCHEDULE

SR H]

PALATINE RD UNDER EAST FRONTAGE RD. WISC. CENTRAL RAILROAD, WEST FRONTAGE RD& WOLF RD | ' e e 1
. CONTRACT NUMBER 62853 < - .
e x 2006 CONSTRUGTION YEAR e
. WORKITEM : , APRIL . MAY l JuNE ) JuLY AUG _L |
= - — e— . g s — "
MOBLIZATION I | |
MAINTENANCE OF TRAEFIC
STAGE 1 - RAILROAD & FRONTAGE RD BRiDGES
_ RAILROAD SUBSTRUCTURE REPAIR o
| EAST FRONTAGE ROAD BRIDGE REPAIR & OVERLAY B 15
E —1 .
WEST FRONTAGE ROAD BRIDGE REPAIR & OVERLAY 2 s 2
APPROACH PAVEMENTS MILL & OVERLAY T e z
& e E
STAGE 2A - WOLF BRIDGE BEAM REPLACEMENT : ; ] < e g |
i . g &
[ : REMOVE EXISTING SIDEWALK AND PARA’PETS A o E
- B ‘: : " O B CL
DEMOLISH BEAM CONNECTIONS AND REMOVE BEAMS % ' I §
= :
' PLACE BEAMS AND TENS!ON BEAM CONNECTIONS, COMPLETE DECKV? i .'I ol 1
1 0Or 1
: STAGE ZB WOLF BRIDGE OUTSiDE LANE OVERLAY 1= | ‘
STAGE 3 -WOLF BR!DGE INSIDE LANE QVERLAY I_'
g | : 1
| 'MILL & OVERLAY APPROACH PAVEM ENT ANI D INTERSECTION
FINAL PA\/EMENT MARKING . l = L v |
 CLEAN UP AND PUNGH LIST iy 1 L {
STAGE1 = STAGE 2 STAGE 3]
NOTE : o : , \ o : : R . :
THIS PROGRESS SCHEDULE REPRESENTS THE DESIGN SEQTIDN i S et R e e TLLINOIS DEPARTMENT OF TRANsPORTATION
ENGINEER’S SUGGESTED SCHEDULE OF THE' OVERALL PROJECT 3 ; : T L S i : PALATINE ROAD UNDER WCRR, UNDER"W. FRONTACE' RD.,
THE CONTRACTOR: SHALL SUBMIT HIS: OWN SCHEDULE FOR i i ) L : i : : g s UNDER E. FRONTAGE RD. & UNDER ‘WOLF: RD.
REVIEW AND APPROVAL. : G y ; REVISIONS . - :
» ; . NAME DATE SUGGESTED. PROGRESS
ANIREV ALL - SHEET=JBS 8/22‘/05 s SCHEDULE
' ‘ SCALE NONE ‘ DRAWN ' BY " ACE/CAD
BKTE 02/05 CHECKED BY. TMH
f AMERICAN

ACADDAGER Palatine\pt _sthec.rds C6/23/2000 &7



