CONTRACT NO. 62901

F.A.P. RTE.	SECTION	COUNTY	TOTAL SHEETS	SHEET NO
353	(12&13)I-1	WILL	53	43

STA. TO STA.

ORIGINAL SURVEY	BY	DATE
FINAL SURVEY	SURVEYED	
NOTE BOOK	PLOTTED	
NO.	TEMPLATE	
	CROSS SECTIONS	
	AREAS CHECKED	

STA. 293+00.00

EXIST. R.O.W.

PROP. R.O.W. & TEMP. EASMT.

8" GAS

12" DIWM

15" PVC SAN SEWER

UNSUITABLE MATERIAL REMOVAL

ALL UNITS ARE SQUARE FEET	STAGE 1
EARTH EXCAVATION	25
TOPSOIL EXCAVATION	20
EMBANKMENT	0

712.11

SHEET PILING SEE STRUCTURAL PLANS

STAGE 1

℄ TEMP ROAD

711.77

SHEET PILING SEE STRUCTURAL PLANS

9' DUCT MCD.

POROUS GRANULAR BACKFILL SEE STRUCTURAL PLANS

1½:1

2:1

704.70

TEMP. EASMT.

STA. 292+00.00

EXIST. R.O.W.

8" GAS

12" DIWM

15" PVC SAN SEWER

UNSUITABLE MATERIAL REMOVAL

ALL UNITS ARE SQUARE FEET	STAGE 1
EARTH EXCAVATION	19
TOPSOIL EXCAVATION	60
EMBANKMENT	116

711.42

STAGE 1

710.34

℄ TEMP ROAD

706.0

710.99

9' DUCT MCD.

1½:1

2:1

705.50

EXIST. R.O.W.

TEMP. EASMT.

STA. 291+00.00

UNSUITABLE MATERIAL REMOVAL

8" GAS

12" DIWM

15" PVC SAN SEWER

ALL UNITS ARE SQUARE FEET	STAGE 1
EARTH EXCAVATION	13
TOPSOIL EXCAVATION	45
EMBANKMENT	75

711.17

STAGE 1

710.68

EXIST. R.O.W.

℄ TEMP ROAD

706.5

710.54

9' DUCT MCD.

1½:1

2:1

706.00

PROP. R.O.W. & TEMP. EASMT.

f:\r353\2%Culvert F Plans\353F_XSEC1.dgn 6/15/2005 8:45:59 AM