



# Illinois Department of Transportation

2300 South Dirksen Parkway / Springfield, Illinois / 62764

September 12, 2005

SUBJECT: FAP Route 103 (IL Route 13/15)  
Project ACF – 0103(063)  
Section 27-1R  
St. Clair County  
Contract No. 76300  
Item No. 2, September 23, 2005 Letting  
Addendum A

## NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Revised pages 1 and 2 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,

Michael L. Hine  
Engineer of Design  
and Environment

A handwritten signature in black ink, appearing to read 'Ted B. Walschleger' followed by 'P.E.'.

By: Ted B. Walschleger, P. E.  
Engineer of Project Management

cc: Mary Lamie, Region 5, District 8; Roger Driskell; R. E. Anderson;  
Estimates; Design & Environment File

DB/sar

## TABLE OF CONTENTS

LOCATION OF PROJECT .....	1
DESCRIPTION OF PROJECT .....	1
PAYROLLS AND PAYROLL RECORDS (BDE).....	1
MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM.....	2
EMBANKMENT .....	5
SEEDING .....	5
TREE DAMAGE .....	6
D-8 TEMPORARY EROSION CONTROL.....	6
SURVEY MONUMENT COVER ASSEMBLY .....	7
BITUMINOUS SURFACE REMOVAL W/SKETCH OF ILLINOIS STANDARD W8-I106 .....	8
GUARDRAIL REMOVAL.....	11
OFFICE COPY MACHINE .....	11
TELEPHONE ANSWERING MACHINE .....	11
TRAFFIC CONTROL AND PROTECTION STANDARD 701501 .....	12
TRAFFIC CONTROL PLAN .....	12
INSTALLATION OF TEMPORARY CONCRETE BARRIERS AND/OR TEMPORARY BRIDGE RAIL .....	13
CONSTRUCTION AND MAINTENANCE SIGN SUPPORTS .....	15
STATUS OF UTILITIES TO BE ADJUSTED.....	15
FENCE REMOVAL .....	17
TEMPORARY SIDEWALK.....	17
BITUMINOUS SHOULDER REPAIR .....	17
REMOVAL OF EXISTING STRUCTURES.....	18
INLET BOX, STANDARD 542526 (SPECIAL) .....	18
HANDHOLE TO BE ADJUSTED.....	19
PAVED FLUME.....	19
COOPERATION BETWEEN CONTRACTORS .....	19
ENVIRONMENTAL COMMITMENT.....	19
CULVERTS AND STORM SEWERS STAGED CONSTRUCTION.....	20
REMOVE EXISTING CULVERTS.....	20
PIPE CULVERT REMOVAL.....	21
CONCRETE MEDIAN, TYPE SB (MODIFIED) .....	21
SEQUENCE OF CONSTRUCTION .....	21
WIDE CRACK ROUTING AND SEALING.....	23
PARTIAL DEPTH PATCHING.....	25
PIPE UNDERDRAINS (SPECIAL) .....	26

## STATE OF ILLINOIS

---

### SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge Construction," adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials" in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring Special Provisions indicated on the Check Sheet included herein which apply to and govern the construction of FAP Route 103 (IL Route 13/15); Section 27-1R; St. Clair County; Contract No. 76300 and in case of conflict with any part or parts of said Specifications, the said Special Provisions shall take precedence and shall govern.

#### LOCATION OF PROJECT

IL Route 13/15 from Green Mount Road to Rogers Drive in Freeburg.

#### DESCRIPTION OF PROJECT

The proposed improvement will convert the existing 2-lane section of FAP Route 103 (IL Rte. 13/15) into a 4-lane divided expressway from Green Mount Road to Peabody Road and into a 5-lane section from Peabody Road to Town & Country Lane. There will be a transition from the 5-lane section to a 3-lane section near Rogers Drive. This project will also consist of constructing access roads at various locations along the proposed rural 4-lane expressway and replacement of the existing drainage structure at Sugar Creek with a double 10' x 10' concrete box culvert.

The proposed improvement shall also consist of milling and resurfacing the existing pavement, constructing new full-depth bituminous pavement, constructing bituminous base course (widening) on both sides of the existing pavement, earth excavation, miscellaneous box culverts, pipe culverts, storm sewers, bituminous shoulders, entrances, seeding, signing and other incidental items.

#### PAYROLLS AND PAYROLL RECORDS (BDE)

Effective: August 10, 2005

FEDERAL AID CONTRACTS. Add the following State of Illinois requirements to the Federal requirements contained in Section V of Form FHWA-1273:

"The payroll records shall include each worker's name, address, telephone number, social security number, classification, rate of pay, number of hours worked each day, starting and ending times of work each day, total hours worked each week, itemized deductions made, and actual wages paid.

Revised 9/12/05

The Contractor and each subcontractor shall submit payroll records to the Engineer each week from the start to the completion of their respective work. The submittals shall be on the Department's form SBE 48, or an approved facsimile. When there has been no activity during a work week, a payroll record shall still be submitted with the appropriate box ("No Work", "Suspended", or "Complete") checked on the form."

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special Provisions to read:

"IV. COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal law, order, or ruling shall govern. The Contractor shall be responsible to notify each subcontractor of the wage rates set forth in this contract and any revisions thereto. If the Department of Labor revises the wage rates, the Contractor will not be allowed additional compensation on account of said revisions.
2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a period of three years from the date of completion of this contract, records of the wages paid to his/her workers. The payroll records shall include each worker's name, address, telephone number, social security number, classification, rate of pay, number of hours worked each day, starting and ending times of work each day, total hours worked each week, itemized deductions made, and actual wages paid. Upon two business days' notice, these records shall be available, at all reasonable hours at a location within the State, for inspection by the Department or the Department of Labor.
3. Submission of Payroll Records. The Contractor and each subcontractor shall submit payroll records to the Engineer each week from the start to the completion of their respective work. The submittals shall be on the Department's form SBE 48, or an approved facsimile. When there has been no activity during a work week, a payroll record shall still be submitted with the appropriate box ("No Work", "Suspended", or "Complete") checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly rate paid to each worker is not less than the general prevailing rate of hourly wages required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll record that he/she knows to be false is a Class B misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her employees to be interviewed on the job, during working hours, by compliance investigators of the Department or the Department of Labor."

80155

**MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM**

Effective: 1-1-1995

Revised June 2001

I. Monthly Labor Summary Report, Form SBE 148

Revised 9/12/05