lllinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

September 9, 2005

SUBJECT: FAU Route 9080/FAU Route 8983
Section District 8 Patching 2006-1
Madison County
Contract No. 76915
Iltem No. 51, September 23, 2005 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

1. Revised page i of the Table of Contents to the Special Provisions.
2. Revised pages 1 and 2 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,
Michael L. Hine

Engineer of Design
and Environment

Q@zﬂ%a

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary Lamie; Region 5, District 8; Roger Driskell; Estimates; Design &
Environment File
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FAU Route 9080/FAU Route 8983
Section District 8 Patching 2006-1
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Contract 76915

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction,” adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAU Route 9080/FAU Route 8983; Section District 8 Patching 2006-1; Madison
County; Contract No. 76915 and in case of conflict with any part or parts of said Specifications,
the said Special Provisions shall take precedence and shall govern.

LOCATION OF PROJECT
The project location is Maryville Road from IL 203 to West Chain of Rocks Road near Mitchell;
and Broadway from IL 3 to Allen Street in Alton.
DESCRIPTION OF PROJECT
This project consists of partial depth patching. The major pay items in this project are:
o Partial Depth Removal, 2 inch
o Partial Depth Patching
e Traffic Control and Protection
PAYROLLS AND PAYROLL RECORDS (BDE)
Effective: August 10, 2005

FEDERAL AID CONTRACTS. Add the following State of Illinois requirements to the Federal
requirements contained in Section V of Form FHWA-1273:

“The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each week
from the start to the completion of their respective work. The submittals shall be on the
Department’s form SBE 48, or an approved facsimile. When there has been no activity during a
work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”
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FAU Route 9080/FAU Route 8983
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Madison County
Contract 76915

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special

Provisions to read:

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in

compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker’'s name, address,
telephone number, social security number, classification, rate of pay, number of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work. The submittals shall be on the Department’s form SBE 48, or an
approved facsimile. When there has been no activity during a work week, a payroll
record shall still be submitted with the appropriate box (“No Work”, “Suspended”, or
“Complete”) checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM
Effective: 1-1-1995 Revised June 2001

Monthly Labor Summary Report, Form SBE 148

The_prime contractor and each first and second tier sub-contractor, (hereinafter referred to as

“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District
Engineer.
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