llinois Department of Transportation

2300 South Dirksen Parkway / Springfield, lllinois / 62764

August 30, 2005

SUBJECT: FAP Route 42
Section 9-3I
Washington County
Contract No. 76974

Iltem No.8, September 23, 2005 Letting
Addendum A

NOTICE TO PROSPECTIVE BIDDERS:

Attached is an addendum to the plans or proposal. This addendum involves
revised and/or added material.

1. Revised page 1 of the Schedule of Prices.
2. Revised sheet 4 of the Plans.

3. Revised pages i, 1 and 2 of the Special Provisions.

Prime contractors must utilize the enclosed material when preparing their bid
and must include any Schedule of Prices changes in their bidding proposal.

Bidders using computer-generated bids are cautioned to reflect any and all
Schedule of Prices changes, if involved, into their computer programs.

Very truly yours,
Michael L. Hine

Engineer of Design
and Environment

Q@zﬂa@%a

By: Ted B. Walschleger, P. E.
Engineer of Project Management

cc: Mary C. Lamie, Region 5, District 8; Roger Driskell; Jim White; Design &
Environment File
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ILLINOIS DEPARTMENT OF TRANSPORTATION

Page 1

SCHEDULE OF PRICES 8/30/2005
conecT
State Job # - C-98-145-05
PPS NBR - 0-00856-8022 Project Number Route
County Name - WASHINGTON- - FAP 42
Code - 189 - -
District - 8- -
Section Number - 9-3|
Iltem Unit of
Number Pay Item Description Measure Quantity Unit Price Total Price
X4073121| BIT C PVT FD SUP 12 SQ YD 1,945.000
20200100 EARTH EXCAVATION CU YD 432.000
31100100f SUB GRAN MAT A TON 453.000
44000100 PAVEMENT REM SQ YD 1,945.000
44201765| CL D PATCH T2 10 SQ YD 40.000
60260200| INLETS ADJUST SPL EACH 7.000
* 66900200/ NON SPL WASTE DISPOSL CU YD 54.000
* 66900450 SPL WASTE PLNS / REPORT L SUM 1.000
* 66900530| SOIL DISPOSAL ANALY EACH 1.000
* 66900640/ VOCS /SVOCS SOIL ANLYS EACH 1.000
67100100 MOBILIZATION L SUM 1.000
70102622| TR CONT & PROT 701502 L SUM 1.000
70103815 TR CONT SURVEILLANCE CAL DA 10.000
78000200 THPL PVT MK LINE 4 FOOT 20.000
78000600 THPL PVT MK LINE 12 FOOT 108.000

*REVISED : AUGUST 29, 2005




ToTAL SALET
SHEETS ND.

7 4

LA AN A A INS AT MY LA N TT1C "
SUMMARY OF QUANTLTIES oot
LToCoQ
TOTAL
CODE NO 1TEM UNIT | QUANTITIES |
1920200100 {EARTH EXCAVATION cU YD 432 '
31100100 | SUB-BASE GRANULAR MATERIAL, TYPE A TON 453
44000100 | PAVEMENT REMOVAL so vD | 1945
44201765 | CLASS D PATCHES, TYPE 11, 10 INCH S0 YD 40
60260200 | INLETS TO BE ADJUSTED { SPECIAL) EACH 7
67100100 |MOBILIZATION L SUM 1
70102622 | TRAFFIC CONTROL AND PROTECTION, L SUM 1
STANDARD 701507
70103815 | TRAFFIC CONTROL SURVETLLANCE CAL DA 10
*| 78000200 | THERMOPLASTIC PAVEMENT MARKING - LINE FOCT 20
4”
3| 78000600 | THERMOPLASTIC PAVEMENT MARKING - LINE FOOT 108
12“
¥40731721 |BITUMINOUS CONCRETE PAVEMENT S0 YD 1945
(FULL-DEPTH), SUPERFPAVE, 127
wA002008| NOM- SPECIAL WASTE DISAISAL cwyp| 54
lplo0DHS0| SPECIAL WASTE FPLAMS L SUM /
AD REPOETS
Lok 900640| YOO8 ~SVoCs Solt AMALYS)S EpcH| 7
b FOD5T0| S0rL. DISPLSAL. ALY SIS EACH /

N spLCIALTY [(TEMS

ct\projects\edil785\plan\plnil705ea.dgn

7/13/2005
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SUMMARY OF QUANTITIES

FAP ROUTE 42
SECTICN 39-3I
WASHINGTON COUNTY

PLOT DATE: T/13/2005
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FAP Route 42
Section 9-3I
Washington County
Contract 76974

STATE OF ILLINOIS

SPECIAL PROVISIONS

The following Special Provisions supplement the "Standard Specifications for Road and Bridge
Construction,” adopted January 1, 2002, the latest edition of the "Manual on Uniform Traffic
Control Devices for Streets and Highways," and the "Manual of Test Procedures for Materials"
in effect on the date of invitation for bids, and the Supplemental Specifications and Recurring
Special Provisions indicated on the Check Sheet included herein which apply to and govern the
construction of FAP Route 42; Section 9-3l; Washington County; Contract No. 76974 and in
case of conflict with any part or parts of said Specifications, the said Special Provisions shall
take precedence and shall govern.

LOCATION OF PROJECT

The project is located on IL Route 127 (Mill Street) from Adams Street to Chester Street in the
City of Nashville.

DESCRIPTION OF PROJECT

The project consists of partial pavement removal and replacement with bituminous concrete
pavement (full-depth) and a granular sub-base.

PAYROLLS AND PAYROLL RECORDS (BDE)

Effective: August 10, 2005

FEDERAL AID CONTRACTS. Add the following State of lllinois requirements to the Federal
requirements contained in Section V of Form FHWA-1273:

“The payroll records shall include each worker's name, address, telephone number, social
security number, classification, rate of pay, number of hours worked each day, starting and
ending times of work each day, total hours worked each week, itemized deductions made, and
actual wages paid.

The Contractor and each subcontractor shall submit payroll records to the Engineer each week
from the start to the completion of their respective work. The submittals shall be on the
Department’s form SBE 48, or an approved facsimile. When there has been no activity during a
work week, a payroll record shall still be submitted with the appropriate box (“No Work”,
“Suspended”, or “Complete”) checked on the form.”

STATE CONTRACTS. Revise Section IV of Check Sheet #5 of the Recurring Special
Provisions to read:

Revised 08-30-2005



FAP Route 42
Section 9-3I
Washington County
Contract 76974

“IV.COMPLIANCE WITH THE PREVAILING WAGE ACT

1. Prevailing Wages. All wages paid by the Contractor and each subcontractor shall be in
compliance with The Prevailing Wage Act (820 ILCS 130), as amended, except where a
prevailing wage violates a federal law, order, or ruling, the rate conforming to the federal
law, order, or ruling shall govern. The Contractor shall be responsible to notify each
subcontractor of the wage rates set forth in this contract and any revisions thereto. If the
Department of Labor revises the wage rates, the Contractor will not be allowed
additional compensation on account of said revisions.

2. Payroll Records. The Contractor and each subcontractor shall make and keep, for a
period of three years from the date of completion of this contract, records of the wages
paid to his/her workers. The payroll records shall include each worker’'s name, address,
telephone number, social security number, classification, rate of pay, humber of hours
worked each day, starting and ending times of work each day, total hours worked each
week, itemized deductions made, and actual wages paid. Upon two business days’
notice, these records shall be available, at all reasonable hours at a location within the
State, for inspection by the Department or the Department of Labor.

3. Submission of Payroll Records. The Contractor and each subcontractor shall submit
payroll records to the Engineer each week from the start to the completion of their
respective work. The submittals shall be on the Department's form SBE 48, or an
approved facsimile. When there has been no activity during a work week, a payroll
record shall still be submitted with the appropriate box (“No Work”, “Suspended”, or
“Complete”) checked on the form.

Each submittal shall be accompanied by a statement signed by the Contractor or
subcontractor which avers that: (i) such records are true and accurate; (ii) the hourly
rate paid to each worker is not less than the general prevailing rate of hourly wages
required by the Act; and (iii) the Contractor or subcontractor is aware that filing a payroll
record that he/she knows to be false is a Class B misdemeanor.

4. Employee Interviews. The Contractor and each subcontractor shall permit his/her
employees to be interviewed on the job, during working hours, by compliance
investigators of the Department or the Department of Labor.”

MONTHLY LABOR SUMMARY AND ACTIVITY REPORTING SYSTEM

Effective: 1-1-1995 Revised June 2001

l. Monthly Labor Summary Report, Form SBE 148

The_prime contractor and each first and second tier sub-contractor, (hereinafter referred to as

“subcontractor”) shall submit a certified Monthly Labor Summary Report directly to the District
Engineer.

This report is in lieu of submittal of the Monthly Workforce Analysis Report, Form SBE 956.
Revised 08-30-2005





